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ADDENDUM NO. 4 
 
TO:    ALL BIDDERS 
 
PROJECT:   ITB WS 20-19 Gravity Sewer Rehab (2019) 
 
BID TIME AND DATE: 3:30 PM CST, February 20, 2019 
 
OWNER:   OKALOOSA COUNTY WATER AND SEWER SYSTEM 
 
February 13, 2019 
 
 
A Mandatory Pre-Bid Meeting was held on January 23, 2019.  Pursuant to issues 
discussed and questions arising from that meeting as well as questions subsequent to 
that meeting, the following items are hereby incorporated into the project contract 
documents and specifications. Note, any deletions from original documents will be 
stricken through and any additions or replacements of deletions shall be 
italicized in this addendum: 

 
ITEM NO. 1 - Page 00003, Bid Requirements 
 
TERM OF CONTRACT shall be modified as follows, to allow for appropriate CPI 
increases at time of contract renewals and awarding of Contract to more than one 
Bidder. 
 

The contract will begin when fully executed by all parties and continue for three 
(3) years with the option of two (2) one (1) year renewals, with appropriate CPI 
increases, upon mutual agreement of both parties. The County has the right to 
award the contract to more than one vendor. 

 
ITEM NO. 2 - SECTION 00020  
 
Emphasized the following information: 
 

• NOTE THE CHANGE IN BID TIME IN ADDENDUM #3 - Bid time and date for 
receipt of bids is 3:30 PM local time on February 20, 2019 at 101 James Lee Blvd, 
Room 282, Crestview, FL 32536  
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• Bids will be opened at that time.  
• Note - Not a Next Day Delivery Service 
• Note – Security at Entry Point – allow time for security clearance if hand 

delivering 
 
 ITEM NO. 3 - SECTION 00100 
 
Emphasized the following information: 
 

• Note on Page 00100-1 - A list of quantities of items, outlined after the Bid 
Schedule, shall be used to evaluate bidder’s proposal based on the unit 
prices provided in the official Bid Schedule…. No guarantee of quantities of 
Work required during this Contract or Work allocated to individual 
Contractor(s) during the life of the Contract is provided. 

• Number of Contractors – Intent is to award to more than one Contractor.  This 
is clarified elsewhere in this Addendum. 

• Term of Contract (00100-1) – Three years with 2 one-year renewals upon 
mutual agreement, with appropriate CPI increase, which is clarified elsewhere 
in this Addendum. 

• Cooperative Pricing (00100-2) – all governmental agencies within Okaloosa 
County with same terms. Also Article 22 (00100-8) Authority to Piggyback to 
any governmental agencies (within State of FL) 

• Pre-Bid Activity (00100-3) - Questions and answers must be in writing. No 
questions will be answered that are received after February 8, 2019. Final 
addendum (if needed) will be issued via email on Feb 15, 2019 as early as 
practicable. 

• Preparation of Bid (00100-3) - Original + 2 copies of the bid form.  All originals 
signed in blue ink. 

• Article 4 (00100-4 and 5) - Submittal of Bid - Again, not a next day delivery  
• Article 19 (00100-7) - Conflict of Interest – Certification Form is included with 

Bid Package 
• Article 23 (00100-8) – CONE OF SILENCE - Certification Form is included 

with Bid Package 
• Article 33 BID DOCUMENTS – Must submit all listed documents or may be 

deemed non-responsive.  
 
ITEM NO. 4 - SECTION 00300 

 
• 00300-Bid Schedule (beginning on 00300-1) Additions, particularly to 

separate pricing for stormwater and wastewater work, were made in 
Addendum #3 for your use during planning for your final bid. There were 
inadvertently some duplications in that schedule that will be corrected 
before final publication and some additions and deletions that have been 
made in the interim.  The FINAL REVISED Section 00300 Bid Schedule 
included at the end of this Addendum. USE the FINAL REVISED Section 
00300 to submit your bid!  
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• Proposal Evaluation – Re-iterated proposal evaluation covered on page 
00100-1 

 
ITEM NO. 5 - SECTION 00430 Bid Bond (DELETE) 

 
This section shall be deleted in its entirety as there are no bonds required 
for this project. 
 

ITEM NO. 6 - SECTION 00451 Qualifications Statement  
 

• Schedules A and B (pages 00451-8 through 00451-10) may include only 
current and previous experience during last five years with maintenance 
and/or service contracts.  You are NOT required to list all current projects 
or include all previous projects completed within the last five years, as 
noted on Schedule B. 

• For “Cost of Work” (last column) on both schedules, please indicate total 
work completed to date for current projects (Schedule A) and the total final 
completed contract amount for previous work (Schedule B). 
 

ITEM NO. 7 - SECTION 00520 
 

• Article Numbering corrected in this Addendum below and CPI increases 
added for renewals. 

• 4.01 Time – Three-year contract with option for 2 one-year additional 
renewals (00520-1), with appropriate CPI increases at each renewal. 

• 4.02 4.03 Contract Times: Days – Substantial and final completion dates 
for each Task Order 

• 4.03 4.04 Liquidated Damages - $500 per day, based on dates in each 
task order   

• 6.02 – Retainage – will be per Task Order, not for entirety of contract. 
 

ITEM NO. 8- SECTION 00800 Supplementary Conditions 
 

Note SC-5.04 Insurance Requirements (00800-1 and 2). Particularly note State 
of FL Workmen’s Comp requirements and assure that you will have appropriate 
FL WC during life of this contract.   

 
ITEM NO. 9 - SECTION 00950 Special Conditions 
 

• Article 1 (00950-1) Performance and Payment Bonds – Is hereby deleted 
as there are no bonds required for this project. 

• Article 23 (00950-7) Hydrant Meter - no charge for water but Contractor 
must acquire hydrant meter from OCWS, with refundable deposit. 

• Addition - Article 24 (00950-7) Storage of Contractor’s Equipment – 
Storage of Contractor’s equipment on OCWS property may be addressed 
on a case-by-case basis during the contract period for special 
circumstances, but there is no guarantee, implied or otherwise, that 
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Okaloosa County will provide storage locations for any Contractor owned 
equipment or materials. 
 

ITEM NO. 10 - SECTION 01010 Summary of Work 
 

Summary - Review – Rehab of gravity sewer lines, including service connections via 
in-situ point repairs or in-situ relining, as well as stormwater piping.  Also included 
will be the rehabilitation of sanitary sewer manholes, wetwells and other wastewater 
structures as needed. 

 
ITEM NO. 11 - SECTION 01150 Measurement and Payment 
 

All bid items should be covered specifically in this section 
 

ITEM NO. 12 – SECTION 01740 Warranties and Bonds 
 
As discussed in the Pre-bid, there are no bonds associated with this project.  All 
warranties are provided by the successful Contractor. 
 
Warranties for rehabilitation and/or repair activities (any installation of products including 
CIPP, manhole or other structure relining, lateral lining and all grouting) performed 
under this contract are to be for ten (10) years from the final completion of each Task 
Order.  Any other references to other periods are formally removed via this Addendum.    
 
Article 1.1B shall now read as follows: 
 
Indemnify the Owner against any repairs which may become necessary to any part of 
the work performed and to items of equipment and systems procured for or furnished 
under this Contract, arising from defective workmanship or materials used therein, for a 
period of ten (10) years after acceptance from the final completion date of final 
resolution of the Owner accepting Work each Task Order, for Work performed under 
said individual Task Order. 
 
ITEM NO. 13 – SECTION 02580 Rehab of Sewers by CIPP Methods 
 
• 1.7-A – Manufacturer 

 
Pre-Approved Manufacturers: 
 
I. Applied Felts 
II. Liner Product, LLC 
III. Pipenology, LLC 
 

ITEM NO. 14 – SECTION 02590 Manhole Rehabilitation 
 
• 1.9 – Warranty – The supplied lining system shall include a 10-year limited 

warranty covering both materials AND installation beginning on the date of final 
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acceptance completion of each Task Order, for Work completed during said Task 
Order. 

• 1.10 – Miscellaneous Application Details  
o Existing steps to be removed from all manholes or other structures to be 

lined, prior to relining activities, unless directed otherwise by Engineer or 
Owner. 

o No relining of inverts to be required, material installation should stop at the 
bench/invert boundary. 

o No frame or cover work is included in this contract. 
• 2.1 – Manufacturers 

o Approved manufacturers Spectrashield with AnchorShield and Tnemec 
and Sprayroq (Epoxy Composite Lining System or Multi-Component 
Stress Panel Liner System) 

o Requests for substitution shall meet all requirements of Section 1.4 1.03 
Submittals, found in this Specification Section. 

• 2.6 Installation of Epoxy Lining System 
1. Apply shotcrete at a minimum of 1/16” (62.5 mils). After 

shotcreting/applying cementitious surfacer, prepare surfaces as 
described in Paragraph 2.4 1.12 

2. Following resurfacing, apply epoxy top coat to all surfaces scheduled 
to be coated in accordance with the following: 
 

Existing Concrete or Brick Structures 140 mils (not including 
shotcrete) or 207.5 mils (including shotcrete), with Epoxy Liner at a 
minimum of 125 mils and Glaze Coat at a minimum of 15 mils 
350 mils 

 
ITEM NO. 15 – SECTION 02595 Rehab of Sewer Service Later Pipe 
 
1.1 – Intent – A. The following sentence shall be added to the end of this paragraph. 
The cured-in-place pipe shall create a leak-free seal between the existing lateral piping 
and the main sewer line. 
 
ITEM NO. 16 – QUESTIONS RECEIVED DURING OR SINCE THE MANDATORY 
PRE-BID MEETING: 
 
BIDDERS MAY USE THE ANSWERS TO THESE QUESTIONS IN PREPARATION OF 
THEIR BIDS. 

 
1. Are there any plans associated with this project? 

Answer - No, there will be no plans with this project. 
 

2. Are these quantities for one year? 
Answer - No, they are estimated quantities for the first three areas to be 
addressed in this contract.  There is no time limit associated with them. 
 

3. Do you have to have any permits? 
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Answer - None that we are aware of for this scope of work. 
 

4. Will the owner provide water? 
Answer - Yes, as covered in the mandatory pre-bid and Special Condition Article 
23, page 00950-7 of the ITB. 
 

5. Will the County provide a site for debris disposal? 
Answer - Yes, for disposal of sewer grit from cleaning of lines and other 
structures, including root cutting.  Not for any debris from rehab activities (CIPP 
cuttings, lateral trimming, etc.) 
 

6. Why is the set-up 0.5 for the bypass? 
Answer - That is the chosen quantity for weighting of some line items during 
proposal evaluation 
 

7. Can we use trash pump and discharge hose for the bypass pumping? 
Answer - The type of equipment to be used for bypass pumping is at the 
discretion of the Contractor to meet the performance requirements in Section 
02565, Bypass Pumping, of the Technical Specifications. 
 

8. For the bypass pumping set-up, how much LF of discharge piping has to be 
assumed and what are the diameter of those? 

Answer - To be determined on a case by case basis, dependent on location of 
adjacent and/or upstream/downstream manholes.  Contractors are expected to 
make their best professional judgement when determining their bid prices. 
 

9. For the bypass pumping set-up, do we have to assume one main pump and one 
backup pump? 

Answer - The Emergency Plan for bypass pumping is to be determined by the 
Contractor and submitted within 14 days of any Notice to Proceed that is 
expected to include Bypass Pumping, as covered in Section 02565. 
 

10. For the lateral connection grout, the bid schedule specifies the diameter of the 
mainline, can the owner please let us know the diameter of the laterals to be 
grouted? 

Answer - The Bid Schedule has been updated to reflect the lining of either 4” or 
6” laterals in this Contract.  It should be assumed that no laterals larger than 6” 
will be required to be grouted under this contract. 
 

11. For the manhole rehabilitation work, the bid item calls out for ½” increments. Does 
that mean the contractor has to apply more than one layer of ½” cementitious lining? 
In that case, how many layers are generally expected? 

Answer - No, the Contractor may apply cementitious lining in more than ½” 
increments, as allowed by the Manufacturer of the product to be applied.  There 
are no expectations of depth of cementitious lining as many manholes to be 
rehabbed in this contract have not been assessed for condition.  Payment will be 
in ½” increments. 
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12. For the manhole rehabilitation work, the price per VF includes application of one 

layer of ½” liner. Is that correct? 
Answer - For items # 112-116, cementitious lining, yes, the price is per ½” per 
VF. For the remainder of the manhole/wet well rehab items, the minimum 
thickness is specified in each bid item, per VF. 
 

13. The bid item 101 – 104 calls out for lateral lining. Are those T-Liners? How many LF 
should they extend on either side of the main? Are the laterals 4” or 6” in diameter? 

Answer - The referenced items have been updated to item #145-150 in the 
revised Bid Schedule.  They shall be liners that meet the Technical Specifications 
Section 02595.  Manufacturer’s recommendations for distance of extension on 
each side of the main shall be acceptable, as long as a leak proof seal between 
the lateral and the main is established.  There will be both 4” and 6” laterals in 
the system and the bid items have been revised to reflect different prices for 
each. 
 

14. Are the quantities, mentioned in the bid form, the approximate quantities to be 
expected per year or is it for the entire 3-year period? 

Answer - The estimated quantities used to evaluate the bid proposals are derived 
generally from the first three areas that OCWS intends to address under this 
Contract (more specifics were given for the three areas in Addendum No. 3).  
There is no guarantee of the time length that will be required to complete the 
quantities in each Task Order under this contract.  Time periods will be 
determined in each Task Order upon agreement of the Owner and Contractor, as 
discussed in the pre-bid. 
 

15. Given the fact that Okaloosa County has in times past required that the Prime bidder 
self-perform 50%-75% or more of the contract, and you all have had issues in the 
past with Prime contractors not being able to adequately control schedule 
commitments and relying on subcontractors, could/would you consider also adding 
such a requirement to this contract? 

Answer- Section 00100, General Services Bid Conditions, shall be modified to 
include the following: 
 
Section 00100, 14-E Self-Performed Work 
The Prime Bidder agrees that he shall perform a minimum of 51 percent of work 
by his own work forces unless specifically authorized by the Owner and Engineer 
and no Subcontractor shall be allowed to perform work on the project unless they 
are acceptable to the Owner and Engineer. The Prime Bidder shall be capable of 
performing a minimum of 51% of the work outlined (as defined by total value) in 
the quantities for proposal evaluation in Section 00300 with in-house personnel.  
Bid Schedule items shall be indicated as Bidder (B) or Sub-contractor (S) for use 
in calculation of the percentage during proposal evaluation.  Those items 
indicated as to be self-performed will be required to be performed by in-house 
personnel during the life of the Contract, unless agreed upon otherwise by the 
Owner and Engineer during a Task Order preparation.   
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16. Will the Owner/Engineer please provide the budget for this project? 

Answer - As discussed in the mandatory pre-bid, OCWS has designated 
$500,000 per year for sewer rehab/maintenance in their CIP for the next five 
years.  Additional funds may become available due to grant funding or other 
sources during the life of this contract, but none are guaranteed. 

 
17. Will the Owner/Engineer please provide a copy of the current plan holders list? 

Answer - There is no current plan holders list as the documents are available to 
anyone on the County’s selected bid site(s).  However, the sign-in sheet for the 
mandatory pre-bid was distributed to all present at the meeting shortly after it.  It 
is also included as an attachment to this addendum for convenience but will not 
be considered a part of the Contract Documents for this project. 

 
18. Will the Owner/Engineer please provide the anticipated NTP date for this project? 

Answer - Bids will be taken on 2/20/19 and it is expected that awards of multiple 
contracts will be approved by the Board of County Commissioners by May of 
2019.  At that point, OCWS staff and their Engineer will evaluate the scope of 
intended work and begin preparation of a Notice to Proceed with at least one 
Contractor, but there is no guarantee of a start date for construction. 

 
19. Will the Owner/Engineer please confirm if there are any prevailing wage 

requirements for this job? 
Answer - There are no prevailing wage requirements for this job. 

 
20. Addendum No.1 issued a specification for the CIPP pipe lining work. Do you have a 

similar specification that can be issued covering the manhole/wet well rehabilitation 
work? 

Answer - This oversight was covered by the complete re-issuing of the ITB in 
Addendum #2. 

 
21. Can you clarify whether this is to be a 1 year contract with 2 one year options 

(totaling 3 years) or a 3 year contract with 2 additional year options (totaling 5 
years)? 

Answer - The latter, as covered on page 00003 of the ITB, under Term of 
Contract. 
 

22. Will the owner/engineer please provide any previous itemized bid tabulations for 
projects of similar scope? 
 Answer- C09-1772 is a similar contract and is available on the county’s website.  
 

23. With this being up to a 5-year contract, can an escalation be included after the initial 
3 year contract is up for renewal? 

Answer - Appropriate CPI increases have been added earlier in this Addendum 
for the renewals of this contract. 
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24. Page 00100-5, Section 5 states manufacturer’s warranty to be provided with the 
bid.  SC0950-7, Section 22: States Project Warranty of 5 years, 02590-7, Section 
1.9 states 10-year warranty for the specified manhole rehab.  Other MH rehab 
materials are 5 years. Typical CIPP rehab warranty is one year, CIP lateral rehab 
one year, and the AV grout specified in these specifications disclaims all warranties. 
As the various products to be provided in this contract have varying, if any, 
warranties, we request that the manufacturer’s warranty be acceptable. 

Answer - Warranty for the installed products in this contact shall be 10 years, as 
described in more detail in Item No. 12 of this Addendum. 

 
25. Page 2567-1 section 2.1 A states that the camera will be enclosed in an explosion-

proof case. Explosion-proof rated CCTV equipment is generally used in industrial 
facilities, are limited in availability, and more expensive than convention sewer 
CCTV camera systems.  We request ‘sealed waterproof case’ be exchanged for 
‘explosion-proof case’  

Answer - Section 2.1-A shall be modified to read as follows – The camera shall 
be enclosed in a sealed waterproof case an explosion-proof case and…. 

 
26. Page 02570-5 Section 3.5 D-1 States all lateral connections not otherwise 

addressed are to be chemically grouted. However, the bid form shows only 10 for 
comparison purposes.  Will all the services attempt to be grouted, even those with 
no problems, or will they be grouted on an as-needed basis? 

Answer - As there are no Drawings associated with this maintenance contract 
and there is no expectation of a high number of laterals requiring grouting, 
Section 02570, Article 3.5 D-1 shall be modified to read as follows – All lateral 
connections that are not designated on the Drawings or directed by the Owner 
and/or Engineer to be replaced via excavation or CIPP lining Lateral connections 
shall be chemically grouted, if directed by the Owner/Engineer, after the CIPP 
liner is installed … 

 
27. Page 02580-3, Section 1.5-14 requires certified test results of the CIPP.  A. We 

highly recommend the thickness of the samples also be included with the structural 
property testing to assure the County the pipe meets the design requirements, and 
B. Will post installation testing of installed materials conducted by the Manufacturer 
be acceptable? 

Answer –  
A. Section 02580, Article 1.5-14 shall be modified as follows: Certified test 

results of structural properties and liner thicknesses of finished CIPP 
samples (no more frequently than every 2,000 LF of installed pipe or 
weekly, whichever is less stringent). 

B. No, when required, post installation testing of installed materials shall be 
conducted by a third party, not by the Manufacturer. 

 
28. Page 02580-2, Section 1.3C; 2580-6, section 2.1 B-13d, and the bid form state 

minimum CIPP liner thicknesses such as 6mm for 8” pipe. The 6mm nomenclature 
for CIPP refers to the nominal manufactured tube thickness. We would like 
clarification that thickness referred to are nominal. 
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Answer - No, the thicknesses referred to in the referenced section and the bid 
form are finished thicknesses.  Section 02580, Article 1.3-C shall be modified as 
follows: Design liner to least possible final thickness, but in no instance less than 
4.5mm 4mm for 6” pipe and no less than…. 

 
29. Page 02580-2, Section 1.3A, 2580-6 and section 2.1B-13 require thickness 

calculations be based on fully deteriorated ASTM design.  However on the bid form 
pipe depth ranges are included in the CIPP descriptions up to 26’ in depth.  The 
CIPP thickness on the bid form cannot conform to FD design on the deeper depth 
ranges. Should site specific design require a 15” x 9mm, regardless of depth, then 
that would be the required installation. We recommend that the pipe depth ranges on 
the bid form be omitted to prevent contradiction or conflict.   

Answer - We concur and have removed the pipe depth ranges from the Revised 
Final Bid Schedule. 

 
30. Page 2580-9, Section 3.7 C, Contractor to stop infiltration into pipe prior to 

installation.  Will the grouting pay items be utilized for the contractor to accomplish 
this?  CIPP Resins are capable of performing in the presence of small levels of 
infiltration. We’d recommend replacing ‘to prevent’ with ‘that could potentially result 
in’ as to not perform excessive or unnecessary grouting.   

Answer - Grouting may be used on a case by case basis when excessive 
infiltration is present.  However, Section 02580, Article 3.7 C. shall now read as 
follows – Contractor shall stop infiltration or leakage into the existing pipeline to 
prevent that could potentially result in contamination of resin in liner. 

 
31. Page 2580-9 Section 3.7, Hydrophilic end seals, such as Greenstreak is commonly 

required to be placed at the manhole ends of the existing pipe prior to CIPP 
installation and we recommend its addition.  This seal will prevent potential leakage 
at the manhole between the existing pipe and the CIPP.   

Answer - We concur.  The following addition shall be added to Section 02580, 
Article 3.7:  G. Hydrophilic end seals – A hydrophilic end seal, either Greenstreak 
or LMK EndSeal or approved equal, shall be installed at the manhole ends of 
existing pipe prior to CIPP installation. 

 
32. Page 2580-9, Section 3.7 F-1 and 3.8 C. Of, particular importance, this language 

leaves the determination of leakage of the CIPP being made visually and can be 
subjective.  In the industry standard ASTM F-1216, referenced repeatedly in the 
specifications, the determination of leakage is via an internal pressure test utilizing 
air or water that has long been the industry standard. This determination is pass/fail 
without any potential ambiguity, subjectivity, or interpretive call made from a visual 
observation.  We strongly request that all CIPP installations be submitted to leakage 
testing as per ASTM F1216 standards in lieu of section 3.8C. This internal pressure 
testing language would be consistent with the grouting testing language. 

Answer - No change will be made to the two referenced articles. 
 

33. Page 2595-2, Section 1.4A states an excavation pit or cleanout be installed should a 
cleanout not exist.  With the CIP lateral length requirement of 3’, a cleanout or pit 
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should not be necessary.  Should a cleanout be desired by the County, can they be 
installed by the owner or others? 

Answer - Yes, if the addition of a cleanout is required for lateral lining installation, 
it will be installed by the Owner. 

 
34. Traffic Control:  We would like to request the addition of traffic control pay items for 

county, state, or other multi lane heavily travelled thoroughfares that are common in 
the County.  Handling this component of the work separately rather than an 
incidental item to the rehab would be much more straightforward and cost effective 
for the County and contractor.  Other municipalities have handled this with separate 
pay items for 3-lane, 4-lane, and 5+-lane and used in those situations only.  The 
need for substantial traffic control is probable with heavy tourism traffic and the 
piggyback potential of other agencies within the county. 

Answer - Pay items for MOT (traffic control) on multi-lane roadways, if required, 
has been added at the end of the revised bid schedule. 

 
35. Page 0300-6: Bypass pumping bid form. We would like to request the addition of a 

bid item per each for Traffic Ramp in the bypass section.  With the complexities and 
locations of bypass unknown, renting, transporting and setup of traffic ramps to 
accommodate traffic would be likely, especially with piggyback potential of other 
agencies within the county. 

Answer - Pay item for traffic ramps for bypass pumping, if required, has been 
added in the MOT section at the end of the revised bid schedule. 

 
RECEIPT OF THIS ADDENDUM SHALL BE ACKNOWLEDGED BY WRITING THIS 
ADDENDUM NO. AND DATE IN THE SPACE PROVIDED ON PAGE 00300-10 OF 
THE REVISED FINAL BID PROPOSAL. 

__Beth Brant, PE                               _____ 
Beth Brant, P.E. - POLY, Inc. 
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Section 00300 (Per Final Addendum) 
FINAL BID SCHEDULE 

THIS SCHEDULE MUST BE USED TO SUBMIT 
BID 

BID #:  ITB WS 20-19 
 
BASE BID (Item 1-150) – GRAVITY SEWER REHAB PROJECT (2019)  
    

Item 
# 

Bidder (B) 
or Sub (S)   Unit UNIT PRICE 

   Mobilization Services - Pipe Lining/Grouting     

1  Up to $30,000 per Work Order EA   

2  $30,001 to $60,000 per Work Order EA   

3  $60,001 and Up per Work Order EA   

  
 Mobilization Services –  

WW or SW Structure Lining/CCTV/Cleaning/Root Removal     

4  Up to $30,000 per Work Order EA   

5  $30,001 to $60,000 per Work Order EA   

6  $60,001 and Up per Work Order EA   

7  Flagmen (All Services) Per Hour   

  
 Cured in Place Pipe (Wastewater Piping)  

All thicknesses are final     

8 
 

8" x 6mm LF   

9  10" x 6mm LF   

10  12" x 6 mm LF   

11  12" x 7.5mm LF   

12  15'' x 6mm LF   

13  15" x 7.5mm LF   

14  15" x 9mm LF   

15  18" x 7.5mm LF   

16  18" x 9mm LF   

17  18" x 10.5mm LF   

18  21" x 9mm LF   

19  21" x 10.5mm LF   

20  21" x 12mm LF   

21  24" x 9mm LF   
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22  24" x 12mm LF   

23  24" x 13.5mm LF   

24  27" x 10.5mm LF   

25  27" x 13.5mm LF   

26  27" x 15mm LF   

27  30" x 12mm LF   

28  30" x 15mm LF   

29  30" x 16.5mm LF   

30  Remote Cutting of Branch Sewer Service Connection EA   

31  Remote Removal of Protruding Service Lateral EA   

  
 Cured in Place Pipe (Stormwater Piping) 

All thicknesses are final     

32  10" x 6mm LF   

33  12" x 6 mm LF   

34  12" x 7.5mm LF   

35  15'' x 6mm LF   

36  15" x 7.5mm LF   

37  15" x 9mm LF   

38  18" x 7.5mm LF   

39  18" x 9mm LF   

40  18" x 10.5mm LF   

41  21" x 9mm LF   

42  21" x 10.5mm LF   

43  21" x 12mm LF   

44  24" x 9mm LF   

45  24" x 12mm LF   

46  24" x 13.5mm LF   

47  27" x 10.5mm LF   

48  27" x 13.5mm LF   

49  27" x 15mm LF   

50  30" x 12mm LF   

51  30" x 15mm LF   

52  30" x 16.5mm LF   

53  36" x 12mm LF   

54  36" x 13.5mm LF  

55  36" x 15mm LF  

  CCTV and Cleaning     

56  Root Removal in 8" and 10" WW Piping LF   

57  Root Removal in 12" and 15" WW Piping LF   

58  Root Removal in 12" and 15" SW Piping LF  
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59  Root Removal in 18" and 21" WW Piping LF   

60  Root Removal in 18" and 21" SW Piping LF   

61  Root Removal in 24" WW Piping LF   

62  Root Removal in 24" SW Piping LF   

63  Root Removal in 27" WW Piping LF  

64  Root Removal in 27" SW Piping LF   

65  Root Removal in 30" WW Piping LF  

66  Root Removal in 30" SW Piping LF   

67  Root Removal in 36" WW Piping LF  

68  Root Removal in 36" SW Piping LF   

69  TV Inspection of 6"-12" WW Piping LF  

70  TV Inspection of 6"-12" SW Piping LF   

71  TV Inspection of 15"-21" WW Piping LF  

72  TV Inspection of 15"-21" SW Piping LF   

73  TV Inspection of 24"-36" WW Piping LF   

74  TV Inspection of 24"-36" SW Piping LF  

75  Additional Setup for TV Inspection EA   

76  Normal Cleaning, 8" and 10" WW Piping LF  

77  Heavy Cleaning, 8" and 10" WW Piping LF  

78  Normal Cleaning, 8" and 10" SW Piping LF   

79  Heavy Cleaning, 8" and 10" SW Piping LF   

80  Normal Cleaning, 12" and 15" WW Piping LF  

81  Heavy Cleaning, 12" and 15" WW Piping LF  

82  Normal Cleaning, 12" and 15" SW Piping LF   

83  Heavy Cleaning, 12" and 15" SW Piping LF   

84  Normal Cleaning, 18" and 21" WW Piping LF  

85  Heavy Cleaning, 18" and 21" WW Piping LF  

86  Normal Cleaning, 18" and 21" SW Piping LF   

87  Heavy Cleaning, 18" and 21" SW Piping LF   

88  Normal Cleaning, 24" WW Piping LF   

89  Heavy Cleaning, 24" WW Piping LF   

90  Normal Cleaning, 24" SW Piping LF  

91  Heavy Cleaning, 24" SW Piping LF  

92  Normal Cleaning, 27" WW Piping LF   

93  Heavy Cleaning, 27" WW Piping LF   

94  Normal Cleaning, 27" SW Piping LF  

95  Heavy Cleaning, 27" SW Piping LF  

96  Normal Cleaning 30" WW Piping LF  

97  Heavy Cleaning 30" WW Piping LF  
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98  Normal Cleaning 30" SW Piping LF   

99  Heavy Cleaning 30" SW Piping LF   

100  Normal Cleaning, 36" WW Piping LF   

101  Heavy Cleaning, 36" WW Piping LF   

102  Normal Cleaning, 36" SW Piping LF  

103  Heavy Cleaning, 36" SW Piping LF  

  Bypass Pumping     

104  Bypassing Setup for Each 3" Pump EA   

105  Bypassing Setup for Each 4" Pump EA   

106  Bypassing Setup for Each 6" Pump EA   

107  Bypassing Setup for Each 8" Pump EA   

108  Bypassing Setup for Each 3" Pump Per Hour   

109  Bypassing Setup for Each 4" Pump Per Hour   

110  Bypassing Setup for Each 6" Pump Per Hour   

111  Bypassing Setup for Each 8" Pump Per Hour   
 
 

 
Manhole/Wet Well Rehabilitation     

112 

 
Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs 6' or less deep VF   

113 

 
Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs greater than 6' up to 8' deep or 
less VF   

114 

 
Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs greater than 8' up to 10' deep or 
less VF   

115 

 
Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs greater than 10' up to 12' deep or 
less VF   

116 

 

Cementitious Underlayment (1/2" increments) for Structural 
Rehab of greater than 4' Diameter MHs and WWs SF   

117 

 
Polymer/Epoxy System Lining of 4' diameter MHs (200 mil 
minimum) 6' deep or less VF   

118 

 

Polymer/Epoxy System Lining of 4' diameter MHs (200 mil 
minimum) greater than 6' up to 8' deep or less VF   

119 

 

Polymer/Epoxy System Lining of 4' diameter MHs (200 mil 
minimum) greater than 8' up to 10' deep or less VF   
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120 

 

Polymer/Epoxy System Lining of 4' Diameter MHs (200 mil 
minimum) greater than 10' up to 12' deep or less VF   

121 

 
Polymer/Epoxy System Lining of greater than 4' Diameter 
(200 mil minimum) MHs and WWs SF   

122 

 

Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) 6' deep or less VF   

123 

 
Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) greater than 6' up to 8' 
deep or less VF   

124 

 
Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) greater than 8' up to 10' 
deep or less VF   

125   

 
Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) greater than 10' up to 
12' deep or less VF   

126 

 

Additional Cost for Polymer/Epoxy System Lining of greater 
than 4' diameter (Additional 100 mils) MHs and WWs SF   

127 

 

Concrete for rebuilding of Existing bench and invert of MHs CY   

128  Removal of Existing HDPE Lining of MHs or WWs SF   

129 

 

Removal of Existing Polymer/Epoxy Lining of MHs or WWs SF   

130  Bench and Invert Repair 48" MH EA   

131  Bench and Invert Repair 60" MH EA   

132  Bench and Invert Repair 72" MH EA   

133 
 Soil Stabilization of Manhole Exterior – per gallon of Grout 

(prior to dilution) GAL   

   Grouting     

134  8" Mainline Grout (up to 5 gal) EA   

135  10" Mainline Grout (up to 5 gal) EA   

136  12" Mainline Grout (up to 5 gal) EA   

137  15" Mainline Grout (up to 5 gal) EA   

138  18" Mainline Grout (up to 5 gal) EA   

139 
 Lateral Connection Grout on 8" main (up to 5 gal, undiluted 

quantity) EA   

140 

 
Lateral Connection Grout on 10" main (up to 5 gal, 
undiluted quantity) EA   
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141 

 
Lateral Connection Grout on 12" main (up to 5 gal, 
undiluted quantity) EA   

142 

 
Lateral Connection Grout on 15" main (up to 5 gal, 
undiluted quantity) EA   

143 

 
Lateral Connection Grout on 18" main (up to 5 gal, 
undiluted quantity) EA   

144  Cost/Gallon of grout in excess of 5 gal (undiluted quantity GAL   

   Lateral Lining     

145  4” Lateral Liner up to 3' long in 8" main EA   
146  4” Lateral Liner up to 3' long in 10" main EA   
147  4” Lateral Liner up to 3' long in 12" or larger main EA   

148  6” Lateral Liner up to 3' long in 10" main EA   

149  6” Lateral Liner up to 3' long in 12" or larger main EA   

150 

 

Cost/Additional Length of lateral liner (4 or 6" service) LF   

  

 

Maintenance of Traffic on Multi-Laned Roads     

151 
 

Traffic control for three-lane roadway, if required Per Day 
  

152 
 

Traffic control for four-lane roadway, if required Per Day 
  

153 
 

Traffic control for five-lane roadway, if required Per Day 
  

154 
 

Traffic control for six-lane or greater roadway, if required Per Day 
  

155 

 

Traffic ramps for bypass pumping piping, if required 
Per Day 
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Proposal Evaluation - The following list of quantities of items shall be used to evaluate bidder’s proposal based on 
the unit prices provided in the bid schedule above.  All work allocated under this Contract shall be based on the unit 
prices established in the bid schedule and Contractor will be compensated for actual work performed only.  No 
guarantee of quantities of Work required during this Contract or Work allocated to individual Contractor(s) during 
the life of the Contract is provided.  NOTE: Not all bid items are included in the list of items to be used to evaluate 
bidder’s proposal. 
 

Item 
# QUANTITIES FOR BID EVALUATION Unit QUANTITY 

  Mobilization Services - Pipe Lining/Grouting     

1 Up to $30,000 per Work Order EA 1 

2 $30,001 to $60,000 per Work Order EA 1 

3 $60,001 and Up per Work Order EA 3 

  
Mobilization Services –  

WW or SW Structure Lining/CCTV/Cleaning/Root Removal    
4 Up to $30,000 per Work Order EA 1 

5 $30,001 to $60,000 per Work Order EA 1 

6 $60,001 and Up per Work Order EA 2 

7 Flagmen Per Hour 40 

  Cured in Place Pipe (Wastewater Piping)    
8 8" x 6mm LF 29000 

9 10" x 6mm LF 6100 

10 12" x 6 mm LF 600 

11 12" x 7.5mm LF 1 

12 15'' x 6mm LF 300 

13 15" x 7.5mm LF 1 

14 15" x 9mm LF 1 

15 18" x 7.5mm LF 300 

16 18" x 9mm LF 1 

17 18" x 10.5mm LF 1 

18 21" x 9mm LF 200 

19 21" x 10.5mm LF 1 

20 21" x 12mm LF 1 

21 24" x 9mm LF 200 

22 24" x 12mm LF 1 

23 24" x 13.5mm LF 1 

24 27" x 10.5mm LF 1 

25 27" x 13.5mm LF 1 

26 27" x 15mm LF 1 

27 30" x 12mm LF 1 

28 30" x 15mm LF 1 

29 30" x 16.5mm LF 1 
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30 36" x 12mm LF 1 

31 36" x 13.5mm LF 1 

32 36" x 15mm LF 1 

33 Remote Cutting of Branch Sewer Service Connection EA 200 

34 Remote Removal of Protruding Service Lateral EA 20 

 CCTV and Cleaning    
56 Root Removal in 8" and 10" WW Piping LF 3000 

57 Root Removal in 12" and 15" WW Piping LF 300 

59 Root Removal in 18" and 21" WW Piping LF 1 

61 Root Removal in 24" WW Piping LF 1 

39 Root Removal in 27" WW Piping LF 1 

66 Root Removal in 30" SW Piping LF 1 

68 Root Removal in 36" SW Piping LF 1 

69 TV Inspection of 6"-12" WW Piping LF 35000 

71 TV Inspection of 15"-21" WW Piping LF 350 

74 TV Inspection of 24"-36" SW Piping LF 100 

75 Additional Setup for TV Inspection EA 3 

76 Normal Cleaning, 8" and 10" WW Piping LF 30000 

77 Heavy Cleaning, 8" and 10" WW Piping LF 5000 

80 Normal Cleaning, 12" and 15" WW Piping LF 350 

81 Heavy Cleaning, 12" and 15" WW Piping LF 1 

84 Normal Cleaning, 18" and 21" WW Piping LF 1 

85 Heavy Cleaning, 18" and 21" WW Piping LF 1 

88 Normal Cleaning, 24" WW Piping LF 1 

89 Heavy Cleaning, 24" WW Piping LF 1 

94 Normal Cleaning, 27" SW Piping LF 1 

95 Heavy Cleaning, 27" SW Piping LF 1 

98 Normal Cleaning 30" SW Piping LF 1 

99 Heavy Cleaning 30" SW Piping LF 1 

100 Normal Cleaning, 36" SW Piping LF 1 

102 Heavy Cleaning, 36" SW Piping LF 1 

 Bypass Pumping    
104 Bypassing Setup for Each 3" Pump EA 0.5 

105 Bypassing Setup for Each 4" Pump EA 1 

106 Bypassing Setup for Each 6" Pump EA 0.5 

107 Bypassing Setup for Each 8" Pump EA 0.5 

108 Bypassing Setup for Each 3" Pump Per Hour 1 

109 Bypassing Setup for Each 4" Pump Per Hour 10 

110 Bypassing Setup for Each 6" Pump Per Hour 1 
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111 Bypassing Setup for Each 8" Pump Per Hour 1 

  Manhole/Wet Well Rehabilitation    

112 
Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs 6' or less deep VF 12 

113 

Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs greater than 6' up to 8' deep or 
less VF 8 

114 

Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs greater than 8' up to 10' deep or 
less VF 10 

115 

Cementitious Underlayment (1/2" increments) for Structural 
Rehab of 4' diameter MHs greater than 10' up to 12' deep or 
less VF 1 

116 
Cementitious Underlayment (1/2" increments) for Structural 
Rehab of greater than 4' Diameter MHs and WWs SF 200 

117 
Polymer/Epoxy System Lining of 4' diameter MHs (200 mil 
minimum) 6' deep or less VF 600 

118 
Polymer/Epoxy System Lining of 4' diameter MHs (200 mil 
minimum) greater than 6' up to 8' deep or less VF 80 

119 
Polymer/Epoxy System Lining of 4' diameter MHs (200 mil 
minimum) greater than 8' up to 10' deep or less VF 20 

120 
Polymer/Epoxy System Lining of 4' Diameter MHs (200 mil 
minimum) greater than 10' up to 12' deep or less VF 24 

121 
Polymer/Epoxy System Lining of greater than 4' Diameter 
(200 mil minimum) MHs and WWs SF 250 

122 
Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) 6' deep or less VF 1 

123 

Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) greater than 6' up to 8' 
deep or less VF 1 

124 

Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) greater than 8' up to 10' 
deep or less VF 1 

125 

Additional Cost for Polymer/Epoxy System Lining of 4' 
Diameter MHs (Additional 100 mils) greater than 10' up to 
12' deep or less VF 1 

126 
Additional Cost for Polymer/Epoxy System Lining of greater 
than 4' diameter (Additional 100 mils) MHs and WWs SF 1 

127 Concrete for rebuilding of Existing bench and invert of MHs CY 3 

128 Removal of Existing HDPE Lining of MHs or WWs SF 200 

129 Removal of Existing Polymer/Epoxy Lining of MHs or WWs SF 50 

130 Bench and Invert Repair 48" MH EA 3 

131 Bench and Invert Repair 60" MH EA 1 
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132 Bench and Invert Repair 72" MH EA 1 

133 
Soil Stabilization of Manhole Exterior – per gallon of Grout 
(prior to dilution) GAL 5 

  Grouting    
134 8" Mainline Grout (up to 5 gal) EA 3 

135 10" Mainline Grout (up to 5 gal) EA 2 

136 12" Mainline Grout (up to 5 gal) EA 1 

137 15" Mainline Grout (up to 5 gal) EA 1 

138 18" Mainline Grout (up to 5 gal) EA 1 

139 Lateral Connection Grout on 8" main (up to 5 gal) EA 5 

140 Lateral Connection Grout on 10" main (up to 5 gal) EA 2 

141 Lateral Connection Grout on 12" main (up to 5 gal) EA 1 

142 Lateral Connection Grout on 15" main (up to 5 gal) EA 1 

143 Lateral Connection Grout on 18" main (up to 5 gal) EA 1 

144 Cost/Gallon of grout in excess of 5 gal GAL 3 

  Lateral Lining    
145 4” Lateral Liner up to 3' long in 8" main EA 190  
146 4” Lateral Liner up to 3' long in 10" main EA  40 

147 4” Lateral Liner up to 3' long in 12" main EA 3  

148 6” Lateral Liner up to 3' long in 10" main EA 2  

149 6” Lateral Liner up to 3' long in 12" main EA 1 

150 Cost/Additional Length of lateral liner (4 or 6" service) LF 10 
 
 
  



  

ITB WS 20-19             00300-23  AS MODIFIED IN FINAL ADDENDUM                                     OKALOOSA COUNTY 
Addendum No. 1 - Page 23 of 22 
 

ADDENDUM ACKNOWLEDGEMENT 

ITB WS 20-19 
 

 
Acknowledgment is hereby made of the following addenda (identified by number) received since issuance of 
solicitation: 

 

ADDENDUM NO.                                               DATE                                        
 

 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_________________________________________________________ 

 
NOTE: Prior to submitting the response to this solicitation, it is the responsibility of the respondent to confirm if any 
addenda have been issued. If such addenda have been issued, acknowledge receipt by noting number(s) and 
date(s) above. 
 
 
 

 


