
 

 
  

 
 
 
 

 
INVITATION TO BID (ITB) & RESPONDENT’S ACKNOWLEDGEMENT 

 
 
ITB TITLE:  

 
ITB NUMBER: 

 
   

Destin-Fort Walton Beach Convention 
Center Exterior Accessibility Project 

ITB TDD 71-20    

   

 
 
ISSUE DATE: 
 
MANDATORY PRE-BID MEETING 
 
LAST DAY FOR QUESTIONS: 
 
ITB OPENING DATE & TIME: 

 
August 10, 2020       
                                                                                                  
August 19, 2020             1:00 P.M. cst 
 
August 26, 2020             3:00 P.M. cst 
 
September 09,  2020       3:15 P.M. cst 

 

 

    

 
NOTE: BIDS RECEIVED AFTER THE BID OPENING DATE & TIME WILL NOT BE CONSIDERED. 

 
Okaloosa County, Florida solicits your company to submit a bid on the above referenced goods or services. All terms, specifications 
and conditions set forth in this ITB are incorporated into your response. A bid will not be accepted unless all conditions have been met. 
All bids must have an authorized signature in the space provided below. All envelopes containing sealed bids must reference the “ITB 
Title”, “ITB Number” and the “ITB Opening Date & Time”. Okaloosa County is not responsible for lost or late delivery of bids by the 
U.S. Postal Service or other delivery services used by the respondent. Neither faxed nor electronically submitted bids will be accepted. 
Bids may not be withdrawn for a period of sixty (60) days after the bid opening unless otherwise specified.  

 
RESPONDENT ACKNOWLEDGEMENT FORM BELOW MUST BE COMPLETED, SIGNED, AND RETURNED AS 
PART OF YOUR BID. BIDS WILL NOT BE ACCEPTED WITHOUT THIS FORM, SIGNED BY AN AUTHORIZED AGENT 
OF THE RESPONDENT. 

 
COMPANY NAME   

 
MAILING ADDRESS   

 
                                   
 

CITY, STATE, ZIP         
 

FEDERAL EMPLOYER’S IDENTIFICATION NUMBER (FEIN): 
 

TELEPHONE NUMBER:  EXT:    FAX:  
 
   EMAIL: 

 
I CERTIFY THAT THIS BID IS MADE WITHOUT PRIOR UNDERSTANDING, AGREEMENT, OR CONNECTION WITH ANY OTHER 
RESPONDENT SUBMITTING A BID FOR THE SAME MATERIALS, SUPPLIES, EQUIPMENT OR SERVICES, AND IS IN ALL RESPECTS 
FAIR AND WITHOUT COLLUSION OR FRAUD.  I AGREE TO ABIDE BY ALL TERMS AND CONDITIONS OF THIS BID AND CERTIFY 
THAT I AM AUTHORIZED TO SIGN THIS BID FOR THE RESPONDENT. 

 
AUTHORIZED SIGNATURE:                                                                                      TYPED OR PRINTED NAME 

 
TITLE: DATE 

 
Rev: September 22, 2015





 

       
 

GENERAL SERVICES INSURANCE REQUIREMENTS  
REVISED: 01/2/2019 

 

BONDING REQUIREMENTS 
 

1. Bid Bond: A bid bond, in the form prescribed, Cashier’s or Certified check, is required in an 
amount not less than five percent (5%) of the total contract amount. The Bid Bond must be 
attached to the bid. 

 
2. Performance and Payment Bond: The successful Respondent shall furnish to the County, 

without extra compensation, and shall maintain in effect throughout the life of the Contract, and 
for the duration of the period described in the bond, acceptable Performance and Payment bonds in 
sums at least equal to the full amount of the Contract, conditioned to indemnify and save 
harmless the County from and against any loss, damage, or expense ensuing from failure on the 
part of the Contractor to faithfully and properly perform the Contract or to promptly pay all its 
subcontractors, suppliers, material, men or laborers for work completed on the Project. The 
required forms for the performance and payment bonds are included herein. 

 
If within ten (10) calendar days after the acceptance of the bid, the successful Respondent shall 
refuse or neglect to execute the contract and to furnish the required performance and payment 
bonds properly signed by the Respondent and the surety or sureties satisfactorily to the County, 
the Respondent shall be deemed to be in default and the County will retain the bid surety as 
liquidated damages, but not as a penalty. The County reserves the option to accept the bid of 
any of the other Respondents within ten (10) calendar days from default, in which case such 
acceptance shall have the same effect on such Respondent as though they were the original, 
successful Respondent. 

 
CONTRACTORS INSURANCE 
 

1. The Contractor shall not commence any work in connection with this Agreement until he has 
obtained all required insurance and the certificate of insurance has been approved by the 
Okaloosa County Risk Manager or designee. 
 

2. All insurance policies shall be with insurers authorized to do business in the State of Florida. 
Insuring company is required to have a minimum rating of A, Class X in the Best Key Rating 
Guide published by A.M. Best & Co. Inc. 

 
3. All insurance shall include the interest of all entities named and their respective officials, 

employees & volunteers of each and all other interests as may be reasonably required by 
Okaloosa County.  The coverage afforded the Additional Insured under this policy shall be 
primary insurance.  If the Additional Insured have other insurance that is applicable to the loss, 
such other insurance shall be on an excess or contingent basis.  The amount of the company’s 
liability under this policy shall not be reduced by the existence of such other insurance. 

 
4. Where applicable the County shall be shown as an Additional Insured with a waiver of 

Subrogation on the Certificate of Insurance. 
 

5. The County shall retain the right to reject all insurance policies that do not meet the requirement 
of this Agreement. Further, the County reserves the right to change these insurance 
requirements with 60-day prior written notice to the Contractor. 



 

       
 

 
6. The County reserves the right at any time to require the Contractor to provide copies (redacted 

if necessary) of any insurance policies to document the insurance coverage specified in this 
Agreement.  
 

7. Any subsidiaries used shall also be required to obtain and maintain the same insurance 
requirements as are being required herein of the Contractor. 

 
8.   Any exclusions or provisions in the insurance maintained by the Contractor that excludes 

coverage for work contemplated in this agreement shall be deemed unacceptable and shall be 
considered breach of contract. 

 
WORKERS’ COMPENSATION INSURANCE 
 

1. The Contractor shall secure and maintain during the life of this Agreement Workers’ 
Compensation insurance for all of his employees employed for the project or any site connected 
with the work, including supervision, administration or management, of this project and in case 
any work is sublet, with the approval of the County, the Contractor shall require the Subcontractor 
similarly to provide Workers’ Compensation insurance for all employees employed at the site of 
the project, and such evidence of insurance shall be furnished to the County not less than ten (10) 
days prior to the commencement of any and all sub-contractual Agreements which have been 
approved by the County. 

2. Contractor must be in compliance with all applicable State and Federal workers’ compensation 
laws, including the U.S. Longshore Harbor Workers’ Act or Jones Act, if applicable. 

3. No class of employee, including the Contractor himself, shall be excluded from the Workers’ 
Compensation insurance coverage.  The Workers’ Compensation insurance shall also include 
Employer’s Liability coverage.  

 
BUSINESS AUTOMOBILE LIABILITY 
 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily Injury and 
Property Damage in an amount not less than $1,000,000 combined single limit each accident.  If the contractor 
does not own vehicles, the contractor shall maintain coverage for Hired & Non-Owned Auto Liability, which 
may be satisfied by way of endorsement to the Commercial General Liability policy or separate Business Auto 
Policy.  Contractor must maintain this insurance coverage throughout the life of this Agreement. 
 
COMMERCIAL GENERAL LIABILITY INSURANCE 

 
1. The Contractor shall carry Commercial General Liability insurance against all claims for Bodily 

Injury, Property Damage and Personal and Advertising Injury caused by the Contractor.  
  

2. Commercial General Liability coverage shall include the following: 
 

1.) Premises & Operations Liability 
2.) Bodily Injury and Property Damage Liability 
3.) Independent Contractors Liability 
4.)   Contractual Liability 



 

       
 

5.) Products and Completed Operations Liability 
 

3. Contractor shall agree to keep in continuous force Commercial General Liability coverage for the 
length of the contract. 

 
INSURANCE LIMITS OF LIABILITY   
 

The insurance required shall be written for not less than the following, or greater if required by law and 
shall include Employer’s liability with limits as prescribed in this contract: 

         LIMIT   
1. Workers’ Compensation 

1.) State      Statutory  
2.) Employer’s Liability    $500,000 each accident 

 
2. Business Automobile      $1,000,000 each accident                  

           (A combined single limit) 
 
3. Commercial General Liability   $1,000,000  each occurrence   

for Bodily Injury & Property Damage 
$1,000,000 each occurrence products     
and completed operations 

 
4. Personal and Advertising Injury   $1,000,000 each occurrence 
 

NOTICE OF CLAIMS OR LITIGATION 
 

The Contractor agrees to report any incident or claim that results from performance of this Agreement.  
The County representative shall receive written notice in the form of a detailed written report describing 
the incident or claim within ten (10) days of the Contractor’s knowledge.  In the event such incident or 
claim involves injury and/or property damage to a third party, verbal notification shall be given the 
same day the Contractor becomes aware of the incident or claim followed by a written detailed report 
within ten (10) days of verbal notification. 
 

INDEMNIFICATION & HOLD HARMLESS 
 

Contractor shall indemnify and hold harmless the County, its officers and employees from liabilities, 
damages, losses, and costs including but not limited to reasonable attorney fees, to the extent caused 
by the negligence, recklessness, or wrongful conduct of the Contractor and other persons employed or 
utilized by the Contractor in the performance of this contract. 
 

  CERTIFICATE OF INSURANCE 
 

1. Certificates of insurance indicating the job site and evidencing all required coverage must be submitted 
not less than 10 days prior to the commencement of any of the work.  The certificate holder(s) shall be 
as follows:  Okaloosa County, 5479A Old Bethel Road, Crestview, Florida, 32536. 

 
2. The contractor shall provide a Certificate of Insurance to the County with a thirty (30) day prior written 

notice of cancellation; ten (10 days’ prior written notice if cancellation is for nonpayment of premium). 
 

3. In the event  that the insurer  is unable to accommodate the cancellation notice requirement, it shall be      



 

       
 

the responsibility of the contractor to provide the proper notice. Such notification shall be in writing 
by registered mail, return receipt requested, and addressed to the Okaloosa County Purchasing 
Department at 5479-A Old Bethel Road, Crestview, FL 32536. 
 

4. In the event the contract term goes beyond the expiration date of the insurance policy, the contractor 
shall provide the County with an updated Certificate of insurance no later than ten (10) days prior to 
the expiration of the insurance currently in effect.  The County reserves the right to suspend the 
contract until this requirement is met. 
 

5. The certificate shall indicate if coverage is provided under a claims-made or occurrence form.  If any 
coverage is provided on a claims-made form, the certificate will show a retroactive date, which 
should be the same date of the initial contract or prior. 
 

6. All certificates shall be subject to Okaloosa County’s approval of adequacy of protection.  
  

7. All deductibles or SIRs, whether approved by Okaloosa County or not, shall be the Contractor’s full 
responsibility. 

 
8. In no way will the entities listed as Additional Insured be responsible for, pay for, be damaged by, or 

limited to coverage required by this schedule due to the existence of a deductible or SIR.   
 

 
GENERAL TERMS 

 
Any type of insurance or increase of limits of liability not described above which, the Contractor 
required for its own protection or on account of statute shall be its own responsibility and at its own 
expense. 
 
Any exclusions or provisions in the insurance maintained by the contractor that excludes coverage for 
work contemplated in this contract shall be deemed unacceptable and shall be considered breach of 
contract. 
 
The carrying of the insurance described shall in no way be interpreted as relieving the Contractor of 
any responsibility under this contract. 
 
Should the Contractor engage a subcontractor or sub-subcontractor, the same conditions will apply 
under this Agreement to each subcontractor and sub-subcontractor. 
 
The Contractor hereby waives all rights of subrogation against Okaloosa County and its employees 
under all the foregoing policies of insurance. 
 

 
EXCESS/UMBRELLA INSURANCE 

 
The Contractor shall have the right to meet the liability insurance requirements with the purchase of an 
EXCESS/UMBRELLA insurance policy.  In all instances, the combination of primary and 
EXCESS/UMBRELLA liability coverage must equal or exceed the minimum liability insurance limits 
stated in this Agreement. 



 

       
 

GENERAL BID CONDITIONS 
 

1. PRE-BID ACTIVITY – Except as provided in this section, respondents are prohibited from 
contacting or lobbying the County, County Administrator, Commissioners, County staff, and Review 
Committee members, or any other person authorized on behalf of the County related or involved with 
the solicitation.  All inquiries on the scope of work, specifications, additional requirements, 
attachments, terms and general conditions or instructions, or any issue must be directed in writing, by 
US mail or email to: 
 

Okaloosa County Purchasing Department 
5479A Old Bethel Road  
Crestview, FL  32536 
Email: aetheridge@myokaloosa.com 
(850) 689-5960 

 
All questions or inquiries must be received no later than the last day for questions (reference ITB & 
Respondent’s Acknowledgement form). Any addenda or other modification to the bid documents will 
be issued by the County five (5) days prior to the date and time of bid closing, as written addenda, and 
will be posted to and the Okaloosa County website at http://www.co.okaloosa.fl.us/purchasing/current-
solicitations and the Bidnet website at https://www.bidnetdirect.com/florida.  

 
Such written addenda or modification shall be part of the bid documents and shall be binding upon 
each respondent.  Each respondent is required to acknowledge receipt of any and all addenda in writing 
and submit with their bid.  No respondent may rely upon any verbal modification or interpretation.   

 
2. PREPARATION OF BID – The bid form is included with the bid documents.  Additional copies may 

be obtained from the County.  The respondent shall submit bids in accordance with the public notice. 
 

All blanks in the bid documents shall be completed by printing in ink or by typewriter in both words 
and numbers with the amounts extended, totaled and the bid signed.  A bid price shall be indicated 
for each section, bid item, alternative, adjustment unit price item, and unit price item listed therein, or 
the words “No Bid”, “No Change”, or “Not Applicable” entered.  No changes shall be made to the 
phraseology of the form or in the items mentioned therein.  In case of any discrepancy between the 
written amount and the numerical figures, the written amount shall govern.  Any bid which contains 
any omissions, erasures, alterations, additions, irregularities of any kind, or items not called for which 
shall in any manner fail to conform to the conditions of public notice inviting bids may be rejected. 

 
A bid submitted by a partnership shall be executed in the partnership name and signed by a partner 
(whose title must appear under the signature).  The official address of the partnership shall be shown 
below the signature. 

 
A bid submitted by a limited liability company shall be executed in the name of the firm by a member 
and accompanied by evidence of authority to sign.  The state of formation of the firm and the official 
address of the firm must be shown below the signature. 

 
A bid submitted by an individual shall show the respondent’s name and official address. 
 
A bid submitted by a joint venture shall be executed by each joint venture in the manner indicated on 
the bid form.  The official address of the joint venture must be shown below the signature. 

mailto:aetheridge@myokaloosa.com
http://www.co.okaloosa.fl.us/purchasing/current-solicitations
http://www.co.okaloosa.fl.us/purchasing/current-solicitations
https://www.bidnetdirect.com/florida


 

       
 

It is preferred that all signatures be in blue ink with the names type or printed below the signature. 
Okaloosa County does not accept electronic signatures.  

 
The bid shall contain an acknowledgement of receipt of all Addenda, the numbers of which shall be 
filled in on the form.  The address and telephone # for communications regarding the bid shall be 
shown. 

 
If the respondent is an out-of-state corporation, the bid shall contain evidence of respondent’s authority 
and qualification to do business as an out-of-state corporation in the State of Florida.  A state contractor 
license # for the State of Florida shall also be included on the bid form.  Respondent shall be licensed 
in accordance with the requirements of Chapter 489, Florida Statutes. 

 
3. INTEGRITY OF BID DOCUMENTS – Respondents shall use the original Bid documents provided 

by the Purchasing Department and enter information only in the spaces where a response is requested.  
Respondents may use an attachment as an addendum to the Bid documents if sufficient space is not 
available.  Any modifications or alterations to the original bid documents by the respondent, whether 
intentional or otherwise, will constitute grounds for rejection of a bid.  Any such modification or 
alteration that a respondent wish to propose must be clearly stated in the respondent’s response in the 
form of an addendum to the original bid documents. 

 
4. SUBMITTAL OF BID – A bid shall be submitted no later than the date and time prescribed and at 

the place indicated in the advertisement or invitation to bid and shall be enclosed in an opaque sealed 
envelope plainly marked with the project title (and, if applicable, the designated portion of the project 
for which the bid is submitted), the name and address of the respondent, and shall be accompanied by 
the bid security and other required documents. It is the respondent’s responsibility to assure that its bid 
is delivered at the proper time and place.  Offers by telegram, facsimile, or telephone will NOT be 
accepted.  

 

            Note: Crestview is not a next day delivery site for overnight carriers. 
 

5. MODIFICATION & WITHDRAWAL OF BID – A bid may be modified or withdrawn by an 
appropriate document duly executed in the manner that a bid must be executed and delivered to the 
place where bids are to be submitted prior to the date and time for the opening of bids. 

 
If within 24 hours after bids are opened any respondent files a duly signed written notice with the 
County and promptly thereafter demonstrates to the reasonable satisfaction of the County that there 
was a material substantial mistake in the preparation of its bid, that respondent may withdraw its bid, 
and the bid security may be returned.  Thereafter, if the work is rebid, that respondent will be 
disqualified from 1) further bidding on the work, and 2) doing any work on the contract, either as a 
subcontractor or in any other capacity. 

 
6. BIDS TO REMAIN SUBJECT TO ACCEPTANCE – All bids will remain subject to acceptance or 

rejection for sixty (60) calendar days after the day of the bid opening, but the County may, in its sole 
discretion, release any bid and return the bid security prior to the end of this period. 

 
7. IDENTICAL TIE BIDS – In cases of identical procurement responses, the award shall be determined 

either by lot or on the basis of factors deemed to serve the best interest of the County.  In the case of the 
latter, there must be adequate documentation to support such a decision. 
 



 

       
 

8. CONDITIONAL & INCOMPLETE BIDS –  Okaloosa County specifically reserves the right to reject 
any conditional bid and bids which make it impossible to determine the true amount of the bid. 
 

9. PRICING – The bid price shall include all equipment, labor, materials, freight, taxes etc.   Okaloosa 
County reserves the right to select that bid most responsive to our needs.  

 
10. ADDITION/DELETION OF ITEM – The County reserves the right to add or delete any item from 

this bid or resulting contract when deemed to be in the County’s best interest. 
 

11. SPECIFICATION EXCEPTIONS – Specifications are based on the most current literature available.  
Respondent shall clearly list any change in the manufacturer’s specifications which conflict with the bid 
specifications.  Respondent must also explain any deviation from the bid specification in writing, as a 
foot note on the applicable bid page and enclose a copy of the manufacturer’s specifications data detailing 
the changed item(s) with their bid.  Failure of the respondent to comply with these provisions will result 
in respondents being held responsible for all costs required to bring the equipment in compliance with 
bid specifications. 

 
12. APPLICABLE LAWS & REGULATIONS – All applicable Federal and State laws, County and 

municipal ordinances, orders, rules and regulations of all authorities having jurisdiction over the project 
shall apply to the bid throughout, and they will be deemed to be included in the contract the same as 
though they were written in full therein. 

 
13. DISQUALIFICATION OF RESPONDENTS – Any of the following reasons may be considered as 

sufficient for the disqualification of a respondent and the rejection of its bid: 
 

a. Submission of more than one proposal for the same work from an individual, firm or 
corporation under the same or different name. 

 
b. Evidence that the respondent has a financial interest in the firm of another respondent for the 

same work. 
 

c. Evidence of collusion among respondents.  Participants in such collusion will receive no 
recognition as respondents for any future work of the County until such participant has been 
reinstated as a qualified respondent. 

 
d. Uncompleted work which in the judgment of the County might hinder or prevent the prompt 

completion of additional work if awarded. 
 

e. Failure to pay or satisfactorily settle all bills due for labor and material on former contracts in 
force at the time of advertisement of proposals. 

f. Default under previous contract. 
 

g. Listing of the respondent by any Local, State or Federal Government on its barred/suspended 
vendor list. 
 
 

14. AWARD OF BID 
 

A. Okaloosa County Review - Okaloosa County designated Staff will review all bids and will 
participate in the Recommendation to Award. 



 

       
 

 
B. The County will award the bid to the responsive and responsible vendor(s) with the lowest 

responsive bid(s), and the County reserves the right to award the bid to the respondent 
submitting a responsive bid with a resulting negotiated agreement which is most advantageous 
and in the best interest of the County, and to reject any and all bids or to waive any irregularity 
or technicality in bids received.  Okaloosa County shall be the sole judge of the bid and the 
resulting negotiated agreement that is in its best interest and its decision shall be final. 

 
C. Okaloosa County reserves the right to waive any informalities or reject any and all bids, in 

whole or part, to utilize any applicable state contracts in lieu of or in addition to this bid and to 
accept the bid that in its judgment will best serve the interest of the County. 

 
D. Okaloosa County specifically reserves the right to reject any conditional bids and will normally 

reject those which made it impossible to determine the true amount of the bid.  Each item must 
be bid separately and no attempt is to be made to tie any item or items to any other item or 
items. 

 
15. PAYMENTS – The respondent shall be paid upon submission of invoices and approval of acceptance 

by Okaloosa County Board of County Commissioners, Finance Office, 302 N. Wilson St., #203, 
Crestview FL 32536, for the prices stipulated herein for articles delivered and accepted.  Invoices must 
show Contract #. 

 
16. DISCRIMINATION –  An entity or affiliate who has been placed on the discriminatory vendor list 

may not submit a bid on a contract to provide goods or services to a public entity, may not submit a bid 
on a contract with a public entity for the construction or repair of a public building or public work, may 
not submit bids on leases of real property to a public entity, may not award or perform work as a 
contractor, supplier, subcontractor, or consultant under contract with any public entity, and may not 
transact business with any public entity. 

 
17. PUBLIC ENTITY CRIME INFORMATION –  Pursuant to Florida Statute 287.133, a respondent 

may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a 
contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for CATEGORY TWO for a period of 36 months following 
the date of being placed on the convicted vendor list. 
 

18. CONFLICT OF INTEREST – The award hereunder is subject to the provisions of Chapter 112, Florida 
Statutes.  All respondents must disclose with their bids the name of any officer, director, or agent who is 
also a public officer or an employee of the Okaloosa Board of County Commissioners, or any of its 
agencies.  Furthermore, all respondents must disclose the name of any County officer or employee who 
owns, directly or indirectly, an interest of five percent (5%) or more in the firm or any of its branches. 
 
Note: For respondent’s convenience, this certification form is enclosed and is made a part of the 
bid package. 
 

19. REORGANIZATION OR BANKRUPTCY PROCEEDINGS – Bids will not be considered from 
respondents who are currently involved in official financial reorganization or bankruptcy proceedings. 

 
20. INVESTIGATION OF RESPONDENT – The County may make such investigations, as it deems 

necessary to determine the stability of the respondent to perform the work and that there is no conflict of 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.017.html


 

       
 

interest as it relates to the project.  The respondent shall furnish to the Owner any additional information 
and financial data for this purpose as the County may request. 
 

21. CONE OF SILENCE CLAUSE – The Okaloosa County Board of County Commissioners has 
established a solicitation silence policy (Cone of Silence Clause) that prohibits oral and written 
communication regarding all formal solicitations for goods and services (formal bids, Request for 
Proposals, Requests for Qualifications) issued by the Board through the County Purchasing 
Department. The period commences from the date of advertisement until award of contract. 
 
All communications shall be directed to the Purchasing Department – see attached form. 

 
Note:   For respondent’s convenience, this certification form is enclosed and is made a part of the 
bid package. 

 
22. REVIEW OF PROCUREMENT DOCUMENTS –  Per Florida Statute 119.071 (2) 2 sealed bids, 

proposals, or replies received by the County pursuant to a competitive solicitation are exempt from 
public disclosure until such time as the County provides notice of an intended decision or until 30 days 
after opening the bids, proposals, or final replies, whichever is earlier. 

 
23. COMPLIANCE WITH FLORIDA STATUTE 119.0701 – The Respondent shall comply with all 

the provisions of section 119.0701, Florida Statutes relating to the public records which requires, 
among other things, that the Respondent: (a) Keep and maintain public records; (b) Provide the public 
with access to public records on the same terms and conditions that the public agency would provide 
the records; (c) ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law; and (d) Meet all 
requirements for retaining public records and transfer, at no cost, to the public agency all public records 
in possession of the respondent upon termination of the contract. 

 
24. PROTECTION OF RESIDENT WORKERS – The Okaloosa County Board of County Commissioners 

actively supports the Immigration and Nationality Act (INA) which includes provisions addressing 
employment eligibility, employment verifications, and nondiscrimination.  Under the INA, employers 
may hire only persons who may legally work in the United States (i.e., citizens and nationals of the U.S.) 
and aliens authorized to work in the U.S.  The employer must verify the identity and employment eligibility 
of anyone to be hired, which includes completing the Employment Eligibility Verifications.  The 
respondent shall establish appropriate procedures and controls so no services or products under the 
Contract Documents will be performed or manufactured by any worker who is not legally eligible to 
perform such services or employment.  Okaloosa County reserves the right to request documentation 
showing compliance with the requirements. 

 
Respondents doing construction business with Okaloosa County are required to use the Federal 
Government Department of Homeland Security’s website and use the E-Verify Employment Eligibility 
Verifications System to confirm eligibility of all employees to work in the United States. 
 

25. SUSPENSION OR TERMINATION FOR CONVENIENCE – The County may, at any time, 
without cause, order Respondent in writing to suspend, delay or interrupt the work in whole or in part 
for such period of time as the County may determine, or to terminate all or a portion of the Contract 
for the County’s convenience.  Upon such termination, the Contract Price earned to the date of 
termination shall be paid to Respondent, but Respondent waives any claim for damages, including loss 
of profits arising out of or related to the early termination.  Those Contract provisions which by their 
nature survive final acceptance shall remain in full force and effect.  If the County orders a suspension, 



 

       
 

the Contract price and Contract time may be adjusted for increases in the cost and time caused by 
suspension, delay or interruption.  No adjustment shall be made to the extent that performance is, was 
or would have been so suspended, delayed or interrupted by reason for which Respondent is 
responsible; or that an equitable adjustment is made or denied under another provision of this Contract.  

 
26. FAILURE OF PERFORMANCE/DELIVERY –  In case of default by the respondent, the County 

after due notice (oral or written) may procure the necessary supplies or services from other sources 
and hold the respondent responsible for difference in cost incurred. Continuous instances of default 
shall result in cancellation of the award and removal of the respondent from the bid list for duration 
of one (1) year, at the option of the County. 

 
27. AUDIT – If requested, respondent shall permit the County or an authorized, independent audit agency 

to inspect all data and records of respondent relating to its performance and its subcontracts under this 
bid from the date of the award through three (3) years after the expiration of contract. 

 
28. EQUAL EMPLOYMENT OPPORTUNITY; NON DISCRIMINATION – Respondent will not 

discriminate against any employee or an applicant for employment because of race, color, religion, 
gender, sexual orientation, national origin, age, familial status or handicap. 

 
29. NON-COLLUSION – Respondent certifies that it has entered into no agreement to commit a 

fraudulent, deceitful, unlawful or wrongful act, or any act which may result in an unfair advantage over 
other respondents.  See Florida Statute 838.22. 

 

30. UNAUTHORIZED ALIENS/PATRIOT’S ACT – The knowing employment by respondent or its 
subcontractors of any alien not authorized to work by the immigration laws is prohibited and shall be 
a default of the contract.  In the event that the respondent is notified or becomes aware of such default, 
the respondent shall take steps as are necessary to terminate said employment with 24 hours of 
notification or actual knowledge that an alien is being employed.  Respondent’s failure to take such 
steps as are necessary to terminate the employment of any said alien within 24 hours of notification or 
actual knowledge that an alien is being employed shall be grounds for immediate termination of the 
contract.  Respondent shall take all commercially reasonable precautions to ensure that it and its 
subcontractors do not employ persons who are not authorized to work by the immigration laws. 
 

31. CERTIFICATE OF GOOD STANDING FOR STATE OF FLORIDA – Florida Statute 607.1501 
requires that all vendors who wish to do business in the State of Florida be licensed to do business 
through the Department of State of Florida and be in good standing with the State of Florida. As such, 
to do business with Okaloosa County a vendor must provide a Certificate of Good Standing with their 
bid/proposal package to the County. For more information on doing business in the State of Florida, 
please refer to the Florida Department of State. The website to register is 
https://dos.myflorida.com/sunbiz.  
 

 
 
 
 
 
 
 

https://dos.myflorida.com/sunbiz


 

       
 

32. The following documents shall be submitted with the bid packet.  Failure to provide required forms 
may result in contractor disqualification.  
 

 

A. Drug-Free Workplace Certification Form                                  
B. Conflict of Interest 
C. Federal E-Verify  
D. Cone of Silence Form 
E. Recycled Content Form 
F. Indemnification and Hold Harmless 
G. Prohibition to Lobbying 
H. Company Data 
I. System of Awards Management 
J. Addendum Acknowledgement 
K. Bid Sheet  
L. Anti-Collusion Statement  
M. Governmental Debarment & Suspension 
N. Vendors on Scrutinized Companies List 
O. Certificate of Good Standing for State of Florida-see number 31 
P. Bid Set 
Q. Construction Drawings 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

       
 

DRUG-FREE WORKPLACE CERTIFICATION 
 
THE BELOW SIGNED RESPONDENT CERTIFIES that it has implemented a drug-free workplace program.  
In order to have a drug-free workplace program, a business shall: 
 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession, or use of a controlled substance is prohibited in the workplace and specifying the actions 
that will be taken against employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of 

maintaining a drug-free workplace, any available drug counseling, rehabilitation and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that are under quote 

a copy of the statement specified in subsection 1. 
 
4. In the statement specified in subsection 1, notify the employees that, as a condition of working on the 

commodities or contractual services that are under quote, the employee will abide by the terms of the 
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, 
any violation of Chapter 893, Florida Statutes, or of any controlled substance law of the United States 
or any state, for a violation occurring in the workplace no later than five (5) days after such conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in, drug abuse assistance or rehabilitation 

program if such is available in employee’s community, by any employee who is convicted. 
 
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this 

section. 
 
As the person authorized to sign this statement, I certify that this firm complies fully with the above 
requirements. 
 
 
DATE:  _______________________  SIGNATURE: ____________________ 
 
COMPANY: _______________________  NAME: _________________________ 
               (Typed or Printed) 
ADDRESS: _______________________ 
       TITLE: _________________________ 
  _______________________ 
       E-MAIL: ________________________ 
  _______________________ 
 
PHONE NO.: _______________________ 
 
 
 

 
 
 
 
  

 



 

 

CONFLICT OF INTEREST DISCLOSURE FORM 
 

For purposes of determining any possible conflict of interest, all respondents, must disclose if any Okaloosa 
Board of County Commissioner, employee(s), elected officials(s), or if any of its agencies is also an owner, 
corporate officer, agency, employee, etc., of their business. 
 
Indicate either “yes” (a county employee, elected official, or agency is also associated with your business), or 
“no”.  If yes, give person(s) name(s) and position(s) with your business. 
 
 
 YES______________    NO______________ 
 
 
 
  NAME(S)    POSITION(S) 
 
 

 

 

 

 
 
 
FIRM NAME:  _____________________________________ 
 
BY (PRINTED):  _____________________________________ 
 
BY (SIGNATURE): _____________________________________ 
 
TITLE:   _____________________________________ 
 
ADDRESS:  _____________________________________ 
 
     _____________________________________ 
 
PHONE NO.  _____________________________________ 
 
E-MAIL   _____________________________________ 
 
DATE   _____________________________________ 
 
  



 

 

FEDERAL E-VERIFY COMPLIANCE CERTIFICATION 
 
In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office of the 
Governor of the State of Florida, Respondent hereby certifies that the U.S. Department of Homeland Security’s 
E-Verify system will be used to verify the employment eligibility of all new employees hired by the respondent 
during the contract term, and shall expressly require any subcontractors performing work or providing services 
pursuant to the contact to likewise utilize the U.S. Department of Homeland Securities E-Verify system to verify 
the employment eligibility of all new employees hired by the subcontractor during the contract term; and shall 
provide documentation such verification to the COUNTY upon request.   
 
 
 
 
As the person authorized to sign this statement, I certify that this company complies/will comply fully with the 
above requirements.  
 
 
DATE: ________________________________  SIGNATURE: _______________________________ 
 
 
COMPANY: ____________________________  NAME: ____________________________________ 
 
                  
ADDRESS: _____________________________  TITLE: _____________________________________ 
 
       _____________________________   
 
 
E-MAIL: _______________________________ 
 
 
 
PHONE NO.: ____________________________   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

CONE OF SILENCE CLAUSE 
 

The Board of County Commissioners have established a solicitation silence policy (Cone of Silence Clause) 
that prohibits oral and written communication regarding all formal solicitations for goods and services (formal 
bids, Request for Proposals, Requests for Qualifications, Invitation to Quote, Invitation to Negotiate) issued 
by the Board through the County Purchasing Department. 
 
The period commences upon receipt of the procurement proposal, by the County, and terminates upon Board 
approval to award a contract or reject all bids/responses. 
 
When the solicitation silence period is in effect, no oral or written communication is allowed regarding the 
solicitation between prospective respondents and members of the Board of County Commissioners, the County 
Administrator, county employees or members of the Board Approved Review Committee.  All questions or 
requests for information regarding the solicitation MUST be directed to the designated Purchasing 
Representative listed in the solicitation. 
 
Any information thought to affect the committee or staff recommendation submitted after bids are due, should 
be directed to the Purchasing Director or an appointed representative.  It shall be the Purchasing Director 
decision whether to consider this information in the decision process. 
 
Any violation of this policy shall be grounds to disqualify the respondent from consideration during the 
selection process. 
 
All respondents must agree to comply with this policy by signing the following statement and including it with 
their submittal. 
 
 
 
 
I  representing  
 Signature  Company Name 
    
    
    

On this  day of  20__ hereby agree to abide by the County’s “Cone of Silence  
Clause” and understand violation of this policy shall result in disqualification of my proposal/submittal. 
 
 
 
 
 
 
 
 
  



 

 

RECYCLED CONTENT FORM 
 

RECYCLED CONTENT INFORMATION  

  
  

1. Is the material in the above:  Virgin   or Recycled   (Check the applicable blank).  If recycled, 
           what percentage   %. 
 

 Product Description:  
  
  
  
  
  

2. Is your product packaged and/or shipped in material containing recycled content? 
      
 Yes   No   
  

 Specify:  
  
  
  
  
  

3. Is your product recyclable after it has reached its intended end use? 
  
 Yes   No   

   
 Specify:  

  
  
  
  
  
The above is not applicable if there is only a personal service involved with no product involvement. 
  
  
Name of Respondent:  
  
E-Mail:  

 
  



 

 

INDEMNIFICATION AND HOLD HARMLESS 
 
 
 
Respondent shall indemnify and hold harmless the County, its officers and employees from liabilities, 
damages, losses, and costs including but not limited to attorney fees, to the extent caused by the negligence, 
recklessness, or intentional wrongful conduct of the Respondent and other persons employed or utilized by the 
Respondent in the performance of this Agreement. 
 
 
 
 
 ____________________________   __________________________ 
 Respondent’s Company Name   Authorized Signature – Manual 
 
____________________________   __________________________ 
Physical Address     Authorized Signature – Typed 
 
____________________________   __________________________ 
Mailing Address     Title 
 
____________________________   __________________________ 
Phone Number     FAX Number 
 
____________________________   __________________________ 
Cellular Number     After-Hours Number(s) 
 
____________________________   ___________________________ 
Date       Email Address 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 

 

LOBBYING - 31 U.S.C. 1352, 49 CFR Part 19, 49 CFR Part 20 
 

APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 
(To be submitted with each bid or offer exceeding $100,000) 

The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement.  
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for making 
lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form--LLL, "Disclosure Form to Report Lobbying," in accordance 
with its instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 
1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying 
Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]  
3. The undersigned shall require that the language of this certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) 
and that all subrecipients shall certify and disclose accordingly.  

This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, 
U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

[Note: Pursuant to 31 U.S.C. § 1352(c)(1) -(2)(A), any person who makes a prohibited expenditure or fails to file or 
amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such expenditure or failure.] 

The Contractor, ___________________, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. 
A 3801, et seq., apply to this certification and disclosure, if any. 

___________________________ Signature of Contractor's Authorized Official 

___________________________ Name and Title of Contractor's Authorized Official 

___________________________ Date 

 
 
 
  



 

 

COMPANY DATA 
 
 

Respondent’s Company Name:         
 
Physical Address & Phone #:          
 
             
 
             
 
             
 
             
 
Contact Person (Typed-Printed):         
 
Phone #:            
 
Cell #:             
 
Federal ID or SS #:           
 
DUNNS #:     ____________________________________ 
 
Respondent’s License #:          
 
Fax #:             
 
Emergency #’s After Hours, 
Weekends & Holidays:          
 
Email Address:    ____________________________________ 
 
 

 
 
 
 
 
 
 

 
 
 
 



 

 

SYSTEM FOR AWARD MANAGEMENT (OCT 2016) 

(a) Definitions. As used in this provision.  
“Electronic Funds Transfer (EFT) indicator” means a four-character suffix to the unique entity identifier. 

The suffix is assigned at the discretion of the commercial, nonprofit, or Government entity to establish 
additional System for Award Management records for identifying alternative EFT accounts (see subpart 32.11) 
for the same entity.  

“Registered in the System for Award Management (SAM) database” means that. 
(1) The Offeror has entered all mandatory information, including the unique entity identifier and the EFT 

indicator, if applicable, the Commercial and Government Entity (CAGE) code, as well as data required by the 
Federal Funding Accountability and Transparency Act of 2006 (see subpart 4.14) into the SAM database;  

(2) The offeror has completed the Core, Assertions, and Representations and Certifications, and Points of 
Contact sections of the registration in the SAM database; 

(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer 
Identification Number (TIN) with the Internal Revenue Service (IRS). The offeror will be required to provide 
consent for TIN validation to the Government as a part of the SAM registration process; and 

(4) The Government has marked the record “Active”. 
“Unique entity identifier” means a number or other identifier used to identify a specific commercial, 

nonprofit, or Government entity. See www.sam.gov for the designated entity for establishing unique entity 
identifiers.  

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall 
be registered in the SAM database prior to award, during performance, and through final payment of any 
contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this 
solicitation. 

(2) The Offeror shall enter, in the block with its name and address on the cover page of its offer, the 
annotation “Unique Entity Identifier” followed by the unique entity identifier that identifies the Offeror’s name 
and address exactly as stated in the offer. The Offeror also shall enter its EFT indicator, if applicable. The 
unique entity identifier will be used by the Contracting Officer to verify that the Offeror is registered in the 
SAM database. 

(c) If the Offeror does not have a unique entity identifier, it should contact the entity designated at 
www.sam.gov for establishment of the unique entity identifier directly to obtain one. The Offeror should be 
prepared to provide the following information:  

(1) Company legal business name. 
(2) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
(3) Company Physical Street Address, City, State, and Zip Code. 
(4) Company Mailing Address, City, State and Zip Code (if separate from physical). 
(5) Company telephone number. 
(6) Date the company was started. 
(7) Number of employees at your location. 
(8) Chief executive officer/key manager. 
(9) Line of business (industry). 
(10) Company Headquarters name and address (reporting relationship within your entity). 

https://www.acquisition.gov/far/html/Subpart%2032_11.html#wp1043964
https://www.acquisition.gov/far/html/Subpart%204_14.html#wp1075239
https://www.acquisition.gov/far/html/www.sam.gov
https://www.acquisition.gov/far/html/www.sam.gov


 

 

(d) If the Offeror does not become registered in the SAM database in the time prescribed by the Contracting 
Officer, the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. 
Offerors who are not registered should consider applying for registration immediately upon receipt of this 
solicitation. 

(f) Offerors may obtain information on registration at https://www.acquisition.gov .  
 
Offerors SAM information: 
 
Entity Name: _________________________________________ 

Entity Address: _________________________________________ 

Duns Number: _________________________________________ 

CAGE Code:   _________________________________________ 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

https://www.acquisition.gov/


 

 

ADDENDUM ACKNOWLEDGEMENT 
 

ITB TDD 71-20 
 
Acknowledgment is hereby made of the following addenda (identified by number) received since issuance 
of solicitation: 

 

ADDENDUM NO.                                               DATE                                        
 

 
_______________________________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________ 

 
NOTE: Prior to submitting the response to this solicitation, it is the responsibility of the respondent to confirm 
if any addenda have been issued. If such addenda have been issued, acknowledge receipt by noting 
number(s) and date(s) above. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

BID RESPONSE 
 

ITB  TDD 71-20 
DESTIN FORT WALTON BEACH CONVENTION CENTER 

 EXTERIOR ACCESSIBILITY 
 

 
                               SUBMITTED BY  
 
 

 
  BID ITEM:                                             BID AMOUNT:  

 
Bid Amount – Phase 1     $___________________________ 
 
Bid Amount – Phase 2     $___________________________ 
 
Bid Amount – Phase 3     $___________________________ 
 
Bid Amount – Phase 4     $___________________________ 
 
Bid Amount – Phase 5     $___________________________ 
 
Bid Amount – Phase 6     $___________________________ 
 
TOTAL BASE BID AMOUNT     $___________________________ 
 
Bid Amount – Phase 7 (Optional)    $___________________________ 
 
 
The total number of days to substantial completion for the project is anticipated to be two-hundred ten days (210) calendar 
days with the final completion date at two-hundred forty days (240).  
 
Estimated Notice to Proceed Date will be October 2020. 
 
*In the event that Substantial Completion is not achieved by the Substantial Completion Date, except as a result only from delays 
for which the County is chargeable under the Contract Documents, Bidder agrees that Owner shall have the right to deduct from 
any sums due to Bidder hereunder the sum of four hundred dollars ($400.00) for each day that Substantial Completion is delayed. 

 
 
 
 
 



 

 

 
 
ANTI-COLLUSION STATEMENT:  The below signed bidder has not divulged to, discussed or compared his 
bid with other bidders and has not colluded with any other bidder or parties to bid whatever.  Note:  
No premiums, rebates, or gratuities permitted either with, prior to, or after any delivery of materials.  
Any such violation will result in the cancellation and/or return of material (as applicable) and the removal from 
bid list(s). 
 
              
Bidder’s Company Name     Authorized Signature – Manual 
 
              
Address       Authorized Signature – Typed 
 
              
Address       Title 
 
              
Phone #       Fax # 
 
      
Federal ID # or SS # 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

SWORN STATEMENT UNDER SECTION 287.133 (3) (a), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 
 
 
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 

1. This sworn statement is submitted for    

2. This sworn statement is submitted by                                                                                   

whose business address is:    and 

(if applicable) its Federal Employer Identification Number (FEIN) is _________________________. 

(If entity has no FEIN, include the Social Security Number of the individual signing this sworn 

statement __________________. 

3. My name is  and my relationship to the entity 

named above is   . 

4. I understand that a “public entity crime” as defined in Section 287.133(1)(g), Florida Statutes, means 
a violation of any state or federal law by a person with respect to and directly related to the transaction 
of business with any public entity or with an agency or political subdivision of any other state or of the 
United States, including, but not limited to, any bid or contract for goods or services to be provided to 
any public entity or an agency or political subdivision of any other state or of the United States and 
involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

 
5. I understand that “convicted” or “conviction” as defined in Section 287.133 (1) (b), Florida Statutes, 

means a finding of guilt or a conviction of a public entity crime, with or without adjudication of guilt, 
in any federal or state trial court of record, relating to charges brought by indictment or information 
after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo 
contendere. 

 
6. I understand that an “affiliate” as defined in Section 287.133(1) (a), Florida Statutes, means: (1) A 

predecessor or successor of a person convicted of a public entity crime; or (2) An entity under the 
control of any natural person who is active in the management of the entity and who has been 
convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives, 
partners, shareholders, employees, members, and agents who are active in the management of an 
affiliate. The ownership by one person of shares constituting a controlling interest in another person, 
or a pooling of equipment or income among persons when not for fair market value under an arm’s 
length agreement, shall be a prima facie case that one person controls another person. A person who 
knowingly enters into a joint venture with a person who has been convicted of a public entity crime 
in Florida during the preceding 36 months shall be considered an affiliate. 

 
7. I understand that a “person” as defined in Section 287.133(1) (e), Florida Statutes, means any natural 

person or entity organized under the laws of any state or of the United States with the legal power to 
enter into a binding contract and which bids or applies to bid on contracts for the provision of goods 
or services let by a public entity, or which otherwise transacts or applies to transact business with a 



 

 

public entity. The term “person” includes those officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in management of an entity. 

 
8. Based on information and belief, that statement which I have marked below is true in relation to the 

entity submitting this sworn statement. [Please indicate which statement applies.] 
 
   Neither the entity submitting this sworn statement, nor one or more of the officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, nor any affiliate of the entity, has been charged with and convicted 
of public entity crime subsequent to July 1, 1989. 

 
   There has been a proceeding concerning the conviction before a hearing officer of the State of 

Florida, Division of Administrative Hearings. The final order entered by the hearing officer did 
not place the person or affiliate on the convicted vendor list. [Please attach a copy of the Final 
Order.] 

 
   The person or affiliate was placed on the convicted vendor list. There has been a subsequent 

proceeding before a hearing officer of the State of Florida, Division of Administrative 
Hearings. The final order entered by the hearing officer determined that it was in the public 
interest to remove the person or affiliate from the convicted vendor list. [Please attach a copy 
of the Final Order.] 

 
   The person or affiliate has not been placed on the convicted vendor list. [Please describe any 

action taken by or pending with the Department of General Services.] 
 
Date: Signature:    

 
 
STATE OF:    

 
COUNTY OF:    

 
PERSONALLY APPEARED BEFORE ME, the undersigned authority, who after first being sworn by 
me, affixed his/her signature in the space provided above on this     day of   , in the year
 . 

 
My commission expires:  

 

Notary Public 
 

Print, Type, or Stamp of Notary Public 
 
Personally known to me, or Produced Identification: 

 
Type of ID 



 

 
 
 

Government Debarment & Suspension 

Instructions 

1. By signing and submitting this form, the prospective lower tier participant is providing the certification 
set out in accordance with these instructions. 
 

2. The certification in this clause is a material representation of fact upon which reliance was placed when 
this transaction was entered into. If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available 
remedies, including suspension or debarment. 
 

3. The prospective lower tier participant shall provide immediate written notice to the person(s) to which 
this proposal is submitted if at any time the prospective lower tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of changed circumstances. 
 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and Coverage 
sections of the rules implementing Executive Orders 12549, at Subpart C of OMB 2 C.F.R. Part 180 
and 3000.332. You may contact the department or agency to which this proposal is being submitted for 
assistance in obtaining a copy of those regulations. 
 

5. The prospective lower tier participant agrees by submitting this form that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in 
this covered transaction, unless authorized by the department or agency with which this transaction 
originated. 
 

6. The prospective lower tier participant further agrees by submitting this form that it will include this 
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - 
Lower Tier Covered Transactions," without modification, in all lower tier covered transactions and in 
all solicitations for lower tier covered transactions. 
 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a 
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from 
the covered transaction, unless it knows that the certification is erroneous. A participant may decide 
the method and frequency by which it determines the eligibility of its principals. Each participant may, 
but is not required to, check the System for Award Management (SAM) database. 
 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records 
in order to render in good faith the certification required by this clause. The knowledge and information 
of a participant is not required to exceed that which is normally possessed by a prudent person in the 
ordinary course of business dealings. 

 
9. Except for transactions authorized under paragraph (5) of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 



 

 
 
 

Certification Regarding Debarment, Suspension,  
Ineligibility and Voluntary Exclusion 

Lower Tier Covered Transactions 
 
 

The following statement is made in accordance with the Privacy Act of 1974 (5 U.S.C. § 552(a), as 
amended). This certification is required by the regulations implementing Executive Orders 12549, 
Debarment and Suspension, and OMB 2 C.F.R. Part 180, Participants' responsibilities. The regulations 
were amended and published on August 31, 2005, in 70 Fed. Reg. 51865-51880. 

  
 

[READ INSTRUCTIONS ON PREVIOUS PAGE BEFORE COMPLETING CERTIFICATION] 
 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor 

its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal or State department or 
agency; 
 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal 

 
 
 
 

  
 
 

Printed Name and Title of Authorized Representative 
 
 
 ____________________________________    ___________________ 

 Signature            Date 

  



 

 
 
 

 
VENDORS ON SCRUTINIZED COMPANIES LISTS 

 
 

By executing this Certificate________________________________, the bid proposer, certifies that it is 
not: (1) listed on the Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725, 
Florida Statutes, (2) engaged in a boycott of Israel, (3) listed on the Scrutinized Companies with Activities 
in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, 
created pursuant to section 215.473, Florida Statutes, or (4) engaged in business operations in Cuba or 
Syria.  Pursuant to section 287.135(5), Florida Statutes, the County may disqualify the bid proper 
immediately or immediately terminate any agreement entered into for cause if the bid proposer is found 
to have submitted a false certification as to the above or if the Contractor  is placed on the Scrutinized 
Companies that Boycott Israel List, is engaged in a boycott of Israel, has been placed on the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or has been engaged in business operations in Cuba or Syria, during the 
term of the Agreement.  If the County determines that the bid proposer has submitted a false certification, 
the County will provide written notice to the bid proposer.  Unless the bid proposer demonstrates in 
writing, within 90 calendar days of receipt of the notice, that the County’s determination of false 
certification was made in error, the County shall bring a civil action against the bid proposer.   If the 
County’s determination is upheld, a civil penalty shall apply, and the bid proposer will be ineligible to 
bid on any Agreement with a Florida agency or local governmental entity for three years after the date of 
County’s determination of false certification by bid proposer.   
 
As the person authorized to sign this statement, I certify that this firm complies fully with the above 
requirements. 

 
 
DATE:  _______________________  SIGNATURE: _________________________ 
 
COMPANY: _______________________  NAME: ______________________________ 
                 (Typed or Printed) 
ADDRESS: _______________________ 
        TITLE: ______________________________ 
   _______________________ 
        E-MAIL: _____________________________ 
   _______________________ 
  
PHONE NO: _______________________ 
 

 

 

 

 

 

 

 



 

 
 
 

Exhibit “B”  

Standard Contract Clauses 

T i t l e  VI  C lau s es  f o r  Co mpl ian c e  w i th  N ond i s c r i min at io n  R equ i r e me n ts  

Compliance with Nondiscrimination Requirements 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “contractor”) agrees as follows: 

1. Compliance with Regulations:  The contractor (hereinafter includes consultants) will comply with the 
Title VI List of Pertinent Nondiscrimination Acts And Authorities, as they may be amended from time 
to time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination:  The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment.  The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and 
Authorities, including employment practices when the contract covers any activity, project, or program 
set forth in Appendix B of 49 CFR part 21.  

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment:  In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be 
performed under a subcontract, including procurements of materials, or leases of equipment, each 
potential subcontractor or supplier will be notified by the contractor of the contractor’s obligations 
under this contract and the Nondiscrimination Acts And Authorities on the grounds of race, color, or 
national origin.   

4. Information and Reports:  The contractor will provide all information and reports required by the 
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the sponsor 
or the Federal Aviation Administration to be pertinent to ascertain compliance with such 
Nondiscrimination Acts And Authorities and instructions.  Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the information, the 
contractor will so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will 
set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance:  In the event of a contractor’s noncompliance with the Non-
discrimination provisions of this contract, the sponsor will impose such contract sanctions as it or the 
Federal Aviation Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions:  The contractor will include the provisions of paragraphs one through 
six in every subcontract, including procurements of materials and leases of equipment, unless exempt 



 

 
 
 

by the Acts, the Regulations and directives issued pursuant thereto.  The contractor will take action 
with respect to any subcontract or procurement as the sponsor or the Federal Aviation Administration 
may direct as a means of enforcing such provisions including sanctions for noncompliance.  
Provided, that if the contractor becomes involved in, or is threatened with litigation by a 
subcontractor, or supplier because of such direction, the contractor may request the sponsor to enter 
into any litigation to protect the interests of the sponsor.  In addition, the contractor may request the 
United States to enter into the litigation to protect the interests of the United States. 

 

T i t l e  VI  L i s t  o f  Per t in en t  N ond i sc r imi n a t ion  A ct s  and  Au th o r i t i e s  

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin);  

• 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of 
Transportation—Effectuation of Title VI of The Civil Rights Act of 1964);  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of 
Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination 
on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits 
discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or 
activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and 
contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination on the 
basis of disability in the operation of public entities, public and private transportation systems, places 
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented 
by Department of Transportation regulations at 49 CFR parts 37 and 38; 

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and 
Low-Income Populations, which ensures non-discrimination against minority populations by 



 

 
 
 

discouraging programs, policies, and activities with disproportionately high and adverse human health 
or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, 
and resulting agency guidance, national origin discrimination includes discrimination because of 
limited English proficiency (LEP).  To ensure compliance with Title VI, you must take reasonable steps 
to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating 
because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 

FE D ER AL  FA IR  LA BO R STA N D ARD S A CT  ( FE DE RAL  MI NI M U M WAGE )  
All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given in 
full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full and 
part time workers. 

The [contractor | consultant] has full responsibility to monitor compliance to the referenced statute or 
regulation.  The [contractor | consultant] must address any claims or disputes that arise from this requirement 
directly with the U.S. Department of Labor – Wage and Hour Division 

 
O C CU PA TI ON AL  S A FET Y A ND  HEA LTH  AC T O F 197 0  

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 
29 CFR Part 1910 with the same force and effect as if given in full text.  Contractor must provide a work 
environment that is free from recognized hazards that may cause death or serious physical harm to the 
employee. The Contractor retains full responsibility to monitor its compliance and their subcontractor’s 
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR 
Part 1910).  Contractor must address any claims or disputes that pertain to a referenced requirement directly 
with the U.S. Department of Labor – Occupational Safety and Health Administration.  

 

E-VERIFY 

Enrollment and verification requirements. 

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the 
Contractor shall- 

a. Enroll.  Enroll as a Federal Contractor in the E-Verify Program within thirty (30) calendar 
days of contract award;  

b. Verify all new employees.  Within ninety (90) calendar days of enrollment in the E-Verify 
program, begin to use E-Verify to initiate verification of employment eligibility of all new 
hires of the Contractor, who are working in the United States, whether or not assigned to 
the contract, within three (3) business days after the date of hire (but see paragraph (b)(3) 
of this section); and, 



 

 
 
 

c. Verify employees assigned to the contract.  For each employee assigned to the contract, 
initiate verification within ninety (90) calendar days after date of enrollment or within 
thirty (30) calendar days of the employee’s assignment to the contract, whichever date is 
later (but see paragraph (b)(4) of this section.) 

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the 
Contractor shall use E-Verify to initiate verification of employment eligibility of  

a. All new employees. 

i. Enrolled ninety (90) calendar days or more.  The Contractor shall initiate 
verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within three (3) business days after 
the date of hire (but see paragraph (b)(3) of this section); or 

b. Enrolled less than ninety (90) calendar days.  Within ninety (90) calendar days after 
enrollment as a Federal Contractor in E-Verify, the Contractor shall initiate verification of 
all new hires of the contractor, who are working in the United States, whether or not 
assigned to the contract, within three (3) business days after the date of hire (but see 
paragraph (b)(3) of this section; or 

ii. Employees assigned to the contract.  For each employee assigned to the 
contract, the Contractor shall initiate verification within ninety (90) calendar 
days after date of contract award or within thirty (30) days after assignment to 
the contract, whichever date is later (but see paragraph (b)(4) of this section.) 

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State of 
local government or the government of a Federally recognized Indian tribe, or a surety performing 
under a takeover agreement entered into with a Federal agency pursuant to a performance bond, 
the Contractor may choose to verify only employees assigned to the contract, whether existing 
employees or new hires.  The Contractor shall follow the applicable verification requirements of 
(b)(1) or (b)(2), respectively, except that any requirement for verification of new employees 
applies only to new employees assigned to the contract. 

(4) Option to verify employment eligibility of all employees.  The Contractor may elect to verify all 
existing employees hired after November 6, 2986 (after November 27, 2009, in the 
Commonwealth of the Northern Mariana Islands), rather than just those employees assigned to 
the contract.  The Contractor shall initiate verification for each existing employee working in the 
United States who was hired after November 6, 1986 (after November 27, 2009, in the 
Commonwealth of the Northern Mariana Islands), within one hundred eighty (180) calendar days 
of- 

i. Enrollment in the E-Verify program; or 

ii. Notification to E-Verify Operations of the Contractor’s decision to exercise this 
option, using the contract information provided in the E-Verify program 
Memorandum of Understanding (MOU)   



 

 
 
 

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements 
of the E-Verify program MOU. 

i. The Department of Homeland Security (DHS) or the Social Security Administration 
(SSA) may terminate the Contractor’s MOU and deny access to the E-Verify system in 
accordance with the terms of the MOU.  In such case, the Contractor, will be referred to a 
suspension or debarment official.   

ii. During the period between termination of the MOU and a decision by the suspension 
or debarment official whether to suspend or debar, the contractor is excused from its 
obligations under paragraph (b) of this clause.  If the suspension or debarment official 
determines not to suspend or debar the Contractor, then the Contractor must reenroll in E-
Verify.   

iii.  Web site.  Information on registration for and use of the E-Verify program can be 
obtained via the Internet at the Department of Homeland Security Web site:  
http://www.dhs.gov/E-Verify.  

Individuals previously verified.  The Contractor is not required by this clause to perform 
additional employment verification using E-Verify for any employee- 

(a) Whose employment eligibility was previously verified by the Contractor 
through the E-Verify program; 

(b) Who has been granted and holds an active U.S. Government security clearance 
for access to confidential, secret, or top secret information in accordance with 
the National Industrial Security Program Operating Manual; or 

(c) Who has undergone a completed background investigation and been issued 
credentials pursuant to Homeland Security Presidential Directive (HSPD)-12.  
Policy for a Common Identification Standard for Federal Employees and 
Contractors.   

Subcontracts.  The Contractor shall include the requirements of this clause, including this paragraph € 
(appropriately modified for identification of the parties in each subcontract that- 

(1) Is for-(i) Commercial and noncommercial services (except for commercial services that are part of 
the purchase of a COTS item (or an item that would be a COTS item, but for minor modifications), 
performed by the COTS provider, and are normally provided for that COTS item); or 

(ii) Construction; 

(2) Has a value of more than $3,500; and 

(3) Includes work performed in the United States. 

 

http://www.dhs.gov/E-Verify
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Project information.
2. Work covered by Contract Documents.
3. Phased construction.
4. Access to site.
5. Coordination with occupants.
6. Work restrictions.

B. Related Requirements:

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities.

1.2 PROJECT INFORMATION

A. Project Identification: Destin Fort Walton Beach Convention Center – Exterior Accessibility
1. Project Location: Destin Fort Walton Beach Convention Center – 1250 Miracle Strip 

Parkway SE, Fort Walton Beach, Florida 32548.

B. Owner: Okaloosa County.
1. Owner's Representative: Jeffrey A. Hyde, Purchasing Manager, Okaloosa County 

Purchasing.

C. Architect: DAG Architects Inc. Destin, Florida.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:
1. Phase 1

a. North Stair sidewalk replacement
b. Add ADA curb cuts on north and south sides of garage access drive
c. Demolish existing planter island at south end of center island
d. Demolish existing concrete patio at the northeast grass area and replace with new 

enlarged concrete patio
e. Extend south end of center island
f. Add curb ramps at south and north ends of center island
g. Relocate ADA parking spaces, rework parking lot planters and sidewalks
h. Replace lighted bollards with plastic coated bollards at traffic locations
i. Remove and replace existing site lighting with solar powered lights.
j. Asphalt pavement, pavers, sidewalks, curbing, and drainage inlets as required
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2. Phase 2
a. Demolish existing center island stairs
b. Add new stairs, retaining walls and railings
c. Coordination requirements for renovated fountain water and power.

3. Phase 3
a. Demolish existing main entry stairs
b. Add new stairs and railings
c. Retaining walls for patio on north and south sides of new main entry stairs

4. Phase 4
a. Demolish portion of existing screen wall at intermediate landing at ADA ramp at 

north side of main entrance
b. Add new parking garage cast-in-place concrete stair, landings, railings and lights.

5. Phase 5
a. Demolish existing main entry doorway system and ticket booth walls and doors.
b. Add new main entry vestibule with new sliding doors, storefront doors and access 

control
c. Remodel ticket booth and office to coordinate with new vestibule.

6. Phase 6
a. Remove existing landscaping and irrigation from east and south sides of building 

and center island.
b. Add new landscaping and irrigation for the east, north and south sides of building 

and center island
c. Relocate existing palm trees to east side of parking lot

7. Phase 7
a. Demolish and remove fountain tiling, finishes, equipment, lighting, piping, fixtures 

and selected concrete and rebar.
b. Add new fountain concrete, tiling, finishes, equipment, lighting, piping and 

fixtures.

B. Type of Contract:

1. Project will be constructed under a single prime contract.

1.4 PHASED CONSTRUCTION

A. The Work shall be conducted in 7 phases, with each phase substantially complete as indicated.

B. Before commencing Work of each phase, submit an updated copy of Contractor's construction 
schedule showing the sequence, commencement and completion dates for all phases of the 
Work.

1.5 ACCESS TO SITE

A. General: Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

B. Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of 
Project site beyond areas in which the Work is indicated.
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1. Driveways, Walkways, and Entrances: Keep driveways, parking garage, loading areas, 
and entrances serving premises clear and available to Owner, Owner's employees, and 
emergency vehicles at all times. Do not use these areas for parking or for storage of 
materials.

C. Condition of Existing Building: Maintain portions of existing building affected by construction 
operations in a weathertight condition throughout construction period. Repair damage caused by 
construction operations.

1.6 COORDINATION WITH OCCUPANTS

A. Full Owner Occupancy: Owner will occupy site and existing buildings during entire 
construction period. Cooperate with Owner during construction operations to minimize conflicts 
and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 
operations. Maintain existing exits unless otherwise indicated.

1.7 WORK RESTRICTIONS

A. Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction.

B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Obtain Owner's written permission before proceeding with utility interruptions.

C. Restricted Substances: Use of tobacco products and other controlled substances within the 
existing building is not permitted.

1.8 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000



DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

SUBSTITUTION PROCEDURES 012500 - 1

SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for substitutions.

B. Related Requirements:

1. Section 016000 "Product Requirements" for requirements for submitting comparable 
product submittals for products by listed manufacturers.

1.2 DEFINITIONS

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to 
changed Project conditions, such as unavailability of product, regulatory changes, or 
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to 
Contractor or Owner.

1.3 ACTION SUBMITTALS

A. Substitution Requests: Submit three copies of each request for consideration. Identify product or 
fabrication or installation method to be replaced. Include Specification Section number and title 
and Drawing numbers and titles.

1. Documentation: Show compliance with requirements for substitutions and the following, 
as applicable:

a. Statement indicating why specified product or fabrication or installation method 
cannot be provided, if applicable.

b. Coordination of information, including a list of changes or revisions needed to 
other parts of the Work and to construction performed by Owner and separate 
contractors that will be necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitutions with those of 
the Work specified. Include annotated copy of applicable Specification Section. 
Significant qualities may include attributes, such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
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features and requirements indicated. Indicate deviations, if any, from the Work 
specified.

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures.

e. Samples, where applicable or requested.
f. Certificates and qualification data, where applicable or requested.
g. List of similar installations for completed projects, with project names and 

addresses as well as names and addresses of architects and owners.
h. Material test reports from a qualified testing agency, indicating and interpreting 

test results for compliance with requirements indicated.
i. Research reports evidencing compliance with building code in effect for Project.
j. Detailed comparison of Contractor's construction schedule using proposed 

substitutions with products specified for the Work, including effect on the overall 
Contract Time. If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays 
in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.
l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents, except as indicated in substitution request, is compatible 
with related materials and is appropriate for applications indicated.

m. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results.

2. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a request for substitution. 
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or 
Architect's Supplemental Instructions for minor changes in the Work.

b. Use product specified if Architect does not issue a decision on use of a proposed 
substitution within time allocated.

1.4 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers.

1.5 PROCEDURES

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved 
substitutions.
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1.6 SUBSTITUTIONS

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals.

1. Conditions: Architect will consider Contractor's request for substitution when the 
following conditions are satisfied. If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements:

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results.

b. Substitution request is fully documented and properly submitted.
c. Requested substitution will not adversely affect Contractor's construction schedule.
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction.
e. Requested substitution is compatible with other portions of the Work.
f. Requested substitution has been coordinated with other portions of the Work.
g. Requested substitution provides specified warranty.
h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Not allowed unless otherwise indicated.

C. Substitutions for Convenience: Architect will consider requests for substitution if received 
within 60 days after the Notice to Proceed. Requests received after that time may be considered 
or rejected at discretion of Architect.

1. Conditions: Architect will consider Contractor's request for substitution when the 
following conditions are satisfied. If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements:

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities 
Owner must assume. Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations.

b. Requested substitution does not require extensive revisions to the Contract 
Documents.

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results.

d. Substitution request is fully documented and properly submitted.
e. Requested substitution will not adversely affect Contractor's construction schedule.
f. Requested substitution has received necessary approvals of authorities having 

jurisdiction.
g. Requested substitution is compatible with other portions of the Work.
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h. Requested substitution has been coordinated with other portions of the Work.
i. Requested substitution provides specified warranty.
j. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications.

1.2 MINOR CHANGES IN THE WORK

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710.

1.3 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change.

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 
receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made. If requested, furnish survey data 
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts.

c. Include costs of labor and supervision directly attributable to the change.
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time.

B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Architect.

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time.
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2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts.

4. Include costs of labor and supervision directly attributable to the change.
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified.

1.4 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701.

1.5 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive: Architect may issue a Construction Change Directive on 
AIA Document G714. Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the Work. It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract.

1.6 WORK CHANGE DIRECTIVE

A. Work Change Directive: Architect may issue a Work Change Directive. Work Change Directive 
instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change 
Order.

1. Work Change Directive contains a complete description of change in the Work. It also 
designates method to be followed to determine change in the Contract Sum or the 
Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Work Change Directive.
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1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600



DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

CONTRACT MODIFICATION PROCEDURES 012600 - 4

Page left blank



DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

PROJECT MANAGEMENT AND COORDINATION 013100 - 1

SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following:

1. General coordination procedures.
2. Coordination drawings.
3. RFIs.
4. Digital project management procedures.
5. Project meetings.

B. Related Requirements:
1. Section 017300 "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control points.

1.3 DEFINITIONS

A. RFI: Request for Information. Request from Owner, Architect, or Contractor seeking 
information required by or clarifications of the Contract Documents.

1.4 INFORMATIONAL SUBMITTALS

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form:

1. Name, address, telephone number, and email address of entity performing subcontract or 
supplying products.

2. Number and title of related Specification Section(s) covered by subcontract.
3. Drawing number and detail references, as appropriate, covered by subcontract.
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1.5 GENERAL COORDINATION PROCEDURES

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation.

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

B. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work. Such administrative activities include, but are not limited to, the following:

1. Preparation of Contractor's construction schedule.
2. Preparation of the schedule of values.
3. Installation and removal of temporary facilities and controls.
4. Delivery and processing of submittals.
5. Progress meetings.
6. Preinstallation conferences.
7. Project closeout activities.
8. Startup and adjustment of systems.

1.6 COORDINATION DRAWINGS

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely indicated on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity.

1. Content: Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts. Do not base coordination drawings on standard printed 
data. Include the following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems.

b. Indicate dimensions shown on Drawings. Specifically note dimensions that appear 
to be in conflict with submitted equipment and minimum clearance requirements. 
Provide alternative sketches to Architect indicating proposed resolution of such 
conflicts. Minor dimension changes and difficult installations will not be 
considered changes to the Contract.

B. Coordination Drawing Organization: Organize coordination drawings as follows:
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1. Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and 
mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of 
visible ceiling-mounted devices relative to acoustical ceiling grid. Supplement plan 
drawings with section drawings where required to adequately represent the Work.

2. Plenum Space: Indicate subframing for support of ceiling and wall systems, mechanical 
and electrical equipment, and related Work. Locate components within plenums to 
accommodate layout of light fixtures and other components indicated on Drawings. 
Indicate areas of conflict between light fixtures and other components.

3. Mechanical Rooms: Provide coordination drawings for mechanical rooms showing plans 
and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical 
equipment.

4. Structural Penetrations: Indicate penetrations and openings required for all disciplines.
5. Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of 

embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door 
floor closers, slab depressions for floor finishes, curbs and housekeeping pads, and 
similar items.

6. Review: Architect will review coordination drawings to confirm that in general the Work 
is being coordinated, but not for the details of the coordination, which are Contractor's 
responsibility.

1.7 REQUEST FOR INFORMATION (RFI)

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified.

1. Architect will return without response those RFIs submitted to Architect by other entities 
controlled by Contractor.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors.

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following:

1. Project name.
2. Project number.
3. Date.
4. Name of Contractor.
5. Name of Architect.
6. RFI number, numbered sequentially.
7. RFI subject.
8. Specification Section number and title and related paragraphs, as appropriate.
9. Drawing number and detail references, as appropriate.
10. Field dimensions and conditions, as appropriate.
11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
12. Contractor's signature.
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13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 
Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation.

C. RFI Forms: AIA Document G716 or software-generated form with substantially the same 
content as indicated above, acceptable to Architect].

D. Architect's Action: Architect will review each RFI, determine action required, and respond. 
Allow seven working days for Architect's response for each RFI. RFIs received by Architect 
after 1:00 p.m. will be considered as received the following working day.

1. The following Contractor-generated RFIs will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.
c. Requests for approval of Contractor's means and methods.
d. Requests for coordination information already indicated in the Contract 

Documents.
e. Requests for adjustments in the Contract Time or the Contract Sum.
f. Requests for interpretation of Architect's actions on submittals.
g. Incomplete RFIs or inaccurately prepared RFIs.

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt by Architect of additional 
information.

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response.

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log weekly. Include the following:

1. Project name.
2. Name and address of Contractor.
3. Name and address of Architect.
4. RFI number including RFIs that were returned without action or withdrawn.
5. RFI description.
6. Date the RFI was submitted.
7. Date Architect's response was received.

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response.
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1.8 DIGITAL PROJECT MANAGEMENT PROCEDURES

A. Use of Architect's Digital Data Files: Digital data files of Architect's CAD drawings will be 
provided by Architect for Contractor's use during construction.

1. Digital data files may be used by Contractor in preparing coordination drawings, Shop 
Drawings, and Project record Drawings.

2. Architect makes no representations as to the accuracy or completeness of digital data files 
as they relate to Contract Drawings.

3. Contractor shall execute a data licensing agreement in the form of AIA Document C106 
Digital Data Licensing Agreement.

a. Subcontractors, and other parties granted access by Contractor to Architect's digital 
data files shall execute a data licensing agreement in the form of 
AIA Document C106.

B. PDF Document Preparation: Where PDFs are required to be submitted to Architect, prepare as 
follows:

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item.

2. Name file with submittal number or other unique identifier, including revision identifier.
3. Certifications: Where digitally submitted certificates and certifications are required, 

provide a digital signature with digital certificate on where indicated.

1.9 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated.

B. Preconstruction Conference: Architect will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect, but no later than 15 
days after execution of the Agreement.

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the following:

a. Responsibilities and personnel assignments.
b. Tentative construction schedule.
c. Phasing.
d. Critical work sequencing and long lead items.
e. Designation of key personnel and their duties.
f. Lines of communications.
g. Use of web-based Project software.
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h. Procedures for processing field decisions and Change Orders.
i. Procedures for RFIs.
j. Procedures for testing and inspecting.
k. Procedures for processing Applications for Payment.
l. Distribution of the Contract Documents.
m. Submittal procedures.
n. Sustainable design requirements.
o. Preparation of Record Documents.
p. Use of the premises and existing building.
q. Work restrictions.
r. Working hours.
s. Owner's occupancy requirements.
t. Responsibility for temporary facilities and controls.
u. Procedures for moisture and mold control.
v. Procedures for disruptions and shutdowns.
w. Construction waste management and recycling.
x. Parking availability.
y. Office, work, and storage areas.
z. Equipment deliveries and priorities.
aa. First aid.
bb. Security.
cc. Progress cleaning.

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes.

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 
construction activity when required by other sections and when required for coordination with 
other construction.

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting. Advise Architect, 
and Owner of scheduled meeting dates.

2. Agenda: Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following:

a. Contract Documents.
b. Options.
c. Related RFIs.
d. Related Change Orders.
e. Purchases.
f. Deliveries.
g. Submittals.
h. Sustainable design requirements.
i. Review of mockups.
j. Possible conflicts.
k. Compatibility requirements.
l. Time schedules.
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m. Weather limitations.
n. Manufacturer's written instructions.
o. Warranty requirements.
p. Compatibility of materials.
q. Acceptability of substrates.
r. Temporary facilities and controls.
s. Space and access limitations.
t. Regulations of authorities having jurisdiction.
u. Testing and inspecting requirements.
v. Installation procedures.
w. Coordination with other work.
x. Required performance results.
y. Protection of adjacent work.
z. Protection of construction and personnel.

3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions.

4. Reporting: Distribute minutes of the meeting to each party present and to other parties 
requiring information.

5. Do not proceed with installation if the conference cannot be successfully concluded. 
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date.

D. Progress Meetings: Conduct progress meetings at weekly intervals.

1. Coordinate dates of meetings with preparation of payment requests.
2. Attendees: In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work.

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting. 
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule. Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so. Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.
2) Sequence of operations.
3) Resolution of BIM component conflicts.
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4) Status of submittals.
5) Status of sustainable design documentation.
6) Deliveries.
7) Off-site fabrication.
8) Access.
9) Site use.
10) Temporary facilities and controls.
11) Progress cleaning.
12) Quality and work standards.
13) Status of correction of deficient items.
14) Field observations.
15) Status of RFIs.
16) Status of Proposal Requests.
17) Pending changes.
18) Status of Change Orders.
19) Pending claims and disputes.
20) Documentation of information for payment requests.

4. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information.

a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for quality assurance and quality 
control.

B. Testing and inspection services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and quality-control procedures that facilitate compliance with the Contract 
Document requirements.

2. Requirements for Contractor to provide quality-assurance and quality-control services 
required by Architect, Owner or authorities having jurisdiction are not limited by 
provisions of this Section.

1.2 DEFINITIONS

A. Experienced: When used with an entity or individual, "experienced" unless otherwise further 
described means having successfully completed a minimum of five previous projects similar in 
nature, size, and extent to this Project; being familiar with special requirements indicated; and 
having complied with requirements of authorities having jurisdiction.

B. Field Quality-Control Tests and Inspections: Tests and inspections that are performed on-site 
for installation of the Work and for completed Work.

C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, assembly, and similar operations.

1. Use of trade-specific terminology in referring to a Work result does not require that 
certain construction activities specified apply exclusively to specific trade(s).

2. Integrated Exterior Mockups: Mockups of the exterior envelope constructed on-site as as 
indicated in-place portions of permanent construction, consisting of multiple products, 
assemblies, and subassemblies, with cutaways enabling inspection of concealed portions 
of the Work.

a. Include each system, assembly, component, and part of the exterior wall to be 
constructed for the Project. Colors of components shall be those selected by the 
Architect for use in the Project.
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3. Product Mockups: Mockups that may include multiple products, materials, or systems 
specified in a single Section.

4. In-Place Mockups: Mockups constructed on-site in their actual final location as part of 
permanent construction.

D. Preconstruction Testing: Tests and inspections performed specifically for Project before 
products and materials are incorporated into the Work, to verify performance or compliance 
with specified criteria. Unless otherwise indicated, copies of reports of tests or inspections 
performed for other than the Project do not meet this definition.

E. Product Tests: Tests and inspections that are performed by a nationally recognized testing 
laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to 
NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements.

F. Source Quality-Control Tests and Inspections: Tests and inspections that are performed at the 
source; for example, plant, mill, factory, or shop.

G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 
laboratory shall have the same meaning as testing agency.

H. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements.

I. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Contractor's quality-control services do not 
include contract administration activities performed by Architect.

1.3 DELEGATED-DESIGN SERVICES

A. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit 
a written request for additional information to Architect.

B. Delegated-Design Services Statement: Submit a statement, signed and sealed by the responsible 
design professional, for each product and system specifically assigned to Contractor to be 
designed or certified by a design professional, indicating that the products and systems are in 
compliance with performance and design criteria indicated. Include list of codes, loads, and 
other factors used in performing these services.
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1.4 CONFLICTING REQUIREMENTS

A. Conflicting Standards and Other Requirements: If compliance with two or more standards or 
requirements is specified and the standards or requirements establish different or conflicting 
requirements for minimum quantities or quality levels, inform the Architect regarding the 
conflict and obtain clarification prior to proceeding with the Work. Refer conflicting 
requirements that are different, but apparently equal, to Architect for clarification before 
proceeding.

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be 
the minimum provided or performed. The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. 
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision 
before proceeding.

1.5 ACTION SUBMITTALS

A. Mockup Shop Drawings: For integrated exterior mockups.

1. Include plans, sections, elevations, and details, indicating materials and size of mockup 
construction.

2. Indicate manufacturer and model number of individual components.
3. Provide axonometric drawings for conditions difficult to illustrate in two dimensions.

1.6 INFORMATIONAL SUBMITTALS

A. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, 
submit copy of written statement of responsibility submitted to authorities having jurisdiction 
before starting work on the following systems:
1. Main wind-force-resisting system or a wind-resisting component listed in the Statement 

of Special Inspections.

B. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience. Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority.

C. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents established for 
compliance with standards and regulations bearing on performance of the Work.

1.7 REPORTS AND DOCUMENTS

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 
Sections. Include the following:
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1. Date of issue.
2. Project title and number.
3. Name, address, telephone number, and email address of testing agency.
4. Dates and locations of samples and tests or inspections.
5. Names of individuals making tests and inspections.
6. Description of the Work and test and inspection method.
7. Identification of product and Specification Section.
8. Complete test or inspection data.
9. Test and inspection results and an interpretation of test results.
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspection.
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

B. Manufacturer's Technical Representative's Field Reports: Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections. Include the following:

1. Statement on condition of substrates and their acceptability for installation of product.
2. Statement that products at Project site comply with requirements.
3. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken.
4. Results of operational and other tests and a statement of whether observed performance 

complies with requirements.
5. Other required items indicated in individual Specification Sections.

C. Factory-Authorized Service Representative's Reports: Prepare written information documenting 
manufacturer's factory-authorized service representative's tests and inspections specified in 
other Sections. Include the following:

1. Statement that equipment complies with requirements.
2. Results of operational and other tests and a statement of whether observed performance 

complies with requirements.
3. Other required items indicated in individual Specification Sections.

1.8 QUALITY ASSURANCE

A. Qualifications paragraphs in this article establish the minimum qualification levels required; 
individual Specification Sections specify additional requirements.

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. As applicable, procure products 
from manufacturers able to meet qualification requirements, warranty requirements, and 
technical or factory-authorized service representative requirements.
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C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units.

D. Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or 
assembling work similar in material, design, and extent to that indicated for this Project, whose 
work has resulted in construction with a record of successful in-service performance.

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated. Engineering services are defined as those performed 
for installations of the system, assembly, or product that are similar in material, design, and 
extent to those indicated for this Project.

F. Specialists: Certain Specification Sections require that specific construction activities shall be 
performed by entities who are recognized experts in those operations. Specialists shall satisfy 
qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for 
specialists.

G. Testing and Inspecting Agency Qualifications: An NRTL, an NVLAP, or an independent 
agency with the experience and capability to conduct testing and inspection indicated, as 
documented according to [ASTM E329] <Insert standard>; and with additional qualifications 
specified in individual Sections; and, where required by authorities having jurisdiction, that is 
acceptable to authorities.

H. Manufacturer's Technical Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect installation 
of manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project.

I. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing 
for compliance with specified requirements for performance and test methods, comply with the 
following:

1. Contractor responsibilities include the following:

a. Provide test specimens representative of proposed products and construction.
b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work.

2. Testing Agency Responsibilities: Submit a certified written report of each test, 
inspection, and similar quality-assurance service to Architect, with copy to Contractor. 
Interpret tests and inspections and state in each report whether tested and inspected work 
complies with or deviates from the Contract Documents.

J. Integrated Exterior Mockups: Construct integrated exterior mockup according to approved Shop 
Drawings. Coordinate installation of exterior envelope materials and products for which 
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mockups are required in individual Specification Sections, along with supporting materials. 
Comply with requirements in "Mockups" Paragraph.

1. Coordinate construction of the mockup to allow observation of air barrier installation, 
flashings, air barrier integration with fenestration systems, and other portions of the 
building air/moisture barrier and drainage assemblies, prior to installation of veneer, 
cladding elements, and other components that will obscure the work.

1.9 QUALITY CONTROL

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspection they are engaged to 
perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by Work 
that failed to comply with the Contract Documents will be charged to Contractor, and the 
Contract Sum will be adjusted by Change Order.

B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility. Perform additional quality-control activities, whether specified or 
not, to verify and document that the Work complies with requirements.

1. Engage a qualified testing agency to perform quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspection will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service.

4. Testing and inspection requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct.

C. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents.

D. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 
duties. Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services.
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2. Determine the locations from which test samples will be taken and in which in-situ tests 
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected Work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work.

6. Do not perform duties of Contractor.

E. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections. Report results in writing as specified in Section 013300 "Submittal 
Procedures."

F. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical 
representative to observe and inspect the Work. Manufacturer's technical representative's 
services include participation in preinstallation conferences, examination of substrates and 
conditions, verification of materials, observation of Installer activities, inspection of completed 
portions of the Work, and submittal of written reports.

G. Contractor's Associated Requirements and Services: Cooperate with agencies and 
representatives performing required tests, inspections, and similar quality-control services, and 
provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of 
operations to permit assignment of personnel. Provide the following:

1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and 

inspection. Assist agency in obtaining samples.
4. Facilities for storage and field curing of test samples.
5. Preliminary design mix proposed for use for material mixes that require control by testing 

agency.
6. Security and protection for samples and for testing and inspection equipment at Project 

site.

H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and 
quality-control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspection.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 TEST AND INSPECTION LOG

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:

1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and 
inspection log for Architect's and authorities' having jurisdiction reference during normal 
working hours.

1. Submit log at Project closeout as part of Project Record Documents.

3.2 REPAIR AND PROTECTION

A. General: On completion of testing, inspection, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes. Restore patched areas 
and extend restoration into adjoining areas with durable seams that are as invisible as 
possible. Comply with the Contract Document requirements for cutting and patching in 
Section 017300 "Execution."

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities.

B. Related Requirements:

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

1.2 USE CHARGES

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use 
temporary services and facilities without cost, including, but not limited to, Owner's 
construction forces, Architect, occupants of Project, testing agencies, and authorities having 
jurisdiction.

B. Water and Sewer Service from Existing System: Water from Owner's existing water system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations.

C. Electric Power Service from Existing System: Electric power from Owner's existing system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations.

1.3 INFORMATIONAL SUBMITTALS

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging 
areas, construction site entrances, vehicle circulation, and parking areas for construction 
personnel.

B. Project Identification and Temporary Signs: Show fabrication and installation details, including 
plans, elevations, details, layouts, typestyles, graphic elements, and message content.

C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention 
program.

D. Moisture-and Mold-Protection Plan: Describe procedures and controls for protecting materials 
and construction from water absorption and damage and mold.
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E. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the 
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time 
frame for their operation. Include the following:

1. Locations of dust-control partitions at each phase of work.
2. HVAC system isolation schematic drawing.
3. Location of proposed air-filtration system discharge.
4. Waste-handling procedures.
5. Other dust-control measures.

1.4 QUALITY ASSURANCE

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70.

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits.

C. Accessible Temporary Egress: Comply with applicable provisions in the United States Access 
Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1.

1.5 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities.

PART 2 - PRODUCTS

2.1 TEMPORARY FACILITIES

A. Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature 
controls, and foundations adequate for normal loading.

B. Common-Use Field Office: Of sufficient size to accommodate needs of Owner, Architect, and 
construction personnel office activities and to accommodate Project meetings specified in other 
Division 01 Sections. Keep office clean and orderly. Furnish and equip offices as follows:

1. Furniture required for Project-site documents including file cabinets, plan tables, plan 
racks, and bookcases.

2. Drinking water and private toilet.
3. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 68 

to 72 deg F (20 to 22 deg C).
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4. Lighting fixtures capable of maintaining average illumination of 20 fc (215 lx) at desk 
height.

2.2 EQUIPMENT

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures.

B. HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented, 
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited.

2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing 
agency acceptable to authorities having jurisdiction, and marked for intended location 
and application.

3. Permanent HVAC System: If Owner authorizes use of permanent HVAC system for 
temporary use during construction, provide filter with MERV of 8 at each return-air grille 
in system and remove at end of construction and clean HVAC system as required in 
Section 017700 "Closeout Procedures."]

C. Air-Filtration Units: Primary and secondary HEPA-filter-equipped portable units with four-
stage filtration. Provide single switch for emergency shutoff. Configure to run continuously.

PART 3 - EXECUTION

3.1 TEMPORARY FACILITIES, GENERAL

A. Conservation: Coordinate construction and use of temporary facilities with consideration given 
to conservation of energy, water, and materials. Coordinate use of temporary utilities to 
minimize waste.

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work. See other Sections for disposition of salvaged materials that 
are designated as Owner's property.

3.2 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required by progress of the 
Work.

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities.
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3.3 TEMPORARY UTILITY INSTALLATION

A. General: Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services.

B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.

1. Connect temporary sewers to private system indicated as directed by authorities having 
jurisdiction.

C. Water Service: Install water service and distribution piping in sizes and pressures adequate for 
construction.

D. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel. Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities.

E. Temporary Heating and Cooling: Provide temporary heating and cooling required by 
construction activities for curing or drying of completed installations or for protecting installed 
construction from adverse effects of low temperatures or high humidity. Select equipment that 
will not have a harmful effect on completed installations or elements being installed.

1. Provide temporary dehumidification systems when required to reduce ambient and 
substrate moisture levels to level required to allow installation or application of finishes 
and their proper curing or drying.

F. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering 
occupied areas.

G. Electric Power Service: Provide electric power service and distribution system of sufficient size, 
capacity, and power characteristics required for construction operations.

1. Install electric power service overhead unless otherwise indicated.

H. Lighting: Provide temporary lighting with local switching that provides adequate illumination 
for construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system.

3.4 SUPPORT FACILITIES INSTALLATION

A. General: Comply with the following:
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1. Provide construction for temporary offices, shops, and sheds located within construction 
area or within 30 feet (9 m) of building lines that is noncombustible according to 
ASTM E136. Comply with NFPA 241.

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 
Remove before Substantial Completion. Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner.

B. Traffic Controls: Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

C. Parking: Use designated areas of Owner's existing parking areas for construction personnel.

D. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted.

1. Identification Signs: Provide Project identification signs as indicated on Drawings.
2. Temporary Signs: Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project.

a. Provide temporary, directional signs for construction personnel and visitors.

3. Maintain and touch up signs so they are legible at all times.

E. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste 
from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution."

F. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities.

G. Existing Stair Usage: Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore 
stairs to condition existing before initial use.

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs 
and to maintain means of egress. If stairs become damaged, restore damaged areas so no 
evidence remains of correction work.

3.5 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities.
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1. Where access to adjacent properties is required in order to affect protection of existing 
facilities, obtain written permission from adjacent property owner to access property for 
that purpose.

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects.

C. Pest Control: Engage pest-control service to recommend practices to minimize attraction and 
harboring of rodents, roaches, and other pests and to perform extermination and control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion. Perform control operations lawfully, using materials approved by authorities 
having jurisdiction.

D. Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure 
fence in a manner that will prevent people from easily entering site except by entrance gates.

1. Extent of Fence: As required to enclose entire Project site or portion determined 
sufficient to accommodate construction operations.

2. Maintain security by limiting number of keys and restricting distribution to authorized 
personnel. Furnish one set of keys to Owner.

E. Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of 
construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and 
similar violations of security. Lock entrances at end of each workday.

F. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

G. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction.

H. Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress 
and completed, from exposure, foul weather, other construction operations, and similar 
activities. Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 
temporary enclosures.

I. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt 
migration and to separate areas occupied by Owner from fumes and noise.

1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied side, 
and fire-retardant-treated plywood on construction operations side.

2. Where fire-resistance-rated temporary partitions are indicated or are required by 
authorities having jurisdiction, construct partitions according to the rated assemblies.

3. Provide walk-off mats at each entrance through temporary partition.
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J. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses. Comply with 
NFPA 241; manage fire-prevention program.

1. Prohibit smoking in construction areas. Comply with additional limits on smoking 
specified in other Sections.

2. Supervise welding operations, combustion-type temporary heating units, and similar 
sources of fire ignition according to requirements of authorities having jurisdiction.

3. Develop and supervise an overall fire-prevention and -protection program for personnel 
at Project site. Review needs with local fire department and establish procedures to be 
followed. Instruct personnel in methods and procedures. Post warnings and information.

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning 
sign stating that hoses are for fire-protection purposes only and are not to be removed. 
Match hose size with outlet size and equip with suitable nozzles.

3.6 MOISTURE AND MOLD CONTROL

A. Contractor's Moisture-Protection Plan: Describe delivery, handling, storage, installation, and 
protection provisions for materials subject to water absorption or water damage.

1. Indicate procedures for discarding water-damaged materials, protocols for mitigating 
water intrusion into completed Work, and replacing water-damaged Work.

2. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, 
plastering, and terrazzo grinding, and describe plans for dealing with water from these 
operations. Show procedures for verifying that wet construction has dried sufficiently to 
permit installation of finish materials.

3. Indicate methods to be used to avoid trapping water in finished work.

B. Exposed Construction Period: Before installation of weather barriers, when materials are subject 
to wetting and exposure and to airborne mold spores, protect as follows:

1. Protect porous materials from water damage.
2. Protect stored and installed material from flowing or standing water.
3. Keep porous and organic materials from coming into prolonged contact with concrete.
4. Remove standing water from decks.
5. Keep deck openings covered or dammed.

C. Partially Enclosed Construction Period: After installation of weather barriers but before full 
enclosure and conditioning of building, when installed materials are still subject to infiltration 
of moisture and ambient mold spores, protect as follows:

1. Do not load or install drywall or other porous materials or components, or items with 
high organic content, into partially enclosed building.

2. Keep interior spaces reasonably clean and protected from water damage.
3. Periodically collect and remove waste containing cellulose or other organic matter.
4. Discard or replace water-damaged material.
5. Do not install material that is wet.
6. Discard and replace stored or installed material that begins to grow mold.
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7. Perform work in a sequence that allows wet materials adequate time to dry before 
enclosing the material in gypsum board or other interior finishes.

D. Controlled Construction Period: After completing and sealing of the building enclosure but 
prior to the full operation of permanent HVAC systems, maintain as follows:

1. Control moisture and humidity inside building by maintaining effective dry-in conditions.
2. Use temporary or permanent HVAC system to control humidity within ranges specified 

for installed and stored materials.
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits.

3.7 OPERATION, TERMINATION, AND REMOVAL

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses.

B. Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage.

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion.

D. Termination and Removal: Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility. Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor. 
Owner reserves right to take possession of Project identification signs.

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period. Comply with final cleaning requirements specified in 
Section 017700 "Closeout Procedures."

END OF SECTION 015000
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SECTION 016000 - PRODUCT REQUIREMENTS

1.1 ACTION SUBMITTALS

A. Comparable Product Requests: Architect will notify Contractor of approval or rejection within 
15 days of receipt of request, or seven days of receipt of additional information.

1.2 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Use means and methods that will prevent damage, deterioration, and loss, including theft.

B. Store products to allow for inspection and measurement or counting of units.

C. Provide for storage of materials and equipment by Owner.

1.3 PRODUCT WARRANTIES

A. Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of 
obligations under requirements of the Contract Documents.

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution.

1.4 PRODUCT SELECTION PROCEDURES

A. Product Selection Procedures:

1. Product: Product named that complies with requirements.
2. Manufacturer/Source: Product by manufacturer or from source named that complies with 

requirements.
3. Products: One of the products listed that complies with requirements. Comparable 

products will be considered unless otherwise indicated.
4. Manufacturers: Product by one of the manufacturers listed that complies with 

requirements. Comparable products will be considered unless otherwise indicated.
5. Basis-of-Design Product: Either the specified product or a comparable product by one of 

the other named manufacturers.
6. Visual Matching Specification: Product that matches Architect's sample. Architect's 

decision will be final.
7. Visual Selection Specification: Product (and manufacturer) that complies with other 

specified requirements. Architect will select color, gloss, pattern, density, or texture from 
manufacturer's product line that includes both standard and premium items.
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1.5 COMPARABLE PRODUCTS

A. Conditions for Consideration:

1. Product does not require revisions to the Contract Documents, is consistent with the 
Contract Documents and will produce the indicated results, and is compatible with other 
portions of the Work.

2. Comparison of proposed product with those named in the Specifications.
3. Product provides specified warranty.
4. Similar installations, if requested.
5. Samples, if requested.

END OF SECTION 016000 
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following:

1. Construction layout.
2. Field engineering and surveying.
3. Installation of the Work.
4. Cutting and patching.
5. Progress cleaning.
6. Starting and adjusting.
7. Protection of installed construction.

B. Related Requirements:

1. Section 011000 "Summary" for limits on use of Project site.

1.2 INFORMATIONAL SUBMITTALS

A. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal.

1.3 QUALITY ASSURANCE

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements.

1. Structural Elements: When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding. 
Shore, brace, and support structural elements during cutting and patching. Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection.

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety.

3. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety.
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4. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner.

B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment.

PART 2 - PRODUCTS

2.1 MATERIALS

A. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions: The existence and location of utilities and construction indicated as 
existing are not guaranteed. Before beginning work, investigate and verify the existence and 
location of utilities, mechanical and electrical systems, and other construction affecting the 
Work.

1. Before construction, verify the location and points of connection of sanitary sewer, storm 
sewer, and water-service piping; underground electrical services; and other utilities.

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site.

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation.

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed.

3. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers.
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C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or 
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 
located in or affected by construction. Coordinate with authorities having jurisdiction.

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work.

C. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings.

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Architect.

3.3 CONSTRUCTION LAYOUT

A. Verification: Before proceeding to lay out the Work, verify layout information shown on 
Drawings. If discrepancies are discovered, notify Architect promptly.

B. General: Lay out the Work using accepted surveying practices.

1. Establish benchmarks and control points to set lines and levels of construction and 
elsewhere as needed to locate each element of Project.

2. Establish limits on use of Project site.
3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain 

required dimensions.
4. Inform installers of lines and levels to which they must comply.
5. Check the location, level and plumb, of every major element as the Work progresses.
6. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances.

3.4 INSTALLATION

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
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2. Where space is limited, install components to maximize space available for maintenance 
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy.

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations.

F. Tools and Equipment: Where possible, select tools or equipment that minimize production of 
excessive noise levels.

G. Templates: Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed. Check Shop Drawings of other portions of the Work to 
confirm that adequate provisions are made for locating and installing products to comply with 
indicated requirements.

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work. Where size and type of attachments are not indicated, verify size 
and type required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.
3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation.

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

J. Remove and replace damaged, defective, or non-conforming Work.

3.5 CUTTING AND PATCHING

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. 
Proceed with cutting and patching at the earliest feasible time, and complete without delay.
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1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition.

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties.

C. Temporary Support: Provide temporary support of work to be cut.

D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations.

E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free 
passage to adjoining areas is unavoidable, coordinate cutting and patching according to 
requirements in Section 011000 "Summary."

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize or prevent interruption to occupied areas.

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill.
4. Excavating and Backfilling: Comply with requirements in applicable Sections where 

required by cutting and patching operations.
5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work. Patch with durable seams that are as invisible as 
practicable. Provide materials and comply with installation requirements specified in other 
Sections, where applicable.

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation.
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2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 
into retained adjoining construction in a manner that will minimize evidence of patching 
and refinishing.

3. Floors and Walls: Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space. Provide an even 
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance.

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure.

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces.

3.6 PROGRESS CLEANING

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris.

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 
containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently.

B. Site: Maintain Project site free of waste materials and debris.

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate.

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces.

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
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F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion.

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways. 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion.

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects.

J. Limiting Exposures: Supervise construction operations to ensure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period.

3.7 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion.

B. Protection of Existing Items: Provide protection and ensure that existing items to remain 
undisturbed by construction are maintained in condition that existed at commencement of the 
Work.

C. Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 017300
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Demolition and removal of selected portions of site, building or structure.
2. Demolition and removal of selected system elements.
3. Salvage of existing items to be reused or recycled.

1.2 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.

1.3 PREINSTALLATION MEETINGS

A. Predemolition Conference: Conduct conference at Project site.

1.4 INFORMATIONAL SUBMITTALS

A. Survey: Submit survey of conditions of the building and systems to be replaced.

B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property, for environmental protection, for dust control 
and for noise control. Indicate proposed locations and construction of barriers.

C. Schedule of selective demolition activities with starting and ending dates for each activity.

D. Predemolition photographs or video.

1.5 CLOSEOUT SUBMITTALS

A. Inventory of items that have been removed and salvaged.

1.6 FIELD CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted.
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B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work.
1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract.

E. Storage or sale of removed items or materials on-site is not permitted.

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

G. Arrange selective demolition schedule so as not to interfere with Owner's operations.

1.7 WARRANTY

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction.

B. Standards: Comply with ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations.
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B. Perform a survey of condition of building to determine whether removing any element might 
result in structural deficiency or unplanned collapse of any portion of structure or adjacent 
structures during selective building demolition operations.

C. Inventory and record the condition of items to be removed and salvaged.

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage.

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 
to be selectively demolished.

1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
2. Arrange to shut off utilities with utility companies.
3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of building.

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and equipment, 
and components indicated on Drawings to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 
or plug remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same 
or compatible piping material and leave in place.

c. Equipment to Be Removed: Disconnect and cap services and remove equipment.
d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove 
equipment and deliver to Owner.

3.3 PROTECTION

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain.

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of construction and 
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished.

C. Remove temporary barricades and protections where hazards no longer exist.
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3.4 SELECTIVE DEMOLITION

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain.

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces.

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations. Maintain portable fire-suppression devices 
during flame-cutting operations.

4. Maintain fire watch during and for at least 24 hours after flame-cutting operations.
5. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing.
6. Dispose of demolished items and materials promptly.

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities.

C. Removed and Salvaged Items:

1. Clean salvaged items.
2. Pack or crate items after cleaning. Identify contents of containers.
3. Store items in a secure area until delivery to Owner.
4. Transport items to Owner's storage area designated by Owner.
5. Protect items from damage during transport and storage.

D. Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse.
2. Pack or crate items after cleaning and repairing. Identify contents of containers.
3. Protect items from damage during transport and storage.
4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated.

E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete.
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3.5 CLEANING

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas.

B. Burning: Do not burn demolished materials.

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began.

END OF SECTION 024119
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SECTION 055213 - PIPE AND TUBE RAILINGS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Aluminum handrails and guard railings.

1.2 ACTION SUBMITTALS

A. Product Data:

1. Manufacturer's product lines of mechanically connected railings.
2. Handrail brackets.
3. Nonshrink, nonmetallic grout.
4. Anchoring cement.
5. Metal finishes.

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.

C. Samples: For each type of exposed finish.

D. Delegated-Design Submittal: For railings, including analysis data signed and sealed by the 
qualified professional engineer responsible for their preparation.

1.3 INFORMATIONAL SUBMITTALS

A. Qualification Data: For delegated-design professional engineer.

B. Welding certificates.

C. Product Test Reports: For tests on railings performed by a qualified testing agency, in 
accordance with ASTM E894 and ASTM E935.

1.4 QUALITY ASSURANCE

A. Welding Qualifications: Qualify procedures and personnel in accordance with the following:
1. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum."
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PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 
"Quality Requirements," to design railings, including attachment to building construction.

B. Structural Performance: Railings, including attachment to building construction, shall withstand 
the effects of gravity loads and the following loads and stresses within limits and under 
conditions indicated:

1. Handrails and Top Rails of Guards:

a. Uniform load of 50 lbf/ ft. (0.73 kN/m) applied in any direction.
b. Concentrated load of 200 lbf (0.89 kN) applied in any direction.
c. Uniform and concentrated loads need not be assumed to act concurrently.

2. Infill of Guards:

a. Concentrated load of 50 lbf (0.22 kN) applied horizontally on an area of 1 sq. ft. 
(0.093 sq. m).

b. Infill load and other loads need not be assumed to act concurrently.

2.2 METALS, GENERAL

A. Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, roller 
marks, rolled trade names, stains, discolorations, or blemishes.

B. Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as 
supported rails unless otherwise indicated.

1. Provide type of bracket with flange tapped for concealed anchorage to threaded hanger 
bolt and that provides 1-1/2-inch (38-mm) clearance from inside face of handrail to 
finished wall surface.

2.3 ALUMINUM RAILINGS

A. Aluminum, General: Provide alloy and temper recommended by aluminum producer and 
finisher for type of use and finish indicated, and with not less than the strength and durability 
properties of alloy and temper designated below for each aluminum form required.

B. Extruded Bars and Tubing: ASTM B221 (ASTM B221M), Alloy 6063-T5/T52.

C. Drawn Seamless Tubing: ASTM B210/B210M, Alloy 6063-T832.

D. Plate and Sheet: ASTM B209 (ASTM B209M), Alloy 6061-T6.
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E. Die and Hand Forgings: ASTM B247 (ASTM B247M), Alloy 6061-T6.

F. Castings: ASTM B26/B26M, Alloy A356.0-T6.

2.4 FASTENERS

A. Fastener Materials:
1. Aluminum Railing Components: Type 316 stainless steel fasteners.

B. Post-Installed Anchors: Fastener systems with working capacity greater than or equal to the 
design load, according to an evaluation report acceptable to authorities having jurisdiction, 
based on ICC-ES AC193.
1. Material for Exterior Locations and Where Stainless Steel Is Indicated: Alloy Group 1 

(A1) stainless steel bolts, ASTM F593, and nuts, ASTM F594.

2.5 MISCELLANEOUS MATERIALS

A. Handrail Brackets: Cast aluminum, center of handrail 2-1/2 inches (63.5 mm from face of wall.

B. Welding Rods and Bare Electrodes: Select in accordance with AWS specifications for metal 
alloy welded.

1. For aluminum railings, provide type and alloy as recommended by producer of metal to 
be welded and as required for color match, strength, and compatibility in fabricated 
items.

C. Bituminous Paint: Cold-applied asphalt emulsion, complying with ASTM D1187/D1187M.

D. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous grout, 
complying with ASTM C1107/C1107M. Provide grout specifically recommended by 
manufacturer for interior and exterior applications.

E. Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled expansion 
cement formulation for mixing with water at Project site to create pourable anchoring, patching, 
and grouting compound.

1. Water-Resistant Product: At exterior locations, provide formulation that is resistant to 
erosion from water exposure without needing protection by a sealer or waterproof coating 
and that is recommended by manufacturer for exterior use.

2.6 FABRICATION

A. Cut, drill, and punch metals cleanly and accurately.

1. Remove burrs and ease edges to a radius of approximately 1/32 inch (1 mm) unless 
otherwise indicated.
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2. Remove sharp or rough areas on exposed surfaces.

B. Form work true to line and level with accurate angles and surfaces.

C. Welded Connections for Aluminum Pipe: Fabricate railings to interconnect members with 
concealed internal welds that eliminate surface grinding, using manufacturer's standard system 
of sleeve and socket fittings.

D. Nonwelded Connections: Connect members with concealed mechanical fasteners and fittings. 
Fabricate members and fittings to produce flush, smooth, rigid, hairline joints.

E. Bend members in jigs to produce uniform curvature for each configuration required. Maintain 
cross section of member throughout entire bend without buckling, twisting, cracking, or 
otherwise deforming exposed surfaces of components.

F. Close exposed ends of hollow railing members with prefabricated cap and end fittings of same 
metal and finish as railings.

G. Provide wall returns at ends of wall-mounted handrails unless otherwise indicated. Close ends 
of returns unless clearance between end of rail and wall is 1/4 inch (6 mm) or less.

H. Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous fittings, 
and anchors to interconnect railing members to other work unless otherwise indicated.

1. At brackets and fittings fastened to plaster or gypsum board partitions, provide crush-
resistant fillers or other means to transfer loads through wall finishes to structural 
supports and prevent bracket or fitting rotation and crushing of substrate.

I. Provide inserts and other anchorage devices for connecting railings to concrete or masonry 
work.

1. Fabricate anchorage devices capable of withstanding loads imposed by railings.
2. Coordinate anchorage devices with supporting structure.

J. For railing posts set in concrete, provide stainless steel sleeves not less than 6 inches (150 mm) 
long with inside dimensions not less than 1/2 inch (13 mm) greater than outside dimensions of 
post, with metal plate forming bottom closure.

2.7 ALUMINUM FINISHES

A. Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are 
acceptable if they are within one-half of the range of approved Samples. Noticeable variations 
in the same piece are unacceptable. Variations in appearance of other components are 
acceptable if they are within the range of approved Samples and are assembled or installed to 
minimize contrast.

B. Mill Finish: AA-M12, nonspecular as fabricated.
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PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Perform cutting, drilling, and fitting required for installing railings.

1. Fit exposed connections together to form tight, hairline joints.
2. Install railings level, plumb, square, true to line; without distortion, warp, or rack.
3. Set railings accurately in location, alignment, and elevation; measured from established 

lines and levels.
4. Do not weld, cut, or abrade surfaces of railing components that are coated or finished 

after fabrication and that are intended for field connection by mechanical or other means 
without further cutting or fitting.

5. Set posts plumb within a tolerance of 1/16 inch in 3 feet (2 mm in 1 m).
6. Align rails so variations from level for horizontal members and variations from parallel 

with rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet (6 
mm in 3.5 m).

B. Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating metals 
and other materials from direct contact with incompatible materials.

1. Coat concealed surfaces of aluminum that will be in contact with grout, concrete, 
masonry, wood, or dissimilar metals, with a heavy coat of bituminous paint.

3.2 ANCHORING POSTS

A. Use stainless steel pipe sleeves preset and anchored into concrete for installing posts. After 
posts are inserted into sleeves, fill annular space between post and sleeve with nonshrink, 
nonmetallic grout or anchoring cement, mixed and placed to comply with anchoring material 
manufacturer's written instructions.

B. Form or core-drill holes not less than 5 inches (125 mm) deep and 3/4 inch (20 mm) larger than 
OD of post for installing posts in concrete. Clean holes of loose material, insert posts, and fill 
annular space between post and concrete with nonshrink, nonmetallic grout or anchoring 
cement mixed and placed to comply with anchoring material manufacturer's written 
instructions.

C. Anchor posts to metal surfaces with flanges, angle type, or floor type, as required by conditions, 
connected to posts and to metal supporting members as follows:

3.3 ATTACHING RAILINGS

A. Attach handrails to walls with wall brackets, except where end flanges are used. Provide 
brackets with 1-1/2-inch (38-mm) clearance from inside face of handrail and finished wall 
surface.
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B. Secure wall brackets and railing end flanges to building construction as follows:

1. For concrete and solid masonry anchorage, use drilled-in expansion shields and hanger or 
lag bolts.

2. For hollow masonry anchorage, use toggle bolts.
3. For wood stud partitions, use hanger or lag bolts set into studs or wood backing between 

studs. Coordinate with carpentry work to locate backing members.
4. For steel-framed partitions, use hanger or lag bolts set wood backing between studs. 

Coordinate with stud installation to locate backing members.
5. For steel-framed partitions, fasten brackets directly to steel framing or concealed steel 

reinforcements, using self-tapping screws of size and type required to support structural 
loads.

6. For steel-framed partitions, use toggle bolts installed through flanges of steel framing or 
through concealed steel reinforcements.

3.4 CLEANING

A. Clean aluminum by washing thoroughly with clean water and soap and rinsing with clean water.

PART 4 - SCHEDULE

4.1 HANDRAILS AND GUARDRAILS

A. Handrails, posts, top and bottom guard rails to be 1-5/8” O.D.

B. Intermediate pickets to be 1” O.D.

C. Top of guardrails to be 42” AFF

D. Bottom of guardrails to be 4” AFF

E. Handrails to be 36” AFF

F. Intermediate pickets to be spaced at 4” O.C.

G. Comply with requirements prescribed in Florida Building Code Sections 1012 & 1013.

END OF SECTION 055213
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SECTION 072100 - THERMAL INSULATION

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Glass-fiber blanket.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Low-emitting product certification.

1.3 INFORMATIONAL SUBMITTALS

A. Product test reports.

B. Research reports.

PART 2 - PRODUCTS

2.1 GLASS-FIBER BLANKET

A. Sustainability Requirements: Provide glass-fiber blanket insulation as follows:

1. Free of Formaldehyde: Insulation manufactured with 100 percent acrylic binders and no 
formaldehyde.

2. Low Emitting: Insulation tested according to ASTM D 5116 and shown to emit less than 
0.05-ppm formaldehyde.

3. Low Emitting: Complies with the testing and product requirements of the California 
Department of Public Health's (formerly, the California Department of Health Services') 
"Standard Method for the Testing and Evaluation of Volatile Organic Chemical Emissions 
from Indoor Sources Using Environmental Chambers."

B. Glass-Fiber Blanket, Unfaced: ASTM C 665, Type I; with maximum flame-spread and smoke-
developed indexes of 25 and 50, respectively, per ASTM E 84; passing ASTM E 136 for 
combustion characteristics.

2.2 ACCESSORIES

A. Insulation for Miscellaneous Voids:
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B. Insulation Anchors, Spindles, and Standoffs: To prevent sagging and movement as recommended 
by manufacturer.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Comply with insulation manufacturer's written instructions applicable to products and 
applications.

B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice, 
rain, or snow at any time.

C. Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill 
voids with insulation. Remove projections that interfere with placement.

D. Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths, 
and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or 
required to make up total thickness or to achieve R-value.

E. Install sound batting insulation as shown on drawings

3.2 INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION

A. Blanket Insulation: Install in cavities formed by framing members according to the following 
requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If more 
than one length is required to fill the cavities, provide lengths that will produce a snug fit 
between ends.

2. Place insulation in cavities formed by framing members to produce a friction fit between 
edges of insulation and adjoining framing members.

3. Maintain 3-inch (76-mm) clearance of insulation around recessed lighting fixtures not rated 
for or protected from contact with insulation.

4. For metal-framed wall cavities where cavity heights exceed 96 inches (2438 mm), support 
unfaced blankets mechanically.

B. Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required 
to prevent gaps in insulation using the following materials:

1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum volume 
equaling a density of approximately 2.5 lb/cu. ft. (40 kg/cu. m).

END OF SECTION 072100
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SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Silicone joint sealants.
2. Nonstaining silicone joint sealants.
3. Mildew-resistant joint sealants.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.3 ACTION SUBMITTALS

A. Product Data: For each joint-sealant product.

B. Samples: For each kind and color of joint sealant required.

C. Joint-Sealant Schedule: Include the following information:

1. Joint-sealant application, joint location, and designation.
2. Joint-sealant manufacturer and product name.
3. Joint-sealant formulation.
4. Joint-sealant color.

1.4 INFORMATIONAL SUBMITTALS

A. Product test reports.

B. Preconstruction laboratory test reports.

C. Preconstruction field-adhesion-test reports.

D. Field-adhesion-test reports.

E. Sample warranties.



DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

JOINT SEALANTS 079200 - 2

1.5 QUALITY ASSURANCE

A. Testing Agency Qualifications: Qualified according to ASTM C1021 to conduct the testing 
indicated.

1.6 PRECONSTRUCTION TESTING

A. Preconstruction Laboratory Testing: Submit to joint-sealant manufacturers, for testing indicated 
below, samples of materials that will contact or affect joint sealants.

1. Adhesion Testing: Use ASTM C794 to determine whether priming and other specific 
joint preparation techniques are required to obtain rapid, optimum adhesion of joint 
sealants to joint substrates.

2. Compatibility Testing: Use ASTM C1087 to determine sealant compatibility when in 
contact with glazing and gasket materials.

B. Preconstruction Field-Adhesion Testing: Before installing sealants, field test their adhesion to 
Project joint substrates. Test joint sealants according to Method A, Field-Applied Sealant Joint 
Hand Pull Tab, in Appendix X1.1 in ASTM C1193 or Method A, Tail Procedure, in 
ASTM C1521.

1.7 WARRANTY

A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not 
comply with performance and other requirements specified in this Section within specified 
warranty period.

1. Warranty Period: Two years from date of Substantial Completion.

B. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or 
replace those joint sealants that do not comply with performance and other requirements 
specified in this Section within specified warranty period.

1. Warranty Period: Five years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 JOINT SEALANTS, GENERAL

A. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range.
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2.2 SILICONE JOINT SEALANTS

A. Silicone, S, NS, 100/50, NT: Single-component, nonsag, plus 100 percent and minus 50 percent 
movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C920, Type S, 
Grade NS, Class 100/50, Use NT.

2.3 NONSTAINING SILICONE JOINT SEALANTS

A. Nonstaining Joint Sealants: No staining of substrates when tested according to ASTM C1248.

B. Silicone, Nonstaining, S, NS, 100/50, NT: Nonstaining, single-component, nonsag, plus 100 
percent and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone joint 
sealant; ASTM C920, Type S, Grade NS, Class 100/50, Use NT.

2.4 MILDEW-RESISTANT JOINT SEALANTS

A. Mildew-Resistant Joint Sealants: Formulated for prolonged exposure to humidity with fungicide 
to prevent mold and mildew growth.

B. Silicone, Mildew Resistant, Acid Curing, S, NS, 25, NT: Mildew-resistant, single-component, 
nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, acid-curing 
silicone joint sealant; ASTM C920, Type S, Grade NS, Class 25, Use NT.

C. Acrylic Latex: Acrylic latex or siliconized acrylic latex, ASTM C834, Type OP, Grade NF.

2.5 MISCELLANEOUS MATERIALS

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests.

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials.

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints.

PART 3 - EXECUTION

3.1 PREPARATION

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements:

1. Remove laitance and form-release agents from concrete.
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2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 
not stain, harm substrates, or leave residues capable of interfering with adhesion.

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces.

3.2 INSTALLATION OF JOINT SEALANTS

A. General: Comply with ASTM C1193 and joint-sealant manufacturer's written installation 
instructions for products and applications indicated, unless more stringent requirements apply.

B. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability.

C. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints.

D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability.

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 
begins, tool sealants to form smooth, uniform beads of configuration indicated. Use tooling 
agents that are approved in writing by sealant manufacturer and that do not discolor sealants or 
adjacent surfaces.

1. Provide concave joint profile per Figure 8A in ASTM C1193 unless otherwise indicated.

3.3 FIELD QUALITY CONTROL

A. Field-Adhesion Testing: Field test joint-sealant adhesion to joint substrates as follows:

1. Extent of Testing: Test completed and cured sealant joints as follows:
a. Perform one test for each 50 feet of joint length.

2. Test Method: Test joint sealants according to Method A, Field-Applied Sealant Joint 
Hand Pull Tab, in Appendix X1 in ASTM C1193 or Method A, Tail Procedure, in 
ASTM C1521.
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B. Evaluation of Field-Adhesion-Test Results: Sealants not evidencing adhesive failure from 
testing or noncompliance with other indicated requirements will be considered satisfactory. 
Remove sealants that fail to adhere to joint substrates during testing or to comply with other 
requirements. Retest failed applications until test results prove sealants comply with indicated 
requirements.

3.4 JOINT-SEALANT SCHEDULE

A. Joint-Sealant Application: Interior joints in vertical surfaces and horizontal nontraffic surfaces].

1. Joint Locations:

a. Control and expansion joints on exposed interior surfaces of walls.
b. Tile control and expansion joints.
c. Vertical joints on exposed surfaces of walls and partitions.
d. Other joints as indicated on Drawings.

2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

B. Joint-Sealant Application: Mildew-resistant interior joints in vertical surfaces and horizontal 
nontraffic surfaces.

1. Joint Locations:

a. Joints between plumbing fixtures and adjoining walls, floors, and counters.
b. Tile control and expansion joints where indicated.
c. Other joints as indicated on Drawings.

2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

END OF SECTION 079200
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes:

1. Interior standard steel doors and frames.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: Include the following:

1. Elevations of each door type.
2. Details of doors, including vertical- and horizontal-edge details and metal thicknesses.
3. Frame details for each frame type, including dimensioned profiles and metal thicknesses.

C. Product Schedule: For hollow-metal doors and frames, prepared by or under the supervision of 
supplier, using same reference numbers for details and openings as those on Drawings. 
Coordinate with final door hardware schedule.

1.4 INFORMATIONAL SUBMITTALS

A. Product test reports.

B. Field quality control reports.

1.5 CLOSEOUT SUBMITTALS

A. Record Documents: For fire-rated doors, list of door numbers and applicable room name and 
number to which door accesses.
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PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Fire-Rated Door Assemblies: Assemblies complying with NFPA 80 that are listed and labeled 
by a qualified testing agency acceptable to authorities having jurisdiction for fire-protection 
ratings and temperature-rise limits indicated on Drawings, based on testing at positive pressure 
according to NFPA 252 or UL 10C.

1. Smoke- and Draft-Control Door Assemblies: Listed and labeled for smoke and draft 
control by a qualified testing agency acceptable to authorities having jurisdiction, based 
on testing according to UL 1784 and installed in compliance with NFPA 105.

2. Temperature-Rise Limit: Where indicated on Drawings, provide doors that have a 
maximum transmitted temperature end point of not more than 450 deg F (250 deg C) 
above ambient after 30 minutes of standard fire-test exposure.

2.2 INTERIOR STANDARD STEEL DOORS AND FRAMES

A. Construct hollow-metal doors and frames to comply with standards indicated for materials, 
fabrication, hardware locations, hardware reinforcement, tolerances, and clearances, and as 
specified.

B. Standard-Duty Doors and Frames: ANSI/SDI A250.8, Level 1; ANSI/SDI A250.4, Level C. 

1. Doors:

a. Type: Dutch Door.
b. Thickness: 1-3/4 inches (44.5 mm)
c. Face: Uncoated steel sheet, minimum thickness of 0.032 inch (0.8 mm).
d. Edge Construction: Model 1, Full Flush.
e. Double Shelf, Stainless Steel, 12 inches (similar to Karpen Steel CUDM0003)
f. Fire-Rated Core: Manufacturer's standard core for fire-rated and temperature-rise-

rated doors.

2. Frames:

a. Materials: Uncoated steel sheet, minimum thickness of 0.042 inch (1.0 mm).
b. Construction: Face welded.

2.3 FRAME ANCHORS

A. Jamb Anchors:

1. Type: Anchors of minimum size and type required by applicable door and frame 
standard, and suitable for performance level indicated.
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2. Quantity: Minimum of four anchors per jamb, with one additional anchor for frames with 
no floor anchor. Provide one additional anchor for each 24 inches (610 mm) of frame 
height above 7 feet (2.1 m).

3. Postinstalled Expansion Anchor: Minimum 3/8-inch- (9.5-mm-) diameter bolts with 
expansion shields or inserts, with manufacturer's standard pipe spacer.

B. Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor.

C. Floor Anchors for Concrete Slabs with Underlayment: Adjustable-type anchors with extension 
clips, allowing not less than 2-inch (51-mm) height adjustment. Terminate bottom of frames at 
top of underlayment.

D. Material: ASTM A879/A879M, Commercial Steel (CS), 04Z (12G) coating designation; mill 
phosphatized.

1. For anchors built into exterior walls, steel sheet complying with ASTM A1008/A1008M 
or ASTM A1011/A1011M; hot-dip galvanized according to ASTM A153/A153M, 
Class B.

2.4 MATERIALS

A. Cold-Rolled Steel Sheet: ASTM A1008/A1008M, Commercial Steel (CS), Type B; suitable for 
exposed applications.

B. Hot-Rolled Steel Sheet: ASTM A1011/A1011M, Commercial Steel (CS), Type B; free of scale, 
pitting, or surface defects; pickled and oiled.

C. Metallic-Coated Steel Sheet: ASTM A653/A653M, Commercial Steel (CS), Type B.

D. Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A153/A153M.

E. Power-Actuated Fasteners in Concrete: Fastener system of type suitable for application 
indicated, fabricated from corrosion-resistant materials, with clips or other accessory devices for 
attaching hollow-metal frames of type indicated.

F. Mineral-Fiber Insulation: ASTM C665, Type I (blankets without membrane facing); consisting 
of fibers manufactured from slag or rock wool; with maximum flame-spread and smoke-
developed indexes of 25 and 50, respectively; passing ASTM E136 for combustion 
characteristics.

2.5 FABRICATION

A. Door Astragals: Provide overlapping astragal on one leaf of dutch door where required by 
NFPA 80 for fire-performance rating or where indicated. Extend minimum 3/4 inch (19 mm) 
beyond edge of door on which astragal is mounted or as required to comply with published 
listing of qualified testing agency.
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B. Hollow-Metal Frames: Fabricate in one piece except where handling and shipping limitations 
require multiple sections. Where frames are fabricated in sections, provide alignment plates or 
angles at each joint, fabricated of metal of same or greater thickness as frames.
1. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners 

unless otherwise indicated.

C. Hardware Preparation: Factory prepare hollow-metal doors and frames to receive templated 
mortised hardware, and electrical wiring; include cutouts, reinforcement, mortising, drilling, 
and tapping according to ANSI/SDI A250.6, the Door Hardware Schedule, and templates.

1. Reinforce doors and frames to receive nontemplated, mortised, and surface-mounted door 
hardware.

2. Comply with BHMA A156.115 for preparing hollow-metal doors and frames for 
hardware.

2.6 STEEL FINISHES

A. Prime Finish: Clean, pretreat, and apply manufacturer's standard primer.

1. Shop Primer: Manufacturer's standard, fast-curing, lead- and chromate-free primer 
complying with ANSI/SDI A250.10; recommended by primer manufacturer for substrate; 
compatible with substrate and field-applied coatings despite prolonged exposure.

PART 3 - EXECUTION

3.1 PREPARATION

A. Remove welded-in shipping spreaders installed at factory. Restore exposed finish by grinding, 
filling, and dressing, as required to make repaired area smooth, flush, and invisible on exposed 
faces. Touch up factory-applied finishes where spreaders are removed.

B. Drill and tap doors and frames to receive nontemplated, mortised, and surface-mounted door 
hardware.

3.2 INSTALLATION

A. Hollow-Metal Frames: Comply with ANSI/SDI A250.11.

1. Set frames accurately in position; plumbed, aligned, and braced securely until permanent 
anchors are set. After wall construction is complete, remove temporary braces without 
damage to completed Work.

a. Where frames are fabricated in sections, field splice at approved locations by 
welding face joint continuously; grind, fill, dress, and make splice smooth, flush, 
and invisible on exposed faces. Touch-up finishes.
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b. Install frames with removable stops located on secure side of opening.

2. Fire-Rated Openings: Install frames according to NFPA 80.
3. Floor Anchors: Secure with postinstalled expansion anchors.

a. Floor anchors may be set with power-actuated fasteners instead of postinstalled 
expansion anchors if so indicated and approved on Shop Drawings.

4. Solidly pack mineral-fiber insulation inside frames.
5. Masonry Walls: Coordinate installation of frames to allow for solidly filling space 

between frames and masonry with grout or mortar.
6. In-Place Concrete or Masonry Construction: Secure frames in place with postinstalled 

expansion anchors. Countersink anchors, and fill and make smooth, flush, and invisible 
on exposed faces.

7. Installation Tolerances: Adjust hollow-metal frames to the following tolerances:

a. Squareness: Plus or minus 1/16 inch (1.6 mm), measured at door rabbet on a line 
90 degrees from jamb perpendicular to frame head.

b. Alignment: Plus or minus 1/16 inch (1.6 mm), measured at jambs on a horizontal 
line parallel to plane of wall.

c. Twist: Plus or minus 1/16 inch (1.6 mm), measured at opposite face corners of 
jambs on parallel lines, and perpendicular to plane of wall.

d. Plumbness: Plus or minus 1/16 inch (1.6 mm), measured at jambs at floor.

B. Hollow-Metal Doors: Fit and adjust hollow-metal doors accurately in frames, within clearances 
specified below.
1. Fire-Rated Doors: Install doors with clearances according to NFPA 80.

3.3 REPAIR

A. Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of 
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer.

B. Metallic-Coated Surface Touchup: Clean abraded areas and repair with galvanizing repair paint 
according to manufacturer's written instructions.

C. Touchup Painting: Cleaning and touchup painting of abraded areas of paint are specified in 
painting Sections.

END OF SECTION 081113
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SECTION 083113 - ACCESS DOORS AND FRAMES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Access doors and frames for walls and ceilings.

1.2 ACTION SUBMITTALS

A. Product Data:  For each type of product.

B. Shop Drawings:  Include plans, elevations, sections, details, and attachments to other work.

C. Samples:  For each door face material.

D. Schedule:  Types, locations, sizes, latching or locking provisions, and other data pertinent to 
installation.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Fire-Rated Access Doors and Frames:  Units complying with NFPA 80 tested according to the 
following test method:

1. NFPA 252 or UL 10B for fire-rated access door assemblies installed vertically.
2. NFPA 288 for fire-rated access door assemblies installed horizontally.

2.2 ACCESS DOORS AND FRAMES FOR WALLS AND CEILINGS

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following:

B. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated 
or comparable product by one of the following:
1. Acudor Products, Inc.
2. Activar, Inc.
3. Larsen's Manufacturing Company.
4. Milcor Inc.

http://www.specagent.com/LookUp/?ulid=426&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456794480&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815083&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456794503&mf=04&src=wd


DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

ACCESS DOORS AND FRAMES 083113 - 2

C. Source Limitations:  Obtain each type of access door and frame from single source from single 
manufacturer.

D. Flush Access Doors with Exposed Flanges:

1. Basis-of-Design Product: Milcor Inc
2. Assembly Description:  Fabricate door to fit flush to frame.  Provide manufacturer's 

standard-width exposed flange, proportional to door size.
3. Locations:  Wall.
4. Uncoated Steel Sheet for Door:  16 gage.

a. Finish:  Factory prime;
5. Frame Material:  Same material, thickness, and finish as door
6. Hinges:  Manufacturer's standard.
7. Hardware:  Latch.

E. Flush Access Doors with Concealed Flanges:
1. Basis-of-Design Product:  Milcor Inc.
2. Assembly Description:  Fabricate door to fit flush to frame.  Provide frame with gypsum 

board beads for concealed flange installation.
3. Locations:  Ceiling.
4. Uncoated Steel Sheet for Door:  16 gage 

a. Finish: Factory prime.
5. Frame Material:  Same material and thickness as door.
6. Hinges:  Manufacturer's standard
7. Hardware:  Latch.
8. Fire-Rated, Flush Access Doors with Exposed Flanges

F. Flush Access Doors with Fire Rating
1. Basis-of-Design Product:  Activar, Inc.
2. Assembly Description:  Fabricate door to fit flush to frame, with a core of mineral-fiber 

insulation enclosed in sheet metal.  Provide self-latching door with automatic closer and 
interior latch release.  Provide manufacturer's standard-width exposed flange, 
proportional to door size.

3. Locations:  Wall and ceiling.
4. Fire-Resistance Rating:  Not less than 1 hour or as scheduled.
5. Temperature-Rise Rating:  450 deg F (250 deg C) at the end of 30 minutes’
6. Uncoated Steel Sheet for Door:  20 gage.
7. Finish:  Factory prime.
8. Frame Material:  Same material, thickness, and finish as door.
9. Hinges:  Manufacturer's standard.
10. Hardware:  Latch.
11. Latch:  Cam 

2.3 FINISHES

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes.

http://www.specagent.com/LookUp/?uid=123456794503&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456794503&mf=04&src=wd
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B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping.

C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast.

D. Steel and Metallic-Coated-Steel Finishes:

1. Factory Prime:  Apply manufacturer's standard, fast-curing, lead- and chromate-free, 
universal primer immediately after surface preparation and pretreatment.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Comply with manufacturer's written instructions for installing access doors and frames.

B. Install doors flush with adjacent finish surfaces or recessed to receive finish material.

3.2 ADJUSTING

A. Adjust doors and hardware, after installation, for proper operation.

B. Remove and replace doors and frames that are warped, bowed, or otherwise damaged.

END OF SECTION 083113
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SECTION 084213 - ALUMINUM-FRAMED ENTRANCES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Swing entrance doors.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: Include plans, elevations, sections, full-size details, and attachments to other 
work.

1. Show connection to and continuity with adjacent thermal, weather, air, and vapor 
barriers.

2. Include point-to-point wiring diagrams.

C. Samples: For each type of exposed finish required.

D. Entrance Door Hardware Schedule: Prepared by or under supervision of supplier, detailing 
fabrication and assembly of entrance door hardware, as well as procedures and diagrams.

1.4 INFORMATIONAL SUBMITTALS

A. Energy Performance Certificates: NFRC-certified energy performance values from 
manufacturer.

B. Product test reports.

C. Field quality-control reports.

D. Sample warranties.
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1.5 CLOSEOUT SUBMITTALS

A. Maintenance data.

1.6 QUALITY ASSURANCE

A. Installer Qualifications: An entity that employs installers and supervisors who are trained and 
approved by manufacturer.

B. Testing Agency Qualifications: Qualified according to ASTM E699 for testing indicated.

1.7 WARRANTY

A. Special Warranty: Installer agrees to repair or replace components of aluminum-framed 
entrances that do not comply with requirements or that fail in materials or workmanship within 
specified warranty period.

1. Warranty Period: One year from date of Substantial Completion.

B. Special Finish Warranty: Standard form in which manufacturer agrees to repair finishes or 
replace aluminum that shows evidence of deterioration of factory-applied finishes within 
specified warranty period.

1. Warranty Period: One year from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 MANUFACTURER

A. YKK AP America Inc. 270 Riverside Pkwy, Suite 100, Austell, GA 30168

2.2 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 
"Quality Requirements," to design aluminum-framed entrances and storefronts. Design to 
incorporate and address the structural load requirements for the Sliding Automatic Doors.

B. All unit sizes and configurations shall conform to the minimum sizes in accordance with; 
Florida High Velocity

C. Hurricane Zone (HVHZ) Protocols, ASTM E 1886, ASTM E 1996, all requirements of TAS 
201, TAS 202, and TAS 203.  They shall also comply with the following specific performance 
requirements indicated.
1. Air Infiltration (Single Acting Butt Hinges, Continuous Hinges, or Offset Pivots):  Air 

infiltration shall be tested in accordance with ASTM E 283 at static pressure of 1.57 PSF 
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(75 Pa). Infiltration shall not exceed 0.50 CFM/FT² for single door or 1.00 CFM/FT² for 
pair doors.

2. Water Infiltration:  No uncontrolled water other than condensation on indoor face of any 
component tested in accordance with ASTM E 331 at a test pressure differential of 10.5 
psf (503 Pa). Water test to be performed immediately after design pressure test.  Standard 
50H Entrances are intended for 1st floor applications.

3. Structural:  Door corner structural strength shall be tested per YKK AP’s dual moment 
test procedure and certified by an independent testing laboratory to ensure corner 
integrity and weld compliance. Certified test procedures and results are available upon 
request.

D. Structural Uniform Load Test:
1. Doors:

a. Positive Pressure: 90 PSF – For Air Only Threshold.
b. 70 PSF – For Air and Water Threshold.
c. Negative Pressure:  90 PSF

E. Forced Entry Resistance:  Tests performed simultaneously with 300 lb. forces applied to the 
active door panel within 3" of the locks in the direction that would tend to open the door while 
150 lb. forces are applied in both perpendicular directions to the 300 lb. force simultaneously.

F. Forced Entry Resistance:  Tests performed simultaneously with 300 lb. forces applied to the 
active door panel within 3" of the locks in the direction that would tend to open the door while 
150 lb. forces are applied in both perpendicular directions to the 300 lb. force simultaneously.

G. Acoustical Performance: Acoustical Performance: When tested in accordance with ASTM E 90, 
AAMA 1801: 
1. Sound Transmission Class (STC) shall not be less than: 1" IGU; 32, laminated; 34. 
2. Outdoor–Indoor Transmission Class (OITC) shall not be less than: 1" IGU; 30, 1" 

laminated; 31.

2.3 ENTRANCE DOOR SYSTEMS

A. Impact Resistant Entrances (to match existing door systems)
1. YKK AP Model 50H Impact Resistant Entrances.

a. 50H Description:  5" (127 mm) Door Stile, 2-3/8" thick.
2. Corner Construction:  Fabricate door corners joined by concealed reinforcement secured 

with screws and sigma deep penetration welding.
3. Glazing:  Manufacturer's standard glazing stops with EPDM glazing gaskets to prevent 

water infiltration at the exterior and structural silicone sealant for wet glazing, EPDM 
silicone compatible gasket for dry glazing with fixed stops at the interior.
a. Glazing to match existing door systems

4. Weather-stripping:  Manufacturer's standard elastomer type in replaceable rabbets for 
stiles and rails.
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2.4 MATERIALS

A. Extrusions:  ASTM B 221 (ASTM B 221M), 6063-T5 Aluminum Alloy. 

B. Aluminum Sheet:
1. Anodized Finish:  ASTM B 209 (ASTM B 209M), 5005-H14 Aluminum Alloy, 0.050" 

(1.27 mm) minimum thickness. 
2. Painted Finish:  ASTM B 209 (ASTM B 209M), 3003-H14 Aluminum Alloy, 0.080" 

(1.95) mm) minimum thickness.

2.5 ACCESSORIES

A. Manufacturer's Standard Accessories:
1. Fasteners:  Zinc plated steel concealed fasteners; Hardened aluminum alloys or AISI 300 

series less steel exposed fasteners, countersunk, finish to match aluminum color.
2. Perimeter Sealant:  Non-skinning type, AAMA 803.3.
3. Glazing:  Setting blocks, edge blocks, and spacers in accordance with ASTM C 864, 

shore durometer hardness as recommended by manufacturer. Glazing gaskets in 
accordance with ASTM C 864.

4. Glazing Adhesive: Dow Corning® 995 Structural Silicone Sealant.

2.6 FABRICATION

A. Shop Assembly:  Fabricate and assemble units with joints only at intersection of aluminum 
members with uniform hairline joints; rigidly secure, and sealed in accordance with 
manufacturer's recommendations.
1. Hardware:  Drill and cut to template for hardware. Reinforce frames and door stiles to 

receive hardware in accordance with manufacturer's recommendations.
2. Welding:  Conceal welds on aluminum members in accordance with AWS 

recommendations or methods recommended by manufacturer.  Members showing 
welding bloom or discoloration on finish or material distortion will be rejected.

2.7 FINISHES AND COLORS

A. YKK AP America Anodized Plus® Finish to match existing system

2.8 DOOR HARDWARE

A. Match existing system and coordinate opening and access control hardware and equipment with 
existing access control system.

2.9 GLAZING

A. Match existing system
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PART 3 - EXECUTION

3.1 INSTALLATION

A. General:

1. Comply with manufacturer's written instructions.
2. Do not install damaged components.
3. Fit joints to produce hairline joints free of burrs and distortion.
4. Rigidly secure nonmovement joints.
5. Install anchors with separators and isolators to prevent metal corrosion and electrolytic 

deterioration and to prevent impeding movement of moving joints.
6. Seal perimeter and other joints watertight unless otherwise indicated.

B. Metal Protection:

1. Where aluminum is in contact with dissimilar metals, protect against galvanic action by 
painting contact surfaces with materials recommended by manufacturer for this purpose 
or installing nonconductive spacers.

2. Where aluminum is in contact with concrete or masonry, protect against corrosion by 
painting contact surfaces with bituminous paint.

C. Set continuous sill members and flashing in full sealant bed, as specified in Section 079200 
"Joint Sealants," to produce weathertight installation.

D. Install components plumb and true in alignment with established lines and grades.

E. Entrance Doors: Install doors to produce smooth operation and tight fit at contact points.

1. Install to produce weathertight enclosure and tight fit at weather stripping.
2. Field-Installed Entrance Door Hardware: Install surface-mounted entrance door hardware 

according to entrance door hardware manufacturers' written instructions using concealed 
fasteners to greatest extent possible.

3.2 FIELD QUALITY CONTROL

A. Field Quality-Control Testing: Perform the following test on aluminum-framed entrances.

1. Water-Spray Test: Before installation of interior finishes has begun, areas designated by 
Architect shall be tested according to AAMA 501.2 and shall not evidence water 
penetration.

2. Air Infiltration: ASTM E783 at 1.5 times the rate specified for laboratory testing in 
"Performance Requirements" Article but not more than 0.09 cfm/sq. ft. (0.45 L/s per 
sq. m) at a static-air-pressure differential of 1.57 lbf/sq. ft. (75 Pa).

3. Water Penetration: ASTM E1105 at a minimum uniform and cyclic static-air-pressure 
differential of 0.67 times the static-air-pressure differential specified for laboratory 
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testing in "Performance Requirements" Article, but not less than 6.24 lbf/sq. ft. (300 Pa), 
and shall not evidence water penetration.

B. Aluminum-framed entrances will be considered defective if they do not pass tests and 
inspections.

C. Prepare test and inspection reports.

3.3 ADJUSTING AND CLEANING

A. Adjusting: Adjust swing doors for operation in accordance with manufacturer's 
recommendations. 

B. Cleaning: The Contractor shall clean installed products in accordance with manufacturer's 
instructions prior to owner's acceptance and remove construction debris from project site. 
Legally dispose of debris. 

C. Protection:  The Contractor shall protect the installed product's finish surfaces from damage 
during construction.

3.4 ALUMINUM DOOR OPENING SCHEDULE

A. Wind and Impact Resistant New Doors, frames, lites and related hardware:
1. Doors 002A, 002B

B. Non-Wind Resistant New Doors, frames, lites and related hardware:
1. Doors 003A, 003B

3.5 ALUMINUM STOREFRONT SCHEDULE

A. Wind and Impact Resistant, frames and lites:
1. SF1, SF2, SF3

B. Non-Wind Resistant, frames and lites:
1. SF4

END OF SECTION 084213
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SECTION 084229 - SLIDING AUTOMATIC ENTRANCES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes exterior and interior, sliding, power-operated automatic entrances.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: For sliding automatic entrances.

1. Include plans, elevations, sections, hardware mounting heights, and attachment details.
2. Include diagrams for power, signal, and control wiring.
3. Indicate locations of activation and safety devices.
4. Include hardware schedule and indicate hardware types, functions, quantities, and 

locations.

C. Samples: For each type of exposed finish required.

D. Delegated-Design Submittal: For automatic entrances.

1.4 INFORMATIONAL SUBMITTALS

A. Product certificates.

B. Product test reports.

C. Field quality-control reports.

D. Sample warranties.

1.5 CLOSEOUT SUBMITTALS

A. Operation and maintenance data.
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1.6 QUALITY ASSURANCE

A. Installer Qualifications: Manufacturer's authorized representative who is trained and approved 
for installation and maintenance of units required for this Project.

B. Certified Inspector Qualifications: Certified by AAADM.

1.7 WARRANTY

A. Special Warranty: Manufacturer agrees to repair or replace components of automatic entrances 
that fail in materials or workmanship within specified warranty period.

1. Warranty Period: Two years from date of Substantial Completion.

B. Special Finish Warranty: Manufacturer agrees to repair or replace components on which 
finishes fail in materials or workmanship within specified warranty period.

1. Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Hunter units when tested according to ASTM D2244.
b. Chalking in excess of a No. 8 rating when tested according to ASTM D4214.
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Warranty Period: Five years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 AUTOMATIC ENTRANCE ASSEMBLIES

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application.

B. Power-Operated Door Standard: BHMA A156.10.

2.2 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 
"Quality Requirements," to design automatic entrances.

B. Structural Performance: Automatic entrances shall withstand the effects of gravity loads and the 
following loads and stresses within limits and under conditions indicated according to 
ASCE/SEI 7.
1. Hurricane Zone (HVHZ) Protocols, ASTM E 1886, ASTM E 1996, all requirements of 

TAS 201, TAS 202, and TAS 203.  They shall also comply with the following specific 
performance requirements indicated.
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a. Air Infiltration (Single Acting Butt Hinges, Continuous Hinges, or Offset Pivots):  
Air infiltration shall be tested in accordance with ASTM E 283 at static pressure 
of 1.57 PSF (75 Pa). Infiltration shall not exceed 0.50 CFM/FT² for single door or 
1.00 CFM/FT² for pair doors.

b. Water Infiltration:  No uncontrolled water other than condensation on indoor face 
of any component tested in accordance with ASTM E 331 at a test pressure 
differential of 10.5 psf (503 Pa). Water test to be performed immediately after 
design pressure test.  Standard 50H Entrances are intended for 1st floor 
applications.

c. Structural:  Door corner structural strength shall be tested per dual moment test 
procedure and certified by an independent testing laboratory to ensure corner 
integrity and weld compliance. Certified test procedures and results are available 
upon request.

2. Doors:
a. Positive Pressure: 90 PSF – For Air Only Threshold.
b. 70 PSF – For Air and Water Threshold.
c. Negative Pressure:  90 PSF

C. Forced Entry Resistance:  Tests performed simultaneously with 300 lb. forces applied to the 
active door panel within 3" of the locks in the direction that would tend to open the door while 
150 lb. forces are applied in both perpendicular directions to the 300 lb. force simultaneously.

D. Forced Entry Resistance:  Tests performed simultaneously with 300 lb. forces applied to the 
active door panel within 3" of the locks in the direction that would tend to open the door while 
150 lb. forces are applied in both perpendicular directions to the 300 lb. force simultaneously.

E. Acoustical Performance: Acoustical Performance: When tested in accordance with ASTM E 90, 
AAMA 1801: 
1. Sound Transmission Class (STC) shall not be less than: 1" IGU; 32, laminated; 34. 
2. Outdoor–Indoor Transmission Class (OITC) shall not be less than: 1" IGU; 30, 1" 

laminated; 31.

2.3 SLIDING AUTOMATIC ENTRANCES

A. General: Provide manufacturer's standard automatic entrances, including doors, framing, 
headers, carrier assemblies, roller tracks, door operators, controls, and accessories required for a 
complete installation.

B. Automatic Entrance:

1. Biparting - Sliding Units:

a. DORMA – ESA 300 Automatic Sliding Glass Door – Large Missile Impact 
Resistant – Full Breakout

b. DORMA – ESA 300 Automatic Sliding Glass Door – Non-Impact Resistant – Full 
Breakout
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2. Configuration: Biparting-sliding doors with two sliding leaves and sidelites on each side.

a. Traffic Pattern: Two way.
b. Emergency Breakaway Capability: Sliding leaves and sidelites.
c. Mounting: Between jambs.

3. Operator Features:

a. Power opening and closing.
b. Drive System: Chain or belt.
c. Adjustable opening and closing speeds.
d. Adjustable hold-open time between zero and 30 seconds.
e. Obstruction recycle.
f. On-off/hold-open switch to control electric power to operator, key operated.

4. Sliding-Door Carrier Assemblies and Overhead Roller Tracks: Carrier assembly that 
allows vertical adjustment; consisting of nylon- or delrin-covered, ball-bearing-center 
steel wheels operating on a continuous roller track, or ball-bearing-center steel wheels 
operating on a nylon- or delrin-covered, continuous roller track. Support doors from 
carrier assembly by cantilever and pivot assembly.

a. Rollers: Minimum of two ball-bearing roller wheels and two antirise rollers for 
each active leaf.

5. Sliding-Door Threshold: Threshold members and bottom-guide-track system with 
stainless-steel, ball-bearing-center roller wheels.

a. Configuration: Saddle-type threshold across door opening and surface-mounted 
guide-track system at sidelites.

6. Controls: Activation and safety devices according to BHMA standards.

a. Activation Device: Motion sensor mounted on each side of door header to detect 
pedestrians in activating zone and to open door.

b. Safety Device: Presence sensor mounted to underside of door header and two 
photoelectric beams mounted in sidelite jambs on one side of the door to detect 
pedestrians in presence zone and to prevent door from closing.

7. Finish: Finish framing, door(s), and header with finish matching adjacent storefront.

2.4 ENTRANCE COMPONENTS

A. Framing Members: Extruded aluminum, minimum 0.125 inch (3.2 mm) thick and reinforced as 
required to support imposed loads.
1. Extruded Glazing Stops and Applied Trim: Minimum 0.062-inch (1.6-mm) wall 

thickness.
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B. Stile and Rail Doors: 1-3/4-inch- (45-mm-) thick, glazed doors with minimum 0.125-inch- (3.2-
mm-) thick, extruded-aluminum tubular stile and rail members. Mechanically fasten corners 
with reinforcing brackets that are welded, or incorporate concealed tie-rods that span full length 
of top and bottom rails.

1. Glazing Stops and Gaskets: Snap-on, extruded-aluminum stops and preformed gaskets.
2. Muntin Bars: Horizontal tubular rail member for each door; match stile design and finish.

C. Sidelite(s) and Transom: 1-3/4-inch- (45-mm-) deep sidelite(s) and transom with minimum 
0.125-inch- (3.2-mm-) thick, extruded-aluminum tubular stile and rail members matching door 
design.

1. Glazing Stops and Gaskets: Same materials and design as for stile and rail door.
2. Muntin Bars: Horizontal tubular rail members for each sidelite; match stile design.

D. Headers and Jambs: Fabricated from minimum 0.125-inch- (3.2-mm-) thick extruded aluminum 
and extending full width of automatic entrance units to conceal door operators, controls, and 
structural steel members, plates and fasteners. Provide hinged or removable access panels for 
service and adjustment of door operators and controls. Secure panels to prevent unauthorized 
access.

1. Mounting: Concealed, with one side of header and jambs flush with framing.

E. Signage: As required by cited BHMA standard.

1. Application Process: Door manufacturer's standard process.

2.5 MATERIALS

A. Aluminum: Alloy and temper recommended by manufacturer for type of use and finish 
indicated.

1. Extrusions: ASTM B221 (ASTM B221M).
2. Sheet: ASTM B209 (ASTM B209M).

B. Steel Reinforcement: Reinforcement with corrosion-resistant primer complying with SSPC-PS 
Guide No. 12.00 applied immediately after surface preparation and pretreatment. Use surface 
preparation methods according to recommendations in SSPC-SP COM and prepare surfaces 
according to applicable SSPC standard.

C. Glazing: Door manufacturer requirements to meet Large Missile Impact Resistant at exterior 
locations and Non-Impact Resistant at interior locations. Glazing to match adjacent storefront 
tints.

D. Sealants and Joint Fillers: As specified in Section 079200 "Joint Sealants."

E. Nonmetallic, Shrinkage-Resistant Grout: Premixed, nonmetallic, noncorrosive, nonstaining 
grout; complying with ASTM C1107/C1107M; of consistency suitable for application.
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F. Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D1187/D1187M.

G. Fasteners and Accessories: Corrosion-resistant, nonstaining, nonbleeding fasteners and 
accessories compatible with adjacent materials.

2.6 DOOR OPERATORS AND CONTROLS

A. General: Provide operators and controls, which include activation and safety devices, according 
to BHMA standards, for condition of exposure, and for long-term, maintenance-free operation 
under normal traffic load for type of occupancy indicated.

B. Door Operators: Provide door operators of size recommended by manufacturer for door size, 
weight, and movement.

1. Door Operator Performance: Door operators shall open and close doors and maintain 
them in fully closed position when subjected to Project's design wind loads.

2. Electromechanical Operators: Concealed, self-contained, overhead units powered by 
fractional-horsepower, permanent-magnet dc motor; with closing speed controlled 
mechanically by gear train and dynamically by braking action of electric motor; with 
solid-state microprocessor controller; complying with UL 325; and with manual 
operation with power off.

C. Motion Sensors: Self-contained, K-band-frequency, microwave-scanner units; fully enclosed by 
their plastic housings; adjustable to provide detection-field sizes and functions required by 
BHMA A156.10.

1. Provide capability for switching between bi- and unidirectional detection.
2. For one-way traffic, sensor on egress side shall not be active when doors are fully closed.

D. Presence Sensors: Self-contained, active-infrared scanner units; adjustable to provide detection-
field sizes and functions required by BHMA A156.10. Sensors shall remain active at all times.

E. Photoelectric Beams: Pulsed infrared, sender-receiver assembly for recessed mounting. Beams 
shall not be active when doors are fully closed.

F. Push-Plate Switch: Momentary-contact door-control switch with flat push-plate actuator, with 
contrasting-colored, engraved message.

1. Configuration: Square push plate with 4-by-4-inch (100-by-100-mm) junction box.

a. Mounting: Surface mounted on wall.

2. Push-Plate Material: Stainless steel.
3. Message: International symbol of accessibility and "Push to Open."

G. Electrical Interlocks: Unless units are equipped with self-protecting devices or circuits, provide 
electrical interlocks to prevent activation of operator when door is locked, latched, or bolted.
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2.7 HARDWARE

A. General: Provide units in sizes and types recommended by automatic entrance and hardware 
manufacturers for entrances and uses indicated. Finish exposed parts to match door finish unless 
otherwise indicated.

B. Breakaway Device for Power-Operated Doors: Device that allows door to swing out in direction 
of egress to full 90 degrees from any operating position. Interrupt powered operation of door 
operator while in breakaway mode.

C. Deadlocks: Deadbolt operated by exterior cylinder and interior thumb turn, with minimum 1-
inch- (25-mm-) long throw bolt; BHMA A156.5, Grade 1.

1. Cylinders: BHMA A156.5, Grade 1, six-pin mortise type.

a. Keying: Integrate into building master key system.
b. Keys: Three for each cylinder.

2. Deadbolts: Laminated-steel hook mortise type, BHMA A156.5, Grade 1.
3. Two-Point Locking for Stile and Rail Sliding Doors: Mechanism in stile of active door 

leaf that automatically extends second lockbolt into overhead carrier assembly.
4. Lock/Unlock Indicator: Lock position indicators integrated with locking system. Stile is 

mounted on secure side of door. Visual display of lock position as follows: "OPEN" in 
black letters when unlocked, and "LOCKED" in red letters when locked.

5. Armored Strike: Reinforced security strike plate.

D. Automatic Locking: Electrically controlled device mounted in header that automatically locks 
sliding door in closed position, preventing door panels from sliding manually. Provide fail- safe 
operation if power fails.
1. Means of Egress: Standard breakaway feature.

E. Access-Control Locking: Electrically controlled device mounted in header that automatically 
locks sliding door in closed position, preventing door panels from sliding manually. Provide 
fail- safe operation if power fails.

F. Uninterrupted Power Supply: UL 1778, fully integrated unit mounted within header or above 
ceiling.

G. Dustproof Strikes for All-Glass Sliding Doors: Recessed, floor type, BHMA A156.16, Grade 1, 
to receive deadbolt

H. Weather Stripping: Replaceable components.

1. Sliding Type: AAMA 701/702, made of wool, polypropylene, or nylon woven pile with 
nylon-fabric or aluminum-strip backing.
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2.8 FABRICATION

A. General: Factory fabricate automatic entrance components to designs, sizes, and thicknesses 
indicated and to comply with indicated standards.

B. Framing: Provide automatic entrances as prefabricated assemblies. Complete fabrication, 
assembly, finishing, hardware application, and other work before shipment to Project site.

1. Provide components with concealed fasteners and anchor and connection devices.
2. Fabricate components with accurately fitted joints, with ends coped or mitered to produce 

hairline joints free of burrs and distortion.
3. Fabricate exterior components to drain water passing joints, condensation occurring 

within framing members, and moisture migrating within system to exterior.
4. Provide anchorage and alignment brackets for concealed support of assembly from 

building structure.
5. Allow for thermal expansion of exterior units.

C. Doors: Factory fabricated and assembled in profiles indicated. Reinforce as required to support 
imposed loads and for installing hardware.

D. Door Operators: Factory fabricated and installed in headers, including adjusting and testing.

E. Glazing: Fabricate framing with minimum glazing edge clearances for thickness and type of 
glazing indicated, according to GANA's "Glazing Manual."

F. Hardware: Factory install hardware to greatest extent possible; remove only as required for final 
finishing operation and for delivery to and installation at Project site. Cut, drill, and tap for 
factory-installed hardware before applying finishes.

1. Provide sliding-type weather stripping, mortised into door, at perimeter of doors and 
breakaway sidelites.

G. Controls:

1. General: Factory install activation and safety devices in doors and headers as required by 
BHMA A156.10 for type of door and direction of travel.

2.9 ALUMINUM FINISHES

A. High-Performance Organic Finish: Two-coat fluoropolymer finish complying with 
AAMA 2605 and containing not less than 70 percent PVDF resin by weight in color coat. 
Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin 
manufacturers' written instructions.

1. Color and Gloss: To match adjacent storefront systems.
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PART 3 - EXECUTION

3.1 INSTALLATION

A. General: Install automatic entrances according to manufacturer's written instructions and cited 
BHMA A156.10 for direction of pedestrian travel, including signage, controls, wiring, and 
connection to the building's power supply.

1. Do not install damaged components. Fit frame joints to produce hairline joints free of 
burrs and distortion. Rigidly secure nonmovement joints. Seal joints watertight.

2. Where aluminum will contact dissimilar metals, protect against galvanic action by 
painting contact surfaces with primer or by applying sealant or tape recommended by 
manufacturer for this purpose.

3. Where aluminum will contact concrete or masonry, protect against corrosion by painting 
contact surfaces with bituminous coating.

B. Entrances: Install automatic entrances plumb and true in alignment with established lines and 
grades without warp or rack of framing members and doors. Anchor securely in place.

1. Install surface-mounted hardware using concealed fasteners to greatest extent possible.
2. Set headers, carrier assemblies, tracks, operating brackets, and guides level and true to 

location with anchorage for permanent support.
3. Install components to drain water passing joints, condensation occurring within framing 

members, and moisture migrating within system to exterior.
4. Level recesses for recessed thresholds using nonshrink grout.

C. Door Operators: Connect door operators to electrical power distribution system.

D. Access-Control Devices: Connect access-control devices to access-control system, as specified 
in Section 281300 "Access Control Software and Database Management."

E. Controls: Install and adjust activation and safety devices according to manufacturer's written 
instructions and cited BHMA standard for direction of pedestrian travel. Connect control wiring 
according to Section 260519 "Low-Voltage Electrical Power Conductors and Cables."

F. Sealants: Comply with requirements specified in Section 079200 "Joint Sealants" to provide 
weathertight installation.

1. Set thresholds, bottom-guide-track system, framing members and flashings in full sealant 
bed.

2. Seal perimeter of framing members with sealant.

G. Signage: Apply signage on both sides of each door and breakaway sidelite, as required by cited 
BHMA standard for direction of pedestrian travel.

H. Wiring within Automatic Entrance Enclosures: Bundle, lace, and train conductors to terminal 
points with no excess and without exceeding manufacturer's written limitations on bending 
radii. Provide and use lacing bars and distribution spools.
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3.2 FIELD QUALITY CONTROL

A. Certified Inspector: Engage a Certified Inspector to test and inspect components, assemblies, 
and installations, including connections.

B. Perform the following tests and inspections with the assistance of a factory-authorized service 
representative:

1. Test and inspect each automatic entrance, using AAADM inspection forms, to determine 
compliance of installed systems with applicable BHMA standards.

C. Automatic entrances will be considered defective if they do not pass tests and inspections.

D. Prepare test and inspection reports.

3.3 ADJUSTING

A. Adjust hardware, moving parts, door operators, and controls to function smoothly, and lubricate 
as recommended by manufacturer; comply with requirements of applicable BHMA standards.

B. Readjust door operators and controls after repeated operation of completed installation 
equivalent to three days' use by normal traffic (100 to 300 cycles).

3.4 DEMONSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 
adjust, operate, and maintain automatic entrances.

END OF SECTION 084229
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SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL

1.1 SUMMARY:

A. Section Includes: Finish Hardware for door openings, except as otherwise specified herein.

1. Door hardware for steel (hollow metal) doors.
2. Keyed cylinders as indicated.

B. Related Sections:
1. Division 08: Hollow Metal Doors and Frames.

C. References: Comply with applicable requirements of the following standards. Where these standards conflict 
with other specific requirements, the most restrictive shall govern. 

1. Builders Hardware Manufacturing Association (BHMA)
2. NFPA 101 Life Safety Code, 2015
3. NFPA 80 – Standard for Fire Doors and Other Opening Protectives, 2013
4. ANSI-A156.xx- Various Performance Standards for Finish Hardware
5. UL10C – Positive Pressure Fire Test of Door Assemblies
6. ANSI-A117.1 – Accessible and Usable Buildings and Facilities, 2009
7. DHI /ANSI A115.IG – Installation Guide for Doors and Hardware, 1994
8. FBC Building Code, 2017

D. Intent of Hardware Groups

1. Should items of hardware not definitely specified be required for completion of the Work, furnish such 
items of type and quality comparable to adjacent hardware and appropriate for service required.

2. Where items of hardware are not definitely or correctly specified, but are required for completion of 
the Work, a written statement of such omission, error, or other discrepancy is to be submitted to 
Architect, prior to date specified for receipt of bids for clarification by addendum; or furnish such items 
in the type and quality established by this specification, and appropriate to the service intended.

1.2 SUBSTITUTIONS:

A. Comply with Division 01.

1.3 SUBMITTALS:

A. Comply with Division 01. 

B. Special Submittal Requirements: Combine submittals of this Section with Sections listed below to ensure the 
"design intent" of the system/assembly is understood and can be reviewed together.

C. Product Data: Manufacturer's specifications and technical data including the following:

1. Detailed specification of construction and fabrication.
2. Manufacturer's installation instructions.
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3. Wiring diagrams for each electric product specified. Coordinate voltage with electrical before 
submitting.

4. Submit 6 copies of catalog cuts with hardware schedule. 

D. Shop Drawings - Hardware Schedule: Submit 6 complete reproducible copy of detailed hardware schedule in 
a vertical format.

1. List groups and suffixes in proper sequence.
2. Completely describe door and list architectural door number.
3. Manufacturer, product name, and catalog number.
4. Function, type, and style.
5. Size and finish of each item.
6. Mounting heights.
7. Explanation of abbreviations and symbols used within schedule.
8. Detailed wiring diagrams, specially developed for each opening, indicating all electric hardware, 

security equipment and access control equipment, and door and frame rough-ins required for specific 
opening.

E. Templates: Submit templates and "reviewed Hardware Schedule" to door and frame supplier and others as 
applicable to enable proper and accurate sizing and locations of cutouts and reinforcing.

1. Templates, wiring diagrams and "reviewed Hardware Schedule" of electrical terms to electrical for 
coordination and verification of voltages and locations.

F. Samples: (If requested by the Architect)

1. 1 sample of Lever and Rose or Escutcheon design.
2. 3 samples of metal finishes

G. Contract Closeout Submittals: Comply with Division 1 including specific requirements indicated.

1. Operating and maintenance manuals: Submit 3 sets containing the following.

a. Complete information in care, maintenance, and adjustment, and data on repair and replacement 
parts, and information on preservation of finishes.

b. Catalog pages for each product.
c. Name, address, and phone number of local representatives for each manufacturer.
d. Parts list for each product.

2. Copy of final hardware schedule, edited to reflect, "As installed".
3. Copy of final keying schedule
4. As installed “Wiring Diagrams” for each piece of hardware connected to power, both low voltage and 

110 volts.
5. One set of special tools required for maintenance and adjustment of hardware, including changing of 

cylinders.

1.4 QUALITY ASSURANCE

A. Comply with Division 1.
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1. Statement of qualification for distributor and installers.
2. Statement of compliance with regulatory requirements and single source responsibility.
3. Distributor's Qualifications: Firm with 3 years of experience in the distribution of commercial 

hardware.

a. Distributor to employ full time Architectural Hardware Consultants (AHC) for the purpose of 
scheduling and coordinating hardware and establishing keying schedule.

b. Hardware Schedule shall be prepared and signed by an AHC.

4. Installer's Qualifications: Firm with 3 years of experience in installation of similar hardware to that 
required for this Project, including specific requirements indicated.

5. Regulatory Label Requirements: Provide testing agency label or stamp on hardware for labeled 
openings.

a. Provide UL listed hardware for labeled and 20-minute openings in conformance with 
requirements for class of opening scheduled.

b. Underwriters Laboratories requirements have precedence over this specification where conflict 
exists.

6. Single Source Responsibility: Except where specified in hardware schedule, furnish products of only 
one manufacturer for each type of hardware.

B. Review Project for extent of finish hardware required to complete the Work. Where there is a conflict between 
these Specifications and the existing hardware, notify the Architect in writing and furnish hardware in 
compliance with the Specification unless otherwise directed in writing by the Architect.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Packing and Shipping: Comply with Division 01.

1. Deliver products in original unopened packaging with legible manufacturer's identification.
2. Package hardware to prevent damage during transit and storage.
3. Mark hardware to correspond with "reviewed hardware schedule".
4. Deliver hardware to door and frame manufacturer upon request.

B. Storage and Protection: Comply with manufacturer's recommendations.

1.6 PROJECT CONDITIONS:

A. Coordinate hardware with other work. Furnish hardware items of proper design for use on doors and frames 
of the thickness, profile, swing, security and similar requirements indicated, as necessary for the proper 
installation and function, regardless of omissions or conflicts in the information on the Contract Documents.

B. Review Shop Drawings for doors and entrances to confirm that adequate provisions will be made for the 
proper installation of hardware.

1.7 WARRANTY:

A. Refer to Conditions of the Contract
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B. Manufacturer’s Warranty:

1. Closers: Ten years
2. Locksets & Cylinders: Three years
3. All other Hardware: Two years.

1.8 OWNER’S INSTRUCTION:

A. Instruct Owner’s personnel in operation and maintenance of hardware units.

1.9 MAINTENANCE:

A. Extra Service Materials: Deliver to Owner extra materials from same production run as products installed. 
Package products with protective covering and identify with descriptive labels. Comply with Division 1 
Closeout Submittals Section.

1. Special Tools: Provide special wrenches and tools applicable to each different or special hardware 
component.

2. Maintenance Tools: Provide maintenance tools and accessories supplied by hardware component 
manufacturer.

3. Delivery, Storage and Protection: Comply with Owner’s requirements for delivery, storage and 
protection of extra service materials.

B. Maintenance Service: Submit for Owner’s consideration maintenance service agreement for electronic 
products installed.

PART 2 - PRODUCTS

2.1 MANUFACTURERS:

A. The following manufacturers are approved subject to compliance with requirements of the Contract 
Documents. Approval of manufacturers other than those listed shall be in accordance with Division 1.

Item: Manufacturer: Approved:
Hinges Stanley Bommer, McKinney
Locksets Best 45H Schlage 9000, Sargent 82
Cylinders / Cores Best 12E
Door Closers Stanley D-4551 Dorma 8900, Sargent 351
Protection Plates Trimco Burns, Rockwood 
Door Stops Trimco Burns, Rockwood
Flush Bolts Trimco ABH, Burns
Threshold & Gasketing National Guard Reese, K.N. Crowder

2.2 MATERIALS:

A. Hinges: Shall be Five Knuckle Ball bearing hinges

1. Template screw hole locations
2. Bearings are to be fully hardened. 
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3. Bearing shell is to be consistent shape with barrel. 
4. Minimum of 2 permanently lubricated non-detachable bearings on standard weight hinge and 4 

permanently lubricated bearing on heavy weight hinges.
5. Equip with easily seated, non-rising pins. 
6. Non-Removable Pin screws shall be slotted stainless steel screws.
7. Hinges shall be full polished, front, back and barrel.
8. Hinge pin is to be fully plated.
9. Bearing assembly is to be installed after plating.  
10. Sufficiently sized to allow 180-degree swing of door
11. Furnish five knuckles with flush ball bearings
12. Provide hinge type as listed in schedule.
13. Provide NRP (non-removeable pin) hinges on lockable reverse bevel doors.
14. Furnish 2 hinges per leaf (top and bottom halves).
15. Coordinate with Door / Frame Manufacturer for specific hinge locations for fire rated Dutch doors
16. Tested and approved by BHMA for all applicable ANSI Standards for type, size, function and finish
17. UL10C listed for fire rated doors.

B. Mortise Type Locks and Latch Sets:

1. Tested and approved by BHMA for ANSI A156.13, Series 1000, Operational Grade 1, Extra-Heavy 
Duty, Security Grade 2 and be UL10C.

2. Furnish UL or recognized independent laboratory certified mechanical operational testing to 4 million 
cycles minimum.

3. Provide 9001-Quality Management and 14001-Environmental Management. 
4. Fit ANSI A115.1 door preparation
5. Functions and design as indicated in the hardware groups
6. Solid, one-piece, 3/4-inch (19mm) throw, anti-friction latch bolt made of self-lubricating stainless steel
7. Deadbolt functions shall have 1 inch (25mm) throw bolt made of hardened stainless steel
8. Latch bolt and Deadbolt are to extend into the case a minimum of 3/8 inch (9.5mm) when fully extended
9. Auxiliary deadlatch to be made of one-piece stainless steel, permanently lubricated
10. Provide sufficiently sized, curved lip strike to protect door trim
11. Lever handles must be of forged or cast brass, bronze or stainless steel construction and conform to 

ANSI A117.1. Levers that contain a hollow cavity are not acceptable.
12. Lock shall have self-aligning, thru-bolted trim.
13. Levers to operate a roller bearing spindle hub mechanism
14. Mortise cylinders of lock shall have a concealed internal setscrew for securing the cylinder to the 

lockset. The internal setscrew will be accessible only by removing the core, with the control key, from 
the cylinder body.

15. Spindle to be designed to prevent forced entry from attacking of lever
16. Provide lock sets with 7-pin removable and interchangeable core cylinders
17. Each lever to have independent spring mechanism controlling it
18. Core face must be the same finish as the lockset.

C. Cylindrical Type Locks and Latch Sets:

1. Tested and approved by BHMA for ANSI A156.2, Series 4000, Operational Grade 1, Extra-Heavy 
Duty, and be UL10C listed.

2. Provide 9001-Quality Management and 14001-Environmental Management.
3. Fit modified ANSI A115.2 door preparation.
4. Locksets and cores to be of the same manufacturer to maintain complete lockset warranty
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5. Locksets to have anti-rotational studs that are thru-bolted
6. Keyed lever shall not have exposed “keeper” hole
7. Each lever to have independent spring mechanism controlling it
8. 2-3/4 inch (70 mm) backset
9. 9/16 inch (14 mm) throw latch bolt
10. Provide sufficiently sized curved lip strike to minimally protect door and trim
11. Outside lever sleeve to be seamless, of one-piece construction made of a hardened steel alloy
12. Keyed lever to be removable only after core is removed, by authorized control key
13. Provide locksets with 7-pin removable and interchangeable core cylinders
14. Hub, side plate, shrouded rose, locking pin to be a one-piece casting with a shrouded locking lug.
15. Locksets outside locked lever must withstand minimum 1400 inch pounds of torque. In excess of that, 

a replaceable part will shear. Key from outside and inside lever will still operate lockset.
16. Core face must be the same finish as the lockset.
17. Functions and design as indicated in the hardware groups.

D. Door Closers shall:

1. Tested and approved by BHMA for ANSI 156.4, Grade 1
2. UL10C certified
3. Provide 9001-Quality Management and 14001-Environmental Management. 
4. Closer shall have extra-duty arms and knuckles
5. Conform to ANSI 117.1
6. Maximum 2 7/16 inch case projection with non-ferrous cover
7. Separate adjusting valves for closing and latching speed, and backcheck
8. Provide adapter plates, shim spacers and blade stop spacers as required by frame and door conditions
9. Full rack and pinion type closer with 1-1/2” minimum bore
10. Mount closers on non-public side of door, unless otherwise noted in specification
11. Closers shall be non-handed, non-sized and multi-sized.

E. Door Stops: Provide a dome floor or wall stop for every opening as listed in the hardware sets.  

1. Wall stops and floor stops shall be wrought bronze, brass or stainless steel.
2. Provide fastener suitable for wall construction.
3. Coordinate reinforcement of walls where wall stop is specified. 
4. Provide dome stops where wall stops are not practical. Provide spacers or carpet riser for floor 

conditions encountered

F. Kickplates: Provide with four beveled edges ANSI J102, 10 inches high by width less 2 inches on single doors 
and 1 inch on pairs of doors. Furnish oval-head countersunk screws to match finish.

G. Mop plates: Provide with four beveled edges ANSI J103, 4 inches high by width less 1 inch on single doors 
and 1 inch on pairs of doors. Furnish oval-head countersunk screws to match finish.
1. Provide cutouts for hardware as listed in the hardware sets.
2. Provide Warnock Hersey labeled plates for 3 hour metal fire doors where allowed by local authority.

H. Door Bolts: Flush bolts for wood or metal doors.  

1. Provide an Automatic bolts, Certified ANSI/BHMA 156.3 Type 25 for hollow metal label doors.
2. Provide a set of Automatic bolts, Certified ANSI/BHMA 156.3 Type 27 at wood label doors. 
3. Manual flush bolts, Certified ANSI/BHMA 156.16 at openings where allowed local authority. 
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4. Provide Dust Proof Strike, Certified ANSI/BHMA 156.16 at doors with flush bolts without thresholds.

I. Seals: All seals shall be finished to match adjacent frame color. Seals shall be furnished as listed in schedule. 
Material shall be UL listed for labeled openings.

J. Weather stripping: Provide at head and jambs only those units where resilient or flexible seal strip is easily 
replaceable. Where bar-type weather strip is used with parallel arm mounted closers install weather strip first.    

1. Weather strip shall be resilient seal of (Neoprene, Polyurethane, Vinyl, Pile, Nylon Brush, Silicone)   
2. UL10C Positive Pressure rated seal set when required.  

K. Door Bottoms/Sweeps: Surface mounted or concealed door bottom where listed in the hardware sets. 

1. Door seal shall be resilient seal of (Neoprene, Polyurethane, Nylon Brush, Silicone)   
2. UL10C Positive Pressure rated seal set when required.  

L. Thresholds: Thresholds shall be aluminum beveled type with maximum height of ½” for conformance with 
ADA requirements. Furnish as specified and per details. Provide fasteners and screws suitable for floor 
conditions. 

2.3 FINISH:

A. Designations used in Schedule of Finish Hardware - 3.05, and elsewhere to indicate hardware finishes are 
those listed in ANSI/BHMA A156.18 including coordination with traditional U.S. finishes shown by certain 
manufacturers for their products

B. Powder coat door closers to match other hardware, unless otherwise noted.

C. Aluminum items shall be finished to match predominant adjacent material. Seals to coordinate with frame 
color.

2.4 KEYS AND KEYING:

A. Provide keyed brass construction cores and keys during the construction period. Construction control and 
operating keys and core shall not be part of the Owner's permanent keying system or furnished in the same 
keyway (or key section) as the Owner's permanent keying system. Permanent cores and keys (prepared 
according to the accepted keying schedule) will be furnished to the Owner.

B. Cylinders, removable and interchangeable core system: Expand Owner’s existing CORMAX 7-pin key 
system.

C. Permanent keys and cores: Stamped with the applicable key mark for identification. These visual key control 
marks or codes will not include the actual key cuts. Permanent keys will also be stamped "Do Not Duplicate."

D. Transmit Grand Master Keys, Master Keys and other Security keys to Owner by Registered Mail, return 
receipt requested.

E. Furnish keys in the following quantities.  Coordinate with Owner for specific key requirements:
1. 2 each Change Keys each keyed core
2. 5 each Construction Master Keys
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3. 1 each Construction Control Key
4. 1 each Control Key

F. The Owner, or the Owner's agent, will install permanent cores and return the construction cores to the 
Hardware Supplier. Construction cores and keys remain the property of the Hardware Supplier.

G. Keying Schedule: Arrange for a keying meeting, and programming meeting with Architect Owner and 
hardware supplier, and other involved parties to ensure locksets and locking hardware, are functionally correct 
and keying and programming complies with project requirements. Furnish 3 typed copies of keying and 
programming schedule to Architect.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verification of conditions: Examine doors, frames, related items and conditions under which Work is to be 
performed and identify conditions detrimental to proper and or timely completion.

1. Do not proceed until unsatisfactory conditions have been corrected.

3.2 HARDWARE LOCATIONS:

A. Mount hardware units at heights indicated in the following publications except as specifically indicated or 
required to comply with the governing regulations.

1. Recommended Locations for Builder’s Hardware for Standard Steel Doors and Frames, by the Door 
and Hardware Institute (DHI).

2. Recommended locations for Architectural Hardware for flush wood doors (DHI).

3. WDMA Industry Standard I.S.-1A-04, Industry Standard for Architectural wood flush doors.

3.3 INSTALLATION:

A. Install each hardware item per manufacturer's instructions and recommendations. Do not install surface 
mounted items until finishes have been completed on the substrate.  Set units level, plumb and true to line and 
location. Adjust and reinforce the attachment substrate as necessary for proper installation and operation.

B. Conform to local governing agency security ordinance.

C. Install Conforming to ICC/ANSI A117.1 Accessible and Usable Building and Facilities.

1. Adjust door closer sweep periods so that from the open position of 70 degrees, the door will take at 
least 3 seconds to move to a point 3 inches from the latch, measured to the landing side of the door.

D. Installed hardware using the manufacturers fasteners provided. Drill and tap all screw holes located in metallic 
materials. Do not use “Riv-Nuts” or similar products.
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3.4 FIELD QUALITY CONTROL AND FINAL ADJUSTMENT

A. Contractor/Installers, Field Services:  After installation is complete, contractor shall inspect the completed 
door openings on site to verify installation of hardware is complete and properly adjusted, in accordance with 
both the Contract Documents and final shop drawings.

1. Check and adjust closers to ensure proper operation.

2. Check latch sets, lock sets and exit devices are properly installed and adjusted to ensure proper 
operation.

a. Verify levers are free from binding.
b. Ensure latch bolts and automatic flush bolts fully and easily engage strikes and that the hardware 

is functioning properly.

3. Report findings, in writing, to architect indicating that all hardware is installed and functioning 
properly. Include recommendations outlining corrective actions for improperly functioning hardware 
if required.

3.5 SCHEDULE OF FINISH HARDWARE:

Manufacturer List

Code Name
BE Best Access Systems
NA National Guard
SD Stanley Door Closers
SH Stanley Hinges
TR Trimco

Option List

Code Description
B4E Beveled 4 Edges
CSK COUNTER SINKING OF KICK and MOP PLATES

Finish List 

Code Description

626 Satin Chromium Plated
630 Satin Stainless Steel
689 Aluminum Painted
US32D Stainless Steel, Dull
SS Stainless Steel
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Hardware Sets

SET #1

001 - Ticket Booth 
3’0”x 7’0” x 1-3/4” HMD / HMF; Dutch Door w/ Shelf on push and pull side of door – UL 45 Minutes (out-
swinging)

4 ea.      Hinge                                         CB191 4-1/2” X 4-1/2” NRP US32D                SH
1 ea.      Mortise Lock (Classroom) 45H-7R14H S1                           626                      BE
1 ea.      Mortise Cyl./ SFIC                     12E-72 PATD                              626                      BE
1 ea.      Automatic Flush Bolt                 3810                                             630                     TR
1 ea.      Door Closer                               4551 Std. w/ PA Brkt.                  689                      SD
                                                                (Note: Mount parallel arm, templated for 180 degree swing)
1 ea.      Electromagnetic Holder             2100                                            630                     ABH
1 ea.      Kick Plate                                  K0050 8” x 2” LDW                     630                     TR
1 ea.      Gasketing                                  5075B at Head & Jambs             BLK                     NA
1 ea.      Door Sweep                               C627A                                         ALUM                 NA
1 ea.  Wall Stop 1270CX SS  TR
1 ea.      Horizontal Astragal (top half) Provided by Door Manufacturer
1 ea.      Power Supply                            Provided by Fire Alarm Contractor
1 ea.      Fire Alarm Tie-In                       Wire and installation by Fire Alarm Contractor

Note:  Magnetic Holder releases automatically upon fire alarm signal or loss of power.  Coordinate with door 
manufacturer for all specific hardware location and preparation requirements.

END OF SECTION 087100
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Non-load-bearing steel framing systems for interior partitions.
2. Suspension systems for interior ceilings and soffits.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

1.3 INFORMATIONAL SUBMITTALS

A. Product Certificates: For each type of code-compliance certification for studs and tracks.

1.4 QUALITY ASSURANCE

A. Code-Compliance Certification of Studs and Tracks: Provide documentation that framing 
members are certified according to the product-certification program of the Certified Steel Stud 
Association, the Steel Framing Industry Association or the Steel Stud Manufacturers 
Association.

PART 2 - PRODUCTS

2.1 FRAMING SYSTEMS

A. Framing Members, General: Comply with ASTM C754 for conditions indicated.

1. Steel Sheet Components: Comply with ASTM C645 requirements for steel unless 
otherwise indicated.

2. Protective Coating: ASTM A653/A653M, G40 (Z120), hot-dip galvanized unless 
otherwise indicated.

B. Studs and Tracks: ASTM C645. Use either conventional steel studs and tracks or embossed, 
high-strength steel studs and tracks.
1. Minimum Base-Steel Thickness: As required by performance requirements for horizontal 

deflection.
2. Depth: As indicated on Drawings
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C. Slip-Type Head Joints: Where indicated, provide one of the following:

1. Clip System: Clips designed for use in head-of-wall deflection conditions that provide a 
positive attachment of studs to tracks while allowing minimum vertical movement.

2. Single Long-Leg Track System: ASTM C645 top track with 2-inch- (51-mm-) deep 
flanges in thickness not less than indicated for studs, installed with studs friction fit into 
top track and with continuous bridging located within 12 inches (305 mm) of the top of 
studs to provide lateral bracing.

3. Double-Track System: ASTM C645 top outer tracks, inside track with 2-inch- (51-mm-) 
deep flanges in thickness not less than indicated for studs and fastened to studs, and outer 
track sized to friction-fit over inner track.

4. Deflection Track: Steel sheet top track manufactured to prevent cracking of finishes 
applied to interior partition framing resulting from deflection of structure above; in 
thickness not less than indicated for studs and in width to accommodate depth of studs.

D. Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width indicated.
1. Minimum Base-Steel Thickness 0.0329 inch (0.836 mm).

E. Cold-Rolled Channel Bridging: Steel, 0.0538-inch (1.367-mm) minimum base-steel thickness, 
with minimum 1/2-inch- (13-mm-) wide flanges.
1. Depth: 1-1/2 inches (38 mm).
2. Clip Angle: Not less than 1-1/2 by 1-1/2 inches (38 by 38 mm), 0.068-inch- (1.72-mm-) 

thick, galvanized steel.

F. Hat-Shaped, Rigid Furring Channels: ASTM C645.
1. Minimum Base-Steel Thickness 0.0329 inch (0.836 mm).
2. Depth: 1-1/2 inches (38 mm).

G. Z-Shaped Furring: With slotted or nonslotted web, face flange of 1-1/4 inches (32 mm), wall 
attachment flange of 7/8 inch (22 mm), minimum uncoated-steel thickness of 0.0179 inch 
(0.455 mm), and depth required to fit insulation thickness indicated.

2.2 SUSPENSION SYSTEMS

A. Tie Wire: ASTM A641/A641M, Class 1 zinc coating, soft temper, 0.062-inch- (1.59-mm-) 
diameter wire, or double strand of 0.048-inch- (1.21-mm-) diameter wire.

B. Hanger Attachments to Concrete:

1. Post-Installed Anchors: Fastener systems with an evaluation report acceptable to 
authorities having jurisdiction, based on ICC-ES or AC308 as appropriate for the 
substrate.

a. Uses: Securing hangers to structure.
b. Material for Interior Locations: Carbon-steel components zinc-plated to comply 

with ASTM B633 or ASTM F1941 (ASTM F1941M), Class Fe/Zn 5, unless 
otherwise indicated.
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C. Wire Hangers: ASTM A641/A641M, Class 1 zinc coating, soft temper, 0.16 inch (4.12 mm) in 
diameter.

D. Flat Hangers: Steel sheet, 1 by 3/16 inch (25 by 5 mm) by length indicated.

E. Carrying Channels (Main Runners): Cold-rolled, commercial-steel sheet with a base-steel 
thickness of 0.0538 inch (1.367 mm) and minimum 1/2-inch- (13-mm-) wide flanges.

1. Depth: 2 inches (51 mm).

F. Furring Channels (Furring Members):

1. Cold-Rolled Channels: 0.0538-inch (1.367-mm) uncoated-steel thickness, with minimum 
1/2-inch- (13-mm-) wide flanges, 3/4 inch (19 mm) deep.

2. Steel Studs and Tracks: ASTM C645.

a. Minimum Base-Steel Thickness: 0.0329 inch (0.836 mm).
b. Depth: 3-5/8 inches (92 mm).

3. Hat-Shaped, Rigid Furring Channels: ASTM C645, 7/8 inch (22 mm) deep.

a. Minimum Base-Steel Thickness: 0.0329 inch (0.836 mm).

2.3 AUXILIARY MATERIALS

A. General: Provide auxiliary materials that comply with referenced installation standards.

1. Fasteners for Steel Framing: Of type, material, size, corrosion resistance, holding power, 
and other properties required to fasten steel members to substrates.

B. Isolation Strip at Exterior Walls:
1. Foam Gasket: Adhesive-backed, closed-cell vinyl foam strips that allow fastener 

penetration without foam displacement, 1/8 inch (3.2 mm) thick, in width to suit steel 
stud size.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Installation Standard: ASTM C754.

1. Gypsum Plaster Assemblies: Also comply with requirements in ASTM C841 that apply 
to framing installation.

2. Portland Cement Plaster Assemblies: Also comply with requirements in ASTM C1063 
that apply to framing installation.

3. Gypsum Veneer Plaster Assemblies: Also comply with requirements in ASTM C844 that 
apply to framing installation.
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4. Gypsum Board Assemblies: Also comply with requirements in ASTM C840 that apply to 
framing installation.

B. Install framing and accessories plumb, square, and true to line, with connections securely 
fastened.

C. Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim, 
grab bars, toilet accessories, furnishings, or similar construction.

D. Install bracing at terminations in assemblies.

E. Do not bridge building control and expansion joints with non-load-bearing steel framing 
members. Frame both sides of joints independently.

3.2 INSTALLING FRAMED ASSEMBLIES

A. Install framing system components according to spacings indicated, but not greater than 
spacings required by referenced installation standards for assembly types.

B. Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior 
walls, install isolation strip between studs and exterior wall.

C. Install studs so flanges within framing system point in same direction.

D. Install tracks at floors and overhead supports. Extend framing full height to structural supports 
or substrates above suspended ceilings except where partitions are indicated to terminate at 
suspended ceilings. Continue framing around ducts that penetrate partitions above ceiling.

1. Slip-Type Head Joints: Where framing extends to overhead structural supports, install to 
produce joints at tops of framing systems that prevent axial loading of finished 
assemblies.

2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames; install 
track section (for cripple studs) at head and secure to jamb studs.

a. Install two studs at each jamb unless otherwise indicated.
b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch 

(13-mm) clearance from jamb stud to allow for installation of control joint in 
finished assembly.

c. Extend jamb studs through suspended ceilings and attach to underside of overhead 
structure.

3. Other Framed Openings: Frame openings other than door openings the same as required 
for door openings unless otherwise indicated. Install framing below sills of openings to 
match framing required above door heads.

4. Fire-Resistance-Rated Partitions: Install framing to comply with fire-resistance-rated 
assembly indicated and support closures and to make partitions continuous from floor to 
underside of solid structure.
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a. Firestop Track: Where indicated, install to maintain continuity of fire-resistance-
rated assembly indicated.

5. Sound-Rated Partitions: Install framing to comply with sound-rated assembly indicated.
6. Curved Partitions:

a. Bend track to uniform curve and locate straight lengths so they are tangent to arcs.
b. Begin and end each arc with a stud, and space intermediate studs equally along 

arcs. On straight lengths of no fewer than two studs at ends of arcs, place studs 6 
inches (150 mm) o.c.

E. Direct Furring:

1. Screw to wood framing.
2. Attach to concrete or masonry with stub nails, screws designed for masonry attachment, 

or powder-driven fasteners spaced 24 inches (610 mm) o.c.

F. Z-Shaped Furring Members:

1. Erect insulation, specified in Section 072100 "Thermal Insulation," vertically and hold in 
place with Z-shaped furring members spaced [24 inches (610 mm)] <Insert dimension> 
o.c.

2. Except at exterior corners, securely attach narrow flanges of furring members to wall 
with concrete stub nails, screws designed for masonry attachment, or powder-driven 
fasteners spaced 24 inches (610 mm) o.c.

3. At exterior corners, attach wide flange of furring members to wall with short flange 
extending beyond corner; on adjacent wall surface, screw-attach short flange of furring 
channel to web of attached channel. At interior corners, space second member no more 
than 12 inches (305 mm) from corner and cut insulation to fit.

G. Installation Tolerance: Install each framing member so fastening surfaces vary not more than 
1/8 inch (3 mm) from the plane formed by faces of adjacent framing.

3.3 INSTALLING CEILING SUSPENSION SYSTEMS

A. Install suspension system components according to spacings indicated, but not greater than 
spacings required by referenced installation standards for assembly types.

B. Isolate suspension systems from building structure where they abut or are penetrated by 
building structure to prevent transfer of loading imposed by structural movement.

C. Suspend hangers from building structure as follows:

1. Install hangers plumb and free from contact with insulation or other objects within ceiling 
plenum that are not part of supporting structural or suspension system.

a. Splay hangers only where required to miss obstructions and offset resulting 
horizontal forces by bracing, countersplaying, or other equally effective means.
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2. Where width of ducts and other construction within ceiling plenum produces hanger 
spacings that interfere with locations of hangers required to support standard suspension 
system members, install supplemental suspension members and hangers in the form of 
trapezes or equivalent devices.

a. Size supplemental suspension members and hangers to support ceiling loads within 
performance limits established by referenced installation standards.

3. Wire Hangers: Secure by looping and wire tying, either directly to structures or to inserts, 
eye screws, or other devices and fasteners that are secure and appropriate for substrate, 
and in a manner that will not cause hangers to deteriorate or otherwise fail.

4. Flat Hangers: Secure to structure, including intermediate framing members, by attaching 
to inserts, eye screws, or other devices and fasteners that are secure and appropriate for 
structure and hanger, and in a manner that will not cause hangers to deteriorate or 
otherwise fail.

5. Do not attach hangers to steel roof deck.
6. Do not attach hangers to permanent metal forms. Furnish cast-in-place hanger inserts that 

extend through forms.
7. Do not attach hangers to rolled-in hanger tabs of composite steel floor deck.
8. Do not connect or suspend steel framing from ducts, pipes, or conduit.

D. Installation Tolerances: Install suspension systems that are level to within 1/8 inch in 12 feet (3 
mm in 3.6 m) measured lengthwise on each member that will receive finishes and transversely 
between parallel members that will receive finishes.

END OF SECTION 092216
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SECTION 092400 - CEMENT PLASTERING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Exterior vertical plasterwork (stucco).
2. Exterior horizontal and nonvertical plasterwork (stucco).

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Samples: For each type of factory-prepared finish coat and for each color and texture specified.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Fire-Resistance Ratings: Where indicated, provide cement plaster assemblies identical to those 
of assemblies tested for fire resistance according to ASTM E119 by a qualified testing agency.

2.2 METAL LATH

A. Expanded-Metal Lath: ASTM C847, cold-rolled carbon-steel sheet with ASTM A653/A653M, 
G60 (Z180), hot-dip galvanized-zinc coating.
1. Diamond-Mesh Lath: Flat, [2.5 lb/sq. yd. (1.4 kg/sq. m
2. 3/8-Inch (10-mm) Rib Lath: 3.4 lb/sq. yd. (1.8 kg/sq. m) 

2.3 ACCESSORIES

A. General: Comply with ASTM C1063, and coordinate depth of trim and accessories with 
thicknesses and number of plaster coats required.

B. Metal Accessories:
1. Foundation Weep Screed: Fabricated from hot-dip galvanized-steel sheet, 

ASTM A653/A653M, G60 (Z180) zinc coating.
2. Cornerite: Fabricated from metal lath with ASTM A653/A653M, G60 (Z180), hot-dip 

galvanized-zinc coating.
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3. External- (Outside-) Corner Reinforcement: Fabricated from metal lath with 
ASTM A653/A653M, G60 (Z180), hot-dip galvanized-zinc coating.

4. Cornerbeads: Fabricated from zinc or[zinc-coated (galvanized) steel.

a. Smallnose cornerbead with expanded flanges; use unless otherwise indicated.
b. Smallnose cornerbead with perforated flanges; use on curved corners.
c. Smallnose cornerbead with expanded flanges reinforced by perforated stiffening 

rib; use on columns and for finishing unit masonry corners.
d. Bullnose cornerbead, radius 3/4 inch (19 mm) minimum, with expanded flanges; 

use at locations indicated on Drawings.

5. Casing Beads: Fabricated from zinc or zinc-coated (galvanized) steel; square-edged style; 
with expanded flanges.

6. Expansion Joints: Fabricated from zinc or zinc-coated (galvanized) steel; folded pair of 
unperforated screeds in M-shaped configuration; with expanded flanges.

C. Plastic Accessories: Manufactured from high-impact PVC.
1. Cornerbeads: With perforated flanges.

a. Smallnose cornerbead; use unless otherwise indicated.
b. Bullnose cornerbead, radius 3/4-inch (19-mm) minimum; use at locations indicated 

on Drawings.

2. Casing Beads: With perforated flanges in depth required to suit plaster bases indicated 
and flange length required to suit applications indicated.

a. Square-edge style; use unless otherwise indicated.
b. Bullnose style, radius 3/4-inch (19-mm) minimum; use at locations indicated on 

Drawings.

3. Control Joints: One-piece-type, folded pair of unperforated screeds in M-shaped 
configuration; with perforated flanges and removable protective tape on plaster face of 
control joint.

4. Expansion Joints: Two-piece type, formed to produce slip-joint and square-edged 1/2-
inch- (13-mm-) wide reveal; with perforated concealed flanges.

2.4 MISCELLANEOUS MATERIALS

A. Water for Mixing and Finishing Plaster: Potable and free of substances capable of affecting 
plaster set or of damaging plaster, lath, or accessories.

B. Fiber for Base Coat: Alkaline-resistant glass or polypropylene fibers, 1/2 inch (13 mm) long, 
free of contaminants, manufactured for use in cement plaster.

C. Bonding Compound: ASTM C932.

D. Fasteners for Attaching Metal Lath to Substrates: ASTM C1063.
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E. Wire: ASTM A641/A641M, Class 1 zinc coating, soft temper, not less than 0.0475-inch (1.21-
mm) diameter unless otherwise indicated.

2.5 PLASTER MATERIALS

A. Portland Cement: ASTM C150/C150M, Type I.

1. Color for Finish Coats: White.

B. Masonry Cement: ASTM C91, Type N.

1. Color for Finish Coats: White.

C. Plastic Cement: ASTM C1328.

D. Colorants for Job-Mixed Finish Coats: Colorfast mineral pigments that produce finish plaster 
color to match existing colors.

E. Lime: ASTM C206, Type S; or ASTM C207, Type S.

F. Sand Aggregate: ASTM C897.

1. Color for Job-Mixed Finish Coats: White.

G. Perlite Aggregate: ASTM C35.

H. Ready-Mixed Finish-Coat Plaster: Mill-mixed portland cement, aggregates, coloring agents, and 
proprietary ingredients.
1. Color: As selected by Architect from manufacturer's full range.

I. Acrylic-Based Finish Coatings: Factory-mixed acrylic-emulsion coating systems formulated 
with colorfast mineral pigments and fine aggregates; for use over cement plaster base coats. 
Include manufacturer's recommended primers and sealing topcoats for acrylic-based finishes.
1. Color: As selected by Architect from manufacturer's full range.

2.6 PLASTER MIXES

A. General: Comply with ASTM C926 for applications indicated.

1. Fiber Content: Add fiber to base-coat mixes after ingredients have mixed at least two 
minutes. Comply with fiber manufacturer's written instructions for fiber quantities in 
mixes, but do not exceed 1 lb of fiber/cu. yd. (0.6 kg of fiber/cu. m) of cementitious 
materials.

B. Base-Coat Mixes for Use over Metal Lath: Scratch and brown coats for three-coat plasterwork 
as follows:

1. Portland Cement Mixes:
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a. Scratch Coat: For cementitious material, mix 1 part portland cement and 3/4 to 1-
1/2 parts lime. Use 2-1/2 to 4 parts aggregate per part of cementitious material.

b. Brown Coat: For cementitious material, mix 1 part portland cement and 3/4 to 1-
1/2] parts lime. Use 3 to 5 parts aggregate per part of cementitious material, but not 
less than volume of aggregate used in scratch coat.

2. Masonry Cement Mixes:

a. Scratch Coat: Mix 1 part masonry cement and 2-1/2 to 4 parts aggregate.
b. Brown Coat: Mix 1 part masonry cement and 3 to 5 parts aggregate, but not less 

than volume of aggregate used in scratch coat.

3. Portland and Masonry Cement Mixes:

a. Scratch Coat: For cementitious material, mix 1 part portland cement and 1 part 
masonry cement. Use 2-1/2 to 4 parts aggregate per part of cementitious material.

b. Brown Coat: For cementitious material, mix 1 part portland cement and 1 part 
masonry cement. Use 3 to 5 parts aggregate per part of cementitious material, but 
not less than volume of aggregate used in scratch coat.

4. Plastic Cement Mixes:

a. Scratch Coat: Mix 1 part plastic cement and 2-1/2 to 4 parts aggregate.
b. Brown Coat: Mix 1 part plastic cement and 3 to 5 parts aggregate, but not less than 

volume of aggregate used in scratch coat.

5. Portland and Plastic Cement Mixes:

a. Scratch Coat: For cementitious material, mix 1 part plastic cement and 1 part 
portland cement. Use 2-1/2 to 4 parts aggregate per part of cementitious material.

b. Brown Coat: For cementitious material, mix 1 part plastic cement and 1 part 
portland cement. Use 3 to 5 parts aggregate per part of cementitious material, but 
not less than volume of aggregate used in scratch coat.

C. Base-Coat Mixes for Use over Unit Masonry and Concrete: Single base (scratch) coat for two-
coat plasterwork on low-absorption plaster bases as follows:

1. Portland Cement Mix: For cementitious material, mix 1 part portland cement and 0 to 3/4 
part lime. Use 2-1/2 to 4 parts aggregate per part of cementitious material.

2. Portland and Masonry Cement Mix: For cementitious material, mix 1 part portland 
cement and 1 part masonry cement. Use 2-1/2 to 4 parts aggregate per part of 
cementitious material.

3. Plastic Cement Mix: Use 1 part plastic cement and 2-1/2 to 4 parts aggregate.

D. Base-Coat Mixes for Use over Unit Masonry and Concrete: Single base (scratch) coat for two-
coat plasterwork on high-absorption plaster bases as follows:

1. Portland Cement Mix: For cementitious material, mix 1 part portland cement and 3/4 to 
1-1/2 parts lime. Use 2-1/2 to 4 parts aggregate per part of cementitious material.
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2. Masonry Cement Mix: Use 1 part masonry cement and 2-1/2 to 4 parts aggregate.
3. Portland and Masonry Cement Mix: For cementitious material, mix 1 part portland 

cement and 1 part masonry cement. Use 2-1/2 to 4 parts aggregate per part of 
cementitious material.

4. Plastic Cement Mix: Use 1 part plastic cement and 2-1/2 to 4 parts aggregate.

E. Job-Mixed Finish-Coat Mixes:

1. Portland Cement Mix: For cementitious materials, mix 1 part portland cement and 1-1/2 
to 2 parts lime. Use 1-1/2 to 3 parts aggregate per part of cementitious material.

2. Masonry Cement Mix: Use 1 part masonry cement and 1-1/2 to 3 parts aggregate.
3. Portland and Masonry Cement Mix: For cementitious materials, mix 1 part portland 

cement and 1 part masonry cement. Use 1-1/2 to 3 parts aggregate per part of 
cementitious material.

4. Plastic Cement Mix: Use 1 part plastic cement and 1-1/2 to 3 parts aggregate.

F. Factory-Prepared Finish-Coat Mixes: For ready-mixed finish-coat plasters, comply with 
manufacturer's written instructions.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Prepare smooth, solid substrates for plaster according to ASTM C926.

B. Fire-Resistance-Rated Assemblies: Install components according to requirements for design 
designations from listing organization and publication indicated on Drawings.

3.2 INSTALLING METAL LATH

A. Metal Lath: Install according to ASTM C1063.

3.3 INSTALLING ACCESSORIES

A. Install according to ASTM C1063 and at locations indicated on Drawings.

B. Reinforcement for External (Outside) Corners:

1. Install lath-type, external-corner reinforcement  at exterior locations.
2. Install cornerbead at interior locations.

C. Control Joints: Locate as indicated on Drawings.



DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

CEMENT PLASTERING 092400 - 6

3.4 PLASTER APPLICATION

A. General: Comply with ASTM C926.

B. Bonding Compound: Apply on unit masonry and concrete substrates for direct application of 
plaster.

C. Walls; Base-Coat Mixes for Use over Metal Lath: For scratch and brown coats, for three-coat 
plasterwork with 3/4-inch (19-mm) total thickness, as follows:

1. Portland cement mixes.
2. Masonry cement mixes.
3. Portland and masonry cement mixes.
4. Plastic cement mixes.
5. Portland and plastic cement mixes.

D. Ceilings; Base-Coat Mixes for Use over Metal Lath: For scratch and brown coats, for three-coat 
plasterwork and having 3/4-inch (19-mm) total thickness for metal lath on concrete, as follows:

1. Portland cement mixes.
2. Masonry cement mixes.
3. Portland and masonry cement mixes.
4. Plastic cement mixes.
5. Portland and plastic cement mixes.

E. Walls; Base-Coat Mix: For base (scratch) coat, for two-coat plasterwork and having 3/8-inch 
(10-mm) thickness on masonry and 1/4-inch (6-mm) thickness on concrete, as follows:

1. Portland cement mix.
2. Masonry cement mix.
3. Portland and masonry cement mix.
4. Plastic cement mix.
5. Portland and plastic cement mix.

F. Ceilings; Base-Coat Mix: For base (scratch) coat, for two-coat plasterwork and having 1/4-inch 
(6-mm) thickness on concrete, as follows:

1. Portland cement mix.
2. Masonry cement mix.
3. Portland and masonry cement mix.
4. Plastic cement mix.
5. Portland and plastic cement mix.

G. Plaster Finish Coats: Apply to provide float finish to match Architect's sample.

H. Acrylic-Based Finish Coatings: Apply coating system, including primers, finish coats, and 
sealing topcoats, according to manufacturer's written instructions.
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I. Concealed Exterior Plasterwork: Where plaster application is used as a base for adhered 
finishes, omit finish coat.

J. Concealed Interior Plasterwork:

1. Where plaster application is concealed behind built-in cabinets, similar furnishings, and 
equipment, apply finish coat.

2. Where plaster application is concealed above suspended ceilings and in similar locations, 
omit finish coat.

3. Where plaster application is used as a base for adhesive application of tile and similar 
finishes, omit finish coat.

3.5 PLASTER REPAIRS

A. Repair or replace work to eliminate cracks, dents, blisters, buckles, crazing and check cracking, 
dry outs, efflorescence, sweat outs, and similar defects and where bond to substrate has failed.

END OF SECTION 092400
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SECTION 092900 - GYPSUM BOARD

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Interior gypsum board.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

PART 2 - PRODUCTS

2.1 GYPSUM BOARD, GENERAL

A. Size: Provide maximum lengths and widths available that will minimize joints in each area and 
that correspond with support system indicated.

2.2 INTERIOR GYPSUM BOARD

A. Gypsum Board, Type X: ASTM C1396/C1396M.
1. Thickness: 5/8 inch (15.9 mm).
2. Long Edges: Tapered and featured (rounded or beveled) for prefilling.

B. Mold-Resistant Gypsum Board: ASTM C1396/C1396M. With moisture- and mold-resistant 
core and paper surfaces.
1. Core: 5/8 inch (15.9 mm), Type X]
2. Long Edges: Tapered.
3. Mold Resistance: ASTM D3273, score of 10 as rated according to ASTM D3274.

2.3 TRIM ACCESSORIES

A. Interior Trim: ASTM C1047.

1. Material: Galvanized or aluminum-coated steel sheet, rolled zinc, plastic, or paper-faced 
galvanized-steel sheet.

2. Shapes:
a. LC-Bead: J-shaped; exposed long flange receives joint compound.
b. L-Bead: L-shaped; exposed long flange receives joint compound.
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c. U-Bead: J-shaped; exposed short flange does not receive joint compound.
d. Expansion (control) joint.

2.4 JOINT TREATMENT MATERIALS

A. General: Comply with ASTM C475/C475M.

B. Joint Tape:

1. Interior Gypsum Board: Paper.
2. Glass-Mat Gypsum Sheathing Board: 10-by-10 glass mesh.
3. Tile Backing Panels: As recommended by panel manufacturer.

C. Joint Compound for Interior Gypsum Board: For each coat, use formulation that is compatible 
with other compounds applied on previous or for successive coats.

1. Prefilling: At open joints and damaged surface areas, use setting-type taping compound.
2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and 

trim flanges, use drying-type, all-purpose compound.

a. Use setting-type compound for installing paper-faced metal trim accessories.

3. Fill Coat: For second coat, use drying-type, all-purpose compound.
4. Finish Coat: For third coat, use drying-type, all-purpose compound.
5. Skim Coat: For final coat of Level 5 finish, use drying-type, all-purpose compound.

D. Joint Compound for Tile Backing Panels:

1. Glass-Mat, Water-Resistant Backing Panel: As recommended by backing panel 
manufacturer.

2.5 AUXILIARY MATERIALS

A. General: Provide auxiliary materials that comply with referenced installation standards and 
manufacturer's written instructions.

B. Laminating Adhesive: Adhesive or joint compound recommended for directly adhering gypsum 
panels to continuous substrate.

C. Steel Drill Screws: ASTM C1002 unless otherwise indicated.

1. Use screws complying with ASTM C954 for fastening panels to steel members from 
0.033 to 0.112 inch (0.84 to 2.84 mm) thick.

2. For fastening cementitious backer units, use screws of type and size recommended by 
panel manufacturer.

D. Thermal Insulation: As specified in Section 072100 "Thermal Insulation."
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PART 3 - EXECUTION

3.1 APPLYING AND FINISHING PANELS

A. Examine panels before installation. Reject panels that are wet, moisture damaged, and mold 
damaged.

B. Comply with ASTM C840.

C. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural 
abutments. Provide 1/4- to 1/2-inch- (6.4- to 12.7-mm-) wide spaces at these locations and trim 
edges with edge trim where edges of panels are exposed. Seal joints between edges and abutting 
structural surfaces with acoustical sealant.

D. For trim with back flanges intended for fasteners, attach to framing with same fasteners used for 
panels. Otherwise, attach trim according to manufacturer's written instructions.

E. Prefill open joints and damaged surface areas.

F. Apply joint tape over gypsum board joints, except for trim products specifically indicated as not 
intended to receive tape.

G. Gypsum Board Finish Levels: Finish panels to levels indicated below and according to 
ASTM C840:

1. Level 1: Ceiling plenum areas, concealed areas.

2. Level 2: Panels that are substrate for tile.

3. Level 5: Exposed walls.

H. Glass-Mat Faced Panels: Finish according to manufacturer's written instructions.

I. Cementitious Backer Units: Finish according to manufacturer's written instructions.

3.2 PROTECTION

A. Protect installed products from damage from weather, condensation, direct sunlight, 
construction, and other causes during remainder of the construction period.

B. Remove and replace panels that are wet, moisture damaged, and mold damaged.

END OF SECTION 092900
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SECTION 096813 - TILE CARPETING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Modular carpet tile.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Samples: For each exposed product and for each color and texture required.

1.4 INFORMATIONAL SUBMITTALS

A. Product test reports.

B. Sample warranty.

1.5 CLOSEOUT SUBMITTALS

A. Maintenance data.

1.6 QUALITY ASSURANCE

A. Installer Qualifications: Certified by the International Certified Floorcovering Installers 
Association at the Commercial II certification level.

1.7 WARRANTY

A. Special Warranty for Carpet Tiles: Manufacturer agrees to repair or replace components of 
carpet tile installation that fail in materials or workmanship within specified warranty period.

1. Warranty Period: 10 years from date of Substantial Completion.
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PART 2 - PRODUCTS

2.1 CARPET TILE 

A. Tarkett – Assertive Stria 04839

B. Color: As selected by Architect from manufacturer's full range.

C. Pattern: Linear

D. Format Type; Tile

E. Surface Treatment: Eco-Ensure (Fluorine-Free Soil Protection

F. Total Thickness: 0.245” (6.27 mm)

G. Installation Method: Glue-Down

H. Primary Backing: Synthetic Non-Woven

I. Secondary Backing: Modular ethos with Omnicoat Technology.

J. Face Weight: 28 oz/yd

K. Pile Thickness: 0.110” (2.79 mm)

L. Size: 24 by 24 inches (610 by 610 mm).

M. Applied Treatments:

1. Soil-Resistance Treatment: Manufacturer's standard treatment.
2. Antimicrobial Treatment: Manufacturer's standard treatment that protects carpet tiles as 

follows:

a. Antimicrobial Activity: Not less than 2-mm halo of inhibition for gram-positive 
bacteria, not less than 1-mm halo of inhibition for gram-negative bacteria, and no 
fungal growth, according to AATCC 174.

2.2 INSTALLATION ACCESSORIES

A. Trowelable Leveling and Patching Compounds: Latex-modified, hydraulic-cement-based 
formulation provided or recommended by carpet tile manufacturer.

B. Adhesives: Water-resistant, mildew-resistant, nonstaining, pressure-sensitive type to suit 
products and subfloor conditions indicated, that comply with flammability requirements for 
installed carpet tile, and are recommended by carpet tile manufacturer for releasable installation.
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Concrete Slabs:

1. Moisture Testing: Perform tests so that each test area does not exceed 200 sq. ft. (18.6 
sq. m), and perform no fewer than three tests in each installation area and with test areas 
evenly spaced in installation areas.

a. Anhydrous Calcium Chloride Test: ASTM F1869. Proceed with installation only 
after substrates have maximum moisture-vapor-emission rate of 3 lb of water/1000 
sq. ft. (1.36 kg of water/92.9 sq. m) in 24 hours.

b. Relative Humidity Test: Using in situ probes, ASTM F2170. Proceed with 
installation only after substrates have a maximum 75 percent relative humidity 
level measurement.

c. Perform additional moisture tests recommended in writing by adhesive and carpet 
tile manufacturers. Proceed with installation only after substrates pass testing.

3.2 PREPARATION

A. General: Comply with the Carpet and Rug Institute's CRI 104 and with carpet tile 
manufacturer's written installation instructions for preparing substrates indicated to receive 
carpet tile.

B. Use trowelable leveling and patching compounds, according to manufacturer's written 
instructions, to fill cracks, holes, depressions, and protrusions in substrates. Fill or level cracks, 
holes and depressions 1/8 inch (3 mm) wide or wider, and protrusions more than 1/32 inch (0.8 
mm) unless more stringent requirements are required by manufacturer's written instructions.

C. Concrete Substrates: Remove coatings, including curing compounds, and other substances that 
are incompatible with adhesives and that contain soap, wax, oil, or silicone, without using 
solvents. Use mechanical methods recommended in writing by adhesive and carpet tile 
manufacturers.

D. Broom and vacuum clean substrates to be covered immediately before installing carpet tile.

3.3 INSTALLATION

A. General: Comply with the Carpet and Rug Institute's CRI 104, Section 10, "Carpet Tile," and 
with carpet tile manufacturer's written installation instructions.

B. Installation Method: As recommended in writing by carpet tile manufacturer.

C. Maintain dye-lot integrity. Do not mix dye lots in same area.
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D. Maintain pile-direction patterns recommended in writing by carpet tile manufacturer.

E. Cut and fit carpet tile to butt tightly to vertical surfaces, permanent fixtures, and built-in 
furniture including cabinets, pipes, outlets, edgings, thresholds, and nosings. Bind or seal cut 
edges as recommended by carpet tile manufacturer.

F. Extend carpet tile into toe spaces, door reveals, closets, open-bottomed obstructions, removable 
flanges, alcoves, and similar openings.

G. Install pattern parallel to walls and borders.

H. Protect carpet tile against damage from construction operations and placement of equipment and 
fixtures during the remainder of construction period. Use protection methods indicated or 
recommended in writing by carpet tile manufacturer.

END OF SECTION 096813
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SECTION 099113 - EXTERIOR PAINTING

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes surface preparation and the application of paint systems on exterior substrates.

1.2 DEFINITIONS

A. MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according 
to ASTM D523.

B. MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to 
ASTM D523.

C. MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, 
according to ASTM D523.

D. MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D523.

E. MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D523.

F. MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D523.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product. Include preparation requirements and application 
instructions.

1. Include printout of current "MPI Approved Products List" for each product category 
specified, with the proposed product highlighted.

B. Samples: For each type of paint system and each color and gloss of topcoat.

1.4 QUALITY ASSURANCE

A. Mockups: Apply mockups of each paint system indicated and each color and finish selected to 
verify preliminary selections made under Sample submittals and to demonstrate aesthetic effects 
and set quality standards for materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application of 
each paint system.



DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

EXTERIOR PAINTING 099113 - 2

a. Vertical and Horizontal Surfaces: Provide samples of at least 100 sq. ft. (9 sq. m).
b. Other Items: Architect will designate items or areas required.

2. Final approval of color selections will be based on mockups.

a. If preliminary color selections are not approved, apply additional mockups of 
additional colors selected by Architect at no added cost to Owner.

PART 2 - PRODUCTS

2.1 PAINT, GENERAL

A. MPI Standards: Products shall comply with MPI standards and shall be listed in its "MPI 
Approved Products Lists."

B. Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and 
substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat 
manufacturers for use in paint system and on substrate indicated.

C. Colors: As selected by Architect from manufacturer's full range.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of the Work.

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter 
as follows:

1. Concrete: 12 percent.
2. Fiber-Cement Board: 12 percent.
3. Masonry (Clay and CMUs): 12 percent.
4. Wood: 15 percent.
5. Portland Cement Plaster: 12 percent.
6. Gypsum Board: 12 percent.

C. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers.

D. Proceed with coating application only after unsatisfactory conditions have been corrected.
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1. Application of coating indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 
Painting Specification Manual" applicable to substrates and paint systems indicated.

B. Remove hardware, covers, plates, and similar items already in place that are removable and are 
not to be painted. If removal is impractical or impossible because of size or weight of item, 
provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to 
reinstall items that were removed. Remove surface-applied protection.

3.3 APPLICATION

A. Apply paints according to manufacturer's written instructions and recommendations in "MPI 
Manual."

B. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color 
breaks.

3.4 CLEANING AND PROTECTION

A. Protect work of other trades against damage from paint application. Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition.

B. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces.

PART 4 - SCHEDULE

4.1 WALL SCHEDULE

A. Slab exposed edges, face and tops of walls.
1. Sherwin Williams Loxon primer and Loxon XP elastomeric coating applied at a rate of 

16 dry film mils.
a. Colors to match existing and coordinated with Owner.

1) SW 6254 Lazy Gray
2) SW 7664 Steely Gray
3) SW 6487 Cloud Burst
4) SW 6775 Briny
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END OF SECTION 099113
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes surface preparation and the application of paint systems on the following 
interior substrates:
1. Concrete masonry units (CMU).
2. Steel.
3. Galvanized metal.
4. Gypsum board.

1.2 SUBMITTALS

A. Product Data:  For each type of product indicated.
B. Samples:  For each finish and for each color and texture required.

1. Submit samples on rigid backing, 8-inches (200 mm) square.
2. Step coats on samples to show each coat required for system.
3. Label each coat of each sample.
4. Label each sample for location and application area.

C. Product List:  Printout of current "MPI Approved Products List" for each product category 
specified in Part 2, with the proposed product highlighted.

1.3 QUALITY ASSURANCE

A. Applicator Qualifications:  A firm or individual experienced in applying paints and coatings 
similar in material, design and extent to those indicated for this Project, whose work has 
resulted in applications with a record of successful in-service performance.

B. Source Limitations:  Obtain block filler and primers for each coating system from the same 
manufacturer as the finish coats.

C. MPI Standards:
1. Products:  Complying with MPI standards indicated and listed in "MPI Approved 

Products List."
2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 

Painting Specification Manual" for products and paint systems indicated.
D. Mockups:  Apply benchmark samples of each paint system indicated and each color and finish 

selected to verify preliminary selections made under sample submittals and to demonstrate 
aesthetic effects and set quality standards for materials and execution.
1. Architect will select one surface to represent surfaces and conditions for application of 

each paint system specified in Part 3.
a. Wall and Ceiling Surfaces:  Provide samples of at least 100 sq. ft. (9 sq. m).
b. Other Items:  Architect will designate items or areas required.

2. Apply benchmark samples after permanent lighting and other environmental services 
have been activated.

3. Final approval of color selections will be based on benchmark samples.
a. If preliminary color selections are not approved, apply additional benchmark 

samples of additional colors selected by Architect at no added cost to Owner.
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1.4 EXTRA MATERIALS

A. Furnish extra materials described below that are from same production run (batch mix) as 
materials applied and that are packaged for storage and identified with labels describing 
contents.
1. Quantity:  Furnish an additional 5 percent, but not less than 1 gal. (3.8 L) of each material 

and color applied.

PART 2 - PRODUCTS

2.1 PAINT, GENERAL

A. Material Compatibility:
1. Provide materials for use within each paint system that are compatible with one another 

and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated.

B. Colors:  As selected by Architect from manufacturer's full range.

2.2 BLOCK FILLERS

A. Interior/Exterior Latex Block Filler:  MPI #4.
1. Epoxy Block Filler: MPI #116.

2.3 PRIMERS/SEALERS

A. Interior Latex Primer/Sealer:  MPI #50.

2.4 METAL PRIMERS

A. Quick-Drying Alkyd Metal Primer:  MPI #76.
B. Waterborne Galvanized-Metal Primer:  MPI #134.

2.5 LATEX PAINTS

A. Interior Latex (Flat):  MPI #53 (Gloss Level 1).
B. Interior Latex (Satin):  MPI #43 (Gloss Level 4).
C. Interior Latex (Semigloss):  MPI #54 (Gloss Level 5).

2.6 SOLVENT-BASED PAINTS

A. Quick Dry (semigloss)  MPI #81 (Gloss Level 5)

2.7 EPOXY PAINTS

A. Epoxy cold cured gloss: MPI #77 (gloss level 5).
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2.8 FLOOR COATINGS

A. Interior/Exterior Clear Concrete Floor Sealer (Water Based):  MPI #99.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of work.

B. Maximum Moisture Content of Substrates:  When measured with an electronic moisture meter 
as follows:
1. Concrete:  12 percent.
2. Masonry (Clay and CMU):  12 percent.
3. Gypsum Board:  12 percent.

C. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers.

D. Begin coating application only after unsatisfactory conditions have been corrected and surfaces 
are dry.
1. Beginning coating application constitutes Contractor's acceptance of substrates and 

conditions.

3.2 PREPARATION AND APPLICATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 
Painting Specification Manual" applicable to substrates indicated.

B. Remove plates, machined surfaces, and similar items already in place that are not to be painted.  
If removal is impractical or impossible because of size or weight of item, provide surface-
applied protection before surface preparation and painting.
1. After completing painting operations, use workers skilled in the trades involved to 

reinstall items that were removed.  Remove surface-applied protection if any.
2. Do not paint over labels of independent testing agencies or equipment name, 

identification, performance rating, or nomenclature plates.
C. Concrete Substrates:  Remove release agents, curing compounds, efflorescence and chalk.  Do 

not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that 
permitted in manufacturer’s written instructions.
1. Clean concrete floors to be painted with a 5 percent solution of muriatic acid or other 

etching cleaner.  Flush the floor with clean water to remove acid, neutralize with 
ammonia, rinse, allow to dry and vacuum before painting.

D. Concrete Masonry Substrates:  Remove efflorescence and chalk.  Do not paint surfaces if 
moisture content or alkalinity of surfaces to be painted exceeds that permitted in manufacturer’s 
written instructions.

E. Steel Substrates:  Remove rust and loose mill scale.  Clean using methods recommended in 
writing by paint manufacturer.
1. Treat bare and sandblasted or pickled clean metal with a metal treatment wash coat 

before priming.
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2. Touch up bare areas and shop-applied prime coats that have been damaged.  Wire brush, 
clean with solvents recommended by paint manufacturer, and tough up with same primer 
as the shop coat.

F. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal 
fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces that 
promise adhesion of subsequently applied paints.

G. Aluminum Substrates:  Remove surface oxidation.
H. Gypsum Board Substrates:  Do not begin paint application until finishing compound is dry and 

sanded smooth.
I. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and 

incompatible paints and encapsulants.
1. Remove incompatible primers and reprime substrate with compatible primers as required 

to produce paint systems indicated.

J. Apply paints according to manufacturer’s written instructions.
1. Use applicators and techniques suited for paint and substrate indicated.
2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.  

Before final installation, paint surfaces behind permanently fixed equipment or furniture 
with prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar 
hinged items to match exposed surfaces.

4. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions 
detrimental to formation of durable paint film.

5. Provide finish coats that are compatible with primers used.
6. The term “exposed surfaces” includes areas visible when permanent or built-in-fixtures, 

grilles, convector covers, covers for finned-tube radiation, and similar components are in 
place.  Extend coatings in these areas, as required, to maintain system integrity and 
provide desired protection.

7. Plant interior surfaces of ducts with a flat, nonspecular black paint where visible through 
registers or grilles.

8. Finish interior of wall and base cabinets and similar field-finished casework to match 
exterior.

9. Sand lightly between each succeeding enamel or varnish coat.
K. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 

roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color 
breaks. 

L. Painting Steel, Mechanical and Electrical Work:  Paint items exposed, but not limited to the 
following:
1. Steel Work:

a. Exposed beams, columns, purlins, girts.
b. Exposed metal decking
c. Handrails, Guardrails, Risers, Stringers not scheduled to be galvanized.
d. Exposed miscellaneous fasteners, plates, angles
e. Other elements exposed to finished interior areas.

2. Mechanical Work:
a. Uninsulated metal piping.
b. Uninsulated plastic piping.
c. Pipe hangers and supports.
d. Tanks that do not have factory-applied final finishes.
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e. Visible portions of internal surfaces of metal ducts, without liner, behind air inlets 
and outlets.

f. Duct, equipment, and pipe insulation having cotton or canvas insulation covering 
or other paintable jacket material.

g. Mechanical equipment that is indicated to have a factory-primed finish for field 
painting.

h. Fire Sprinkler piping and components.
3. Electrical Work:

a. Switchgear.
b. Panelboards.
c. Electrical equipment that is indicated to have a factory-primed finish for field 

painting.
d. Exposed conduit and boxes

M. Protect work of other trades against damage from paint application.  Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition.

N. Provide “Wet Paint” signs to protect newly painted finishes.  After completing painting 
operations, remove temporary protective wrappings provided by others to protect their work.

O. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces.

3.3 INTERIOR PAINTING SCHEDULE

A. CMU Substrates:
1. Latex System:  MPI INT 4.2A.

a. Prime Coat:  Interior/exterior latex block filler.
b. Intermediate Coat:  Interior latex matching topcoat.
c. Topcoat:  Interior latex (satin).

2. Epoxy System: MPI INT 4.2G.
a. Prime Coat: Epoxy block filler.
b. Intermediate Coat: Epoxy cold cured gloss matching topcoat.
c. Topcoat: Epoxy cold cured (gloss).

B. Steel Substrates:
1. Alkyd Gloss Finish:  MPI INT 5.1E.

a. Prime Coat:  Quick-drying alkyd metal primer.
b. Intermediate Coat:  Alkyd matching topcoat.
c. Topcoat:  Alkyd (semigloss).

C. Galvanized-Metal Substrates:
1. Alkyd System:  MPI INT 5.3L.

a. Prime Coat:  Waterborne galvanized-metal primer.
b. Intermediate Coat:  Alkyd matching topcoat.
c. Topcoat:  Alkyd  (semigloss).

D. Gypsum Board Substrates:
1. Latex System:  MPI INT 9.2A.

a. Prime Coat:  Interior latex primer/sealer.
b. Intermediate Coat:  Interior latex matching topcoat.
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c. Topcoat:  Interior latex (flat) at ceiling applications and (Satin) at wall 
applications.

2. Epoxy System: MPI INT 9.2F.
a. Prime Coat: Interior latex primer/sealer.
b. Intermediate Coat: Epoxy cold cured gloss matching topcoat.
c. Topcoat: Epoxy cold cured gloss.

E. Interior Concrete Substrates:
1. Epoxy System:  MPI  98.

a. Tile-Clad High Solids epoxy polyamide coating.

END OF SECTION 099123
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SECTION 131154 – FOUNTAIN TILE

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:
1. Fountain Tile.
2. Setting Materials
3. Grout

1.3 ACTION SUBMITTALS

A. Product Data: For materials, grout and setting beds.

B. Samples: For each type of tile.

1.4 INFORMATIONAL SUBMITTALS

A. Material Certificates: Include statements of material properties indicating compliance with 
requirements, including compliance with standards.

1.5 QUALITY ASSURANCE

A. Installer Qualifications: Ceramic Tile Education Foundation Certified Installers or installers 
recognized by the U.S. Department of Labor as Journeyman Tile Layers.

B. Manufacture of all tile shall be in accordance with ANSI A-137.1-2019.

C. Install ceramic tile in accordance with the recommendations contained in 2020 Handbook for 
Ceramic, Glass, and Stone Tile Installation of the Tile Council of America; Inc.

1.6 FIELD CONDITIONS

A. Cold-Weather Protection: Do not use frozen materials or materials mixed or coated with ice or 
frost. Do not build on frozen subgrade or setting beds. Remove and replace unit paver work 
damaged by frost or freezing.
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B. Weather Limitations for Mortar.

1. Cold-Weather Requirements: Comply with cold-weather construction requirements 
contained in TMS 602/ACI 530.1/ASCE 6.

2. Hot-Weather Requirements: Comply with hot-weather construction requirements 
contained in TMS 602/ACI 530.1/ASCE 6. Provide artificial shade and windbreaks and 
use cooled materials as required. Do not apply mortar to substrates with temperatures of 
100 deg F (38 deg C) and higher.

1.7 PRODUCT HANDLING

A. Delivery: Deliver materials to the Project Site in the manufacturer's original unopened 
containers with all labels intact and legible.

B. Storage: Store materials under cover in a manner to prevent damage and contamination, and 
store only the specified materials at the Project Site.

C. Protection: Use all means necessary to protect swimming pool ceramic tile before, during and 
after installation and to protect the installed Work of all other trades.

D. Replacements: In the event of damage, immediately make all repairs and replacements 
necessary to the approval of the Owner's Representative.

PART 2 - PRODUCTS

2.1 TILE

A. Basis of Design, NPT Building Materials 
1. Face Size and Shape:

a. Wall Tile & Basins – 6” X 12” Slate Ash.
b. Wall Sunburst Pattern – Consists of 6” X 6” Element, 3” X 3” Harmony, 1” X 1” 

Lightwaves & 4” X 12” Slate Ash (Cut to match radius)
c. Step Tread – 6” X 6” Martinique Royal Blue Bullnose .
d. Step Riser – 6”X 6” Martinique Royal Blue

2. Color: As selected by Architect from manufacturer's full range.

2.2 MORTAR

A. Sand for Mortar: Comply with requirements of fine aggregate for concrete.

B. Cement: Type I Portland Cement, conforming to ASTM C150.

C. Hydrated Lime: Conforming to ASTM C206 or 207, Type S.

D. Water: From a potable source.
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2.3 GROUT

A. All tile grout shall be waterproof grout complying with the recommendations of referenced 
standards. Grout color shall be grey for dark backgrounds, white for light backgrounds (verify 
colors with Owner.

2.4 OTHER MATERIALS

A. All other materials, not specifically described but required for a complete and proper installation 
of ceramic tile as indicated on the Drawings, shall be new, first quality of their respective kinds, 
and subject to the approval of the Designated Representative.

PART 3 - EXECUTION

3.1 SURFACE CONDITIONS

A. Inspection:
1. Prior to Work of this Section, carefully inspect the installed Work of other trades and 

verify that all such Work is complete to the point where this installation can properly 
commence.

2. Verify that tile can be installed in accordance with the original design and all referenced 
standards.

B. Discrepancies:
1. In the event of discrepancy, immediately notify the Owner's Representative.
2. Do not proceed with installation in areas of discrepancy until all such discrepancies have 

been fully resolved.
3. Failure to notify the Owner's Representative and give written notice of discrepancies 

shall constitute acceptance by the Contractor of existing conditions as fit and proper to 
receive the Work.

3.2 GROUTING.

A. Follow grout manufacturer's recommendations as to grouting procedures and precautions.

B. Remove all grout haze, observing grout manufacturer's recommendations as to use of acid and 
chemical cleaners.

3.3 CLEAN UP

A. Upon completion of the swimming pool ceramic tile installation, thoroughly clean and polish 
the exposed surfaces of tile work. Completely clean work area of debris and rubbish occasioned 
by this Work and dispose of to the approval of the Designated Representative.
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B. Provide the Owner with 10% extra stock of tile in the size and colors used.

END OF SECTION 131154
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SECTION 321400 - UNIT PAVING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:
1. Concrete pavers.
2. Detectable Warning Pavers

1.3 ACTION SUBMITTALS

A. Product Data: For materials other than water and aggregates.

B. Samples: For each type of unit paver indicated.

1.4 INFORMATIONAL SUBMITTALS

A. Material Certificates: For unit pavers. Include statements of material properties indicating 
compliance with requirements, including compliance with standards. Provide for each type and 
size of unit.

1.5 QUALITY ASSURANCE

A. Installer Qualifications: A qualified unit paving installer. Installer's field supervisor shall have 
Concrete Paver Installer Certification from the Interlocking Concrete Pavement Institute (ICPI) 
with the following designation:
1. Commercial Paver Technician Designation.

1.6 FIELD CONDITIONS

A. Cold-Weather Protection: Do not use frozen materials or materials mixed or coated with ice or 
frost. Do not build on frozen subgrade or setting beds. Remove and replace unit paver work 
damaged by frost or freezing.

B. Weather Limitations for Mortar.



DAG Architects, Inc. June 2020

Okaloosa County TDC – Destin Fort Walton Beach Convention Center
Exterior Accessibility

UNIT PAVING 321400 - 2

1. Cold-Weather Requirements: Comply with cold-weather construction requirements 
contained in TMS 602/ACI 530.1/ASCE 6.

2. Hot-Weather Requirements: Comply with hot-weather construction requirements 
contained in TMS 602/ACI 530.1/ASCE 6. Provide artificial shade and windbreaks and 
use cooled materials as required. Do not apply mortar to substrates with temperatures of 
100 deg F (38 deg C) and higher.

PART 2 - PRODUCTS

2.1 CONCRETE PAVERS

A. Artistic Pavers – STEPLOCK Pavers – 120 NE 179th Street, North Miami Beach, FL 33162, 
305-653-7511

B. “A” Type Paver

1. Thickness:
a. Pedestrian and Stairs - 1-5/8 inches (41 mm)

2. Face Size and Shape:
a. Pedestrian - 12 inches (305 mm) by 24 inches (610 mm) Rectangle.
b. Stair Treads - 12 inches (305 mm) by 24 inches (610 mm) Single Sided Coping
c. Stair Risers – 5-3/8” inches (137 mm) by 24 inches (610 mm) Rectangle

3. Paver Material: As selected by Architect from manufacturer's full range.
a. Shellock
b. Granitelock

4. Color: As selected by Architect from manufacturer's full range.

C. “B” Type Paver

1. Thickness:
a. Roadways – 2-3/8” (60 mm)] 

2. Face Size and Shape:
a. Roadways - 8 inches (204 mm) by 12 inches (610 mm) Rectangle.

3. Paver Material: As selected by Architect from manufacturer's full range.
a. Shellock
b. Granitelock

4. Color: As selected by Architect from manufacturer's full range.

2.2 DETECTABLE WARNING PAVERS

1. Tile Tech Pavers Inc. ADA Detectable Warning Pavers
a. Color: Charcoal
b. Size: 12” x 12“ x 2” Nominal
c. Finish: Shot-blasted & Sealed:
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2.3 AGGREGATE SETTING-BED MATERIALS

A. Sand for Leveling Course: Sound, sharp, washed, natural sand or crushed stone complying with 
gradation requirements in ASTM C33/C33M for fine aggregate.

B. Sand for Joints: Fine, sharp, washed, natural sand or crushed stone with 100 percent passing 
No. 16 (1.18-mm) sieve and no more than 10 percent passing No. 200 (0.075-mm) sieve.

C. Herbicide: Commercial chemical for weed control, registered with the EPA. Provide in 
granular, liquid, or wettable powder form.

2.4 MORTAR SETTING-BED MATERIALS

A. Portland Cement: ASTM C150/C150M, Type I or Type II.

B. Hydrated Lime: ASTM C207, Type S.

C. Sand: ASTM C144.

D. Latex Additive: Manufacturer's standard water emulsion, serving as replacement for part or all 
of gaging water, of type specifically recommended by latex-additive manufacturer for use with 
field-mixed portland cement and aggregate mortar bed, and not containing a retarder.

E. Water: Potable.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Mix pavers from several pallets or cubes, as they are placed, to produce uniform blend of colors 
and textures.

B. Cut unit pavers with motor-driven masonry saw equipment to provide clean, sharp, unchipped 
edges. Cut units to provide pattern indicated and to fit adjoining work neatly. Use full units 
without cutting where possible. Hammer cutting is not acceptable.

C. Joint Pattern: As indicated.

D. Tolerances: Do not exceed 1/16-inch (1.6-mm) unit-to-unit offset from flush (lippage) or 1/8 
inch in 24 inches (3 mm in 600 mm) and 1/4 inch in 10 feet (6 mm in 3 m) from level, or 
indicated slope, for finished surface of paving.

E. Expansion and Control Joints:

1. Provide for sealant-filled joints at locations and of widths indicated. Provide 
compressible foam filler as backing for sealant-filled joints unless otherwise indicated; 
where unfilled joints are indicated, provide temporary filler until paver installation is 
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complete. Install joint filler before setting pavers. Sealant materials and installation are 
specified in Section 079200 "Joint Sealants."

3.2 SAND SETTING-BED APPLICATIONS

A. Compact soil subgrade uniformly to at least 95 percent of ASTM D1557 laboratory density.

B. Place aggregate base, compact by tamping with plate vibrator, and screed to depth indicated.

C. Place leveling course and screed to a thickness of 1 to 1-1/2 inches (25 to 38 mm), taking care 
that moisture content remains constant and density is loose and uniform until pavers are set and 
compacted.

D. Treat leveling course with herbicide to inhibit growth of grass and weeds.

E. Set pavers with a minimum joint width of 1/16 inch (1.5 mm) and a maximum of 1/8 inch (3 
mm), being careful not to disturb leveling base. Use string lines to keep straight lines. Fill gaps 
between units that exceed 3/8 inch (10 mm) with pieces cut to fit from full-size unit pavers.

F. Vibrate pavers into leveling course with a low-amplitude plate vibrator capable of a 3500- to 
5000-lbf (16- to 22-kN) compaction force at 80 to 90 Hz. Use vibrator with neoprene mat on 
face of plate or other means as needed to prevent cracking and chipping of pavers. Perform at 
least three passes across paving with vibrator.

G. Spread dry sand and fill joints immediately after vibrating pavers into leveling course. Vibrate 
pavers and add sand until joints are completely filled, then remove excess sand. Leave a slight 
surplus of sand on the surface for joint filling.

3.3 MORTAR SETTING-BED APPLICATIONS

A. Saturate concrete subbase with clean water several hours before placing setting bed. Remove 
surface water about one hour before placing setting bed.

B. Apply mortar-bed bond coat over surface of concrete subbase about 15 minutes before placing 
mortar bed. Do not exceed 1/16-inch (1.6-mm) thickness for bond coat. Limit area of bond coat 
to avoid its drying out before placing setting bed.

C. Apply mortar bed over bond coat; spread and screed mortar bed to uniform thickness at 
subgrade elevations required for accurate setting of pavers to finished grades indicated.

D. Mix and place only that amount of mortar bed that can be covered with pavers before initial set. 
Before placing pavers, cut back, bevel edge, and remove and discard setting-bed material that 
has reached initial set.

E. Wet pavers before laying if the initial rate of absorption exceeds 30 g/30 sq. in. (30 g/194 sq. 
cm) per minute when tested according to ASTM C67. Allow units to absorb water so they are 
damp but not wet at time of laying.
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F. Place pavers before initial set of cement occurs. Immediately before placing pavers on mortar 
bed, apply uniform 1/16-inch- (1.5-mm-) thick bond coat to mortar bed or to back of each paver 
with a flat trowel.

G. Tamp or beat pavers with a wooden block or rubber mallet to obtain full contact with setting 
bed and to bring finished surfaces within indicated tolerances. Set each paver in a single 
operation before initial set of mortar; do not return to areas already set or disturb pavers for 
purposes of realigning finished surfaces or adjusting joints.

END OF SECTION 321400
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1250 MIRACLE STRIP PKWY SE

FORT WALTON BEACH, FL 32548

FULL PROJECT SCOPE INCLUDED IN THE SPECIFICATIONS.

PROJECT SCOPE LOCATION MAP

ARTISTIC RENDERINGS, AERIAL IMAGES AND AXONOMETRICS ARE PROVIDED FOR PROJECT

ORIENTATION ONLY.  RENDERINGS, AERIAL IMAGES AND AXONOMETRICS ARE NOT TO SCALE

AND DO NOT NECESSARILY ACCURATELY REFLECT ALL PROVISIONS OF THE CONTRACT

DOCUMENTS.

PROJECT TEAM

ARCHITECTURE: DAG ARCHITECTS

1223 AIRPORT RD

DESTIN, FL 32541

CONTACTS: CHARLIE CLARY, ALEX GACIC

850.837.8152

ELECTRICAL: HUMBER-GARICK

142 EGLIN PARKWAY, S.E.

FORT WALTON BEACH, FL 32548

CONTACT: DAN WHITE, P.E.

PHONE # 850-243-6723

MECHANICAL/PLUMBING: WATFORD ENGINEERING, INC.

4471 CLINTON ST,

MARIANNA, FL 32446

CONTACT: DAVID WATFORD, P.E.

PHONE # 850-526-3447

CIVIL/STRUCTURAL:

O'CONNELL & ASSOCIATES CONSULTING ENGINEERS

1394 CO. HWY 283 SOUTH #3

SANTA ROSA BEACH, FLORIDA 32459

CONTACT: NEILL O'CONNELL, P.E.

PHONE # 850-403-4555

FOUNTAIN DESIGN PANAMA POOLS & SPAS

PO BOX 384

VERNON, FL 32462

CONTACT: JOHN GAY

850.388.2074

LANDSCAPE/IRRIGATION HORTON LAND WORKS

52 OKEECHOBEE EAST

SANTA ROSA BEACH, FL 32459

CONTACT: CHADWICK D. HORTON PLA, ASLA

850.699.1297

Phase 1

a. North Stair sidewalk replacement

b. Add ADA curb cuts on north and south sides of garage access drive

c. Demolish existing planter island at south end of center island

d. Demolish existing concrete patio at the northeast grass area and replace with new

enlarged concrete patio

e. Extend south end of center island

f. Add curb ramps at south and north ends of center island

g. Relocate ADA parking spaces, rework parking lot planters and sidewalks

h. Replace lighted bollards with plastic coated bollards at traffic locations

i. Remove and replace existing site lighting with solar/wind powered lights.

j. Asphalt pavement, pavers, sidewalks, curbing, and drainage inlets as required

Phase 2

a. Demolish existing center island stairs

b. Add new stairs, retaining walls and railings

c. Coordination requirements for renovated fountain water and power.

Phase 3

a. Demolish existing main entry stairs

b. Add new stairs and railings

c. Retaining walls for patio on north and south sides of new main entry stairs

Phase 4

a. Demolish portion of existing screen wall at intermediate landing at ADA ramp at

north side of main entrance

b. Add new parking garage cast-in-place concrete stair, landings and railings.
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Phase 5

a. Demolish existing main entry doorway system and ticket booth walls and doors.

b. Add new main entry vestibule with new sliding doors, storefront doors and access

control

c. Remodel ticket booth and office to coordinate with new vestibule.

Phase 6

a. Remove existing landscaping and irrigation from east and south sides of building

and center island.

b. Add new landscaping and irrigation for the east and south sides of building and

center island

c. Relocate existing palm trees to east side of parking lot

Phase 7

a. Demolish and remove fountain tiling, finishes, equipment, lighting, piping, fixtures

and selected concrete and rebar.

b. Add new fountain concrete, tiling, finishes, equipment, lighting, piping and fixtures.
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GENERAL NOTES:
1. THE EXACT LOCATION AND ELEVATION OF EXISTING STRUCTURES, UTILITIES, AND PIPING SHALL BE PHYSICALLY VERIFIED IN THE FIELD BY THE

CONTRACTOR BEFORE CONSTRUCTION BEGINS. THESE DRAWINGS DO NOT PURPORT TO SHOW IN COMPLETE DETAIL ALL EXISTING STRUCTURES,
UTILITIES, OR PIPING. THE CONTRACTOR SHALL EXAMINE ALL AVAILABLE RECORDS AND MAKE ALL EXPLORATIONS AND EXCAVATIONS AS REQUIRED
TO DETERMINE THE LOCATION OF EXISTING STRUCTURES, UTILITIES, AND PIPING, WHENEVER NECESSARY. THE OWNER RESERVES THE RIGHT TO
CHANGE LOCATION OF LINES TO AVOID CONFLICT WITH EXISTING STRUCTURES, UTILITIES, OR PIPING.

2. THE CONTRACTOR SHALL CHECK PLANS FOR CONFLICTS AND DISCREPANCIES PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL NOTIFY THE
OWNER OR OWNER'S ENGINEER OF ANY CONFLICT BEFORE PERFORMING ANY WORK IN THE AFFECTED AREA.

3. THE CONTRACTOR SHALL EXERCISE EXTREME CAUTION IN AREAS OF BURIED UTILITIES AND SHALL PROVIDE AT LEAST 48 HOURS NOTICE TO THE
VARIOUS UTILITY COMPANIES IN ORDER TO PERMIT MARKING THE LOCATIONS OF EXISTING UNDERGROUND UTILITIES IN ADVANCE OF
CONSTRUCTION.

4. THE CONTRACTOR IS RESPONSIBLE FOR REPAIRING ANY DAMAGE TO EXISTING FACILITIES ABOVE OR BELOW GROUND THAT MAY OCCUR AS A
RESULT OF WORK CALLED FOR IN THESE CONTRACT DOCUMENTS.

5. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO LEARN, KNOW, AND COMPLY WITH THE REGULATIONS, ORDINANCES, PERMIT AND
INSPECTION REQUIREMENTS OF THE VARIOUS GOVERNMENTAL AGENCIES HAVING JURISDICTION. IT WILL BE THE RESPONSIBILITY OF THE
CONTRACTOR TO REVIEW AND COMPLY WITH THE CONDITIONS OF THE VARIOUS PERMITS OF THE GOVERNMENTAL AGENCIES. THE CONTRACTOR
SHALL SCHEDULE THE REQUIRED INSPECTIONS AND APPROVALS IN ACCORDANCE WITH REQUIREMENTS OF THE PERMIT CONDITIONS. THE
CONTRACTOR SHALL NOTIFY THE NECESSARY AGENCIES OF CONSTRUCTION COMMENCEMENT.

6. ALL SPECIFICATIONS AND DOCUMENTS REFERRED TO SHALL BE OF LATEST ISSUE AND SHALL BE CONSIDERED A PART OF THESE DOCUMENTS AS
THOUGH INCLUDED.

7. THE CONTRACTOR SHALL COORDINATE WITH THE PROJECT SURVEYOR AND BE RESPONSIBLE FOR THE SETTING OF CONSTRUCTION STAKES TO MARK
THE LOCATION, ALIGNMENT, ELEVATION. AND GRADE OF THE WORK. THE STAKES PROVIDED SHALL BE ADEQUATE IN NUMBER, POSITION, AND
ELEVATION SO THAT THE PHYSICAL ITEM CAN BE CONSTRUCTED IN ACCORDANCE WITH THE PLANS. THE CONSTRUCTION LAYOUT SURVEY SHALL
MEET THE MINIMUM TECHNICAL STANDARDS FOR LAND SURVEYING IN THE STATE OF FLORIDA (CHAPTER 21HH-6, FLORIDA ADMINISTRATIVE CODE),
AND SHALL BE PERFORMED BY A PERSON OF ADEQUATE EXPERTISE. FAILURE TO PERFORM THE CONSTRUCTION STAKEOUT IN ACCORDANCE WITH
THE CONSTRUCTION PLANS MAY RESULT IN REMOVAL AND REPLACEMENT OF THE IMPROVEMENTS AT NO EXPENSE TO THE OWNER. CONSTRUCTION
LAYOUT INFORMATION HAS BEEN PROVIDED IN THE FORM OF DIMENSIONS AND OFFSETS OBTAINED THROUGH COMPUTER GENERATION. THE
INFORMATION IS ADEQUATE FOR THE CONSTRUCTION LAYOUT OF THE IMPROVEMENTS USING STANDARD SURVEYING CONSTRUCTION LAYOUT
TECHNIQUES. IN NO CASE SHALL THE CONTRACTOR SCALE INFORMATION FORM THE PLANS OR ATTEMPT TO CONSTRUCT IMPROVEMENTS WITHOUT
PERFORMING THE CONSTRUCTION LAYOUT IN ACCORDANCE WITH THE INFORMATION CONTAINED HEREIN.

8. THE CONTRACTOR SHALL OBTAIN AND HAVE ONSITE ALL PERMITS PRIOR TO CONSTRUCTION, INCLUDING BUT NOT LIMITED TO, F.D.E.P., F.D.O.T., AND
THE LOCAL GOVERNMENT. THE CONTRACTOR SHALL OBTAIN ALL OTHER REQUIRED PERMITS.

9. PRIOR TO COMMENCING CONSTRUCTION OR DEMOLITION/LAND CLEARING ACTIVITIES, CONTRACTOR SHALL INSTALL ANY REQUIRED SILT FENCING
OR BALED HAY BARRIERS (F.D.O.T. INDEX 102) FOR SILT CONTROL. THERE WILL BE NO DIRECT PAYMENT FOR THIS WORK. COST SHALL BE INCLUDED IN
OTHER ITEMS OF WORK. LOCATION SHALL BE AS SHOWN ON THE PLANS OR AS DIRECTED IN THE FIELD.

10. DEWATERING: SHOULD LOWERING OF GROUNDWATER BE NECESSARY FOR THE INSTALLATION OF CONCRETE STRUCTURES, WATER MAIN ETC., OR TO
PREVENT LATERAL MOVEMENT OF MATERIAL UNDER CONCRETE ALREADY PLACED, SUCH LOWERING SHALL BE ACCOMPLISHED BY MEANS OF A
WELL POINT SYSTEM OR OTHER APPROVED MEANS, AT CONTRACTOR'S EXPENSE. COMPREHENSIVE PLANS FOR DE-WATERING OPERATIONS, IF USED,
SHALL BE SUBMITTED BY THE CONTRACTOR PRIOR TO INSTALLATION. DISCHARGE OF GROUNDWATER TO SURFACE WATERS OF THE STATE REQUIRES A
PERMIT UNDER F.A.C. 62-621.300(2). CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING AN ANALYSIS OF GROUND WATER IN ACCORDANCE
WITH THE GENERIC PERMIT FOR THE DISCHARGE OF PRODUCED GROUND WATER FORM ANY NON-CONTAMINATED SITE ACTIVITY - TABLE 1, AND
FILING APPROPRIATE NOTIFICATIONS TO THE FDEP INDUSTRIAL WASTEWATER DIVISION.

11. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION
UNLESS OTHERWISE DIRECTED.

12. CONTRACTOR SHALL OBTAIN, IF AVAILABLE, AND REVIEW ALL AVAILABLE GEOTECHNICAL REPORTS PRODUCED FOR THE SITE PRIOR TO
COMMENCEMENT OF CONSTRUCTION. IF NO GEOTECHNICAL REPORTS ARE AVAILABLE, THE CONTRACTOR IS RESPONSIBLE FOR DETERMINING SITE
SOIL CONDITIONS PRIOR TO CONSTRUCTION.

13. CONTRACTOR IS RESPONSIBLE FOR PROVIDING SIGNED AND SEALED RECORD DRAWINGS SHOWING ALL IMPROVEMENTS CONSTRUCTED UNDER
THIS CONTRACT. RECORD DRAWINGS SHALL INCLUDE BOTH ABOVE GROUND AND BURIED UTILITIES INCLUDING ANY EXISTING UTILITIES NOT SHOWN
ON THESE PLANS BUT ENCOUNTERED DURING THE CONSTRUCTION PROCESS. RECORD DRAWINGS SHALL BE SIGNED AND SEALED BY A FLORIDA
REGISTERED LAND SURVEYOR. CONTRACTOR SHALL CONTACT ENGINEER OF RECORD FOR SPECIFIC REQUIREMENTS.

14. CONTRACTOR IS RESPONSIBLE FOR CONTINUATION OF SERVICE TO OCCUPIED BUILDINGS DURING CONSTRUCTION AND REPAIR OR REPLACEMENT
OF ANY EXISTING UTILITIES IMPACTED BY CONSTRUCTION.

15. IF WELLS ARE ENCOUNTERED ON SITE, THEY SHALL BE ABANDONED BY A FLORIDA CERTIFIED WELL DRILLER USING ABANDONMENT PROCEDURES AND
PERMITTING PROCESS OF THE LOCAL WATER MANAGEMENT DISTRICT OR OTHER APPLICABLE REGULATORY AGENCY.

16. IF APPLICABLE, ANY WELLS PROPOSED ONSITE, I.E. IRRIGATION, GEOTHERMAL, ETC. SHALL BE PERMITTED APPROPRIATELY THROUGH THE LOCAL
WATER MANAGEMENT DISTRICT, PERMITTING IS THE RESPONSIBILITY OF THE CONTRACTOR UNLESS OTHERWISE ARRANGED.

17. CONTRACTOR SHALL CALL BEFORE DIGGING TO SUNSHINE STATE ONE CALL OF FLORIDA AT 800-432-4770.

HANDICAP ACCESSIBILITY:
1. HANDICAP RAMPS AND CROSSWALKS PER THE LATEST FLORIDA ACCESSIBILITY CODE, A.D.A. AND FDOT STANDARD INDEX #304 ARE REQUIRED AT

ALL PEDESTRIAN CROSSING LOCATIONS.

ARCHITECTURAL COORDINATION:
1. WHEN APPLICABLE, ARCHITECTURAL PLANS SHALL SUPERSEDE THESE PLANS WITH RESPECT TO ALL BUILDING DIMENSIONS AND BUILDING HARDSCAPE

INTERFACE. IN CASE OF CONFLICT AND PRIOR TO CONSTRUCTION, CONTRACTOR IS RESPONSIBLE FOR CONTACTING BOTH THE ENGINEER AND
ARCHITECT IMMEDIATELY.

STRUCTURAL COORDINATION:
1. WHEN APPLICABLE, CONTRACTOR SHALL REFER TO THE CONSTRUCTION DETAILS AND SPECIFICATIONS OF THE APPLICABLE STRUCTURAL PLANS FOR

ALL SITE RETAINING WALLS AND OTHER STRUCTURAL COMPONENTS.

SIGNAGE:
1. PROJECT SIGNS SHALL MEET ALL APPLICABLE REQUIREMENTS BASED ON LOCAL SIGN ORDINANCE.

2. CONTRACTOR IS RESPONSIBLE FOR SIGN PERMITTING.

DEMOLITION:
1. ALL EXISTING CONCRETE, ASPHALT, TREES, STUMPS, AND OTHER DELETERIOUS MATERIAL AS INDICATED ON THE PLANS SHALL BE REMOVED FROM THE

SITE AND DISPOSED OF IN ACCORDANCE WITH THE FLORIDA LAWS.

2. WHERE PAVEMENT IS TO BE REMOVED AND REPLACED, AS INDICATED ON THE PLANS OR DIRECTED IN THE FIELD, ALL EXISTING PARKINGS AND
TRAFFIC LOOPS SHALL ALSO BE REPLACED. THERE WILL BE NO DIRECT PAYMENT FOR THIS WORK. COST SHALL BE INCLUDED IN RELATED ITEMS OF
WORK.

3. ALL EXISTING PAVEMENT AND DRIVEWAY PAVEMENT TO BE REMOVED SHALL BE SAW CUT.

4. REPAIR ALL EXISTING DRIVEWAYS CROSSED BY WATER MAIN TO MATCH EXISTING CONSTRUCTION.

5. CONTRACTOR SHALL TRIM, TACK AND MATCH EXISTING PAVEMENT AT LOCATIONS WHERE NEW PAVEMENT ABUTS.

6. ANY DISTURBED MAIL BOXES OR SIGNS MUST BE REINSTALLED TO EXISTING OR ACCEPTABLE CONDITION AT THE CONTRACTOR'S EXPENSE.

SEDIMENTATION AND EROSION CONTROL NOTES: 
1. CONTRACTOR SHALL STAGE AND TIME CONSTRUCTION TO MINIMIZE THE SIZE OF EXPOSED SOIL AREAS AND THE TIME BETWEEN EXPOSING THE SOIL

AREA AND FINISHING THE SOIL AREA.

2. AS SOON AS GRADING IS COMPLETE IN AN AREA, THE CONTRACTOR WILL STABILIZE THE SOIL. FOR LONG, NARROW AREAS, THE CONTRACTOR
SHALL STABILIZE CONTINUOUSLY DURING GRADING OPERATIONS. ROUGH GRADED AREAS SHOULD BE STABILIZED WITH TEMPORARY EROSION
CONTROL IF FINAL GRADING AND STABILIZATION WILL NOT BE PERFORMED WITHIN FIVE (5) DAYS. FAILURE TO STABILIZE EXPOSED SOIL AREAS IN A
TIMELY MANNER AFTER GRADING MAY BE CONSIDERED A VIOLATION OF CHAPTERS 17-3, 17-2, AND/OR 17/25, FLORIDA ADMINISTRATIVE CODE, BY
THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION (F.D.E.P.) AND SUBJECT TO CORRECTIVE ACTION, PURSUANT TO SECTION
403.121-403.161 FLORIDA STATUTES.

3. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR PERFORMING A TASK TO PROVIDE EROSION CONTROL UNLESS ANOTHER PARTY HAS BEEN
PREVIOUSLY SPECIFIED AS RESPONSIBLE FOR THE EROSION CONTROL ASSOCIATED WITH THAT TASK. IN THE EVENT ANOTHER PARTY IS RESPONSIBLE
FOR EROSION CONTROL, THE CONTRACTOR SHALL STILL BE RESPONSIBLE FOR COORDINATION WITH THE PARTY RESPONSIBLE. IN THE EVENT THAT
DAMAGE TO THE CONSTRUCTED ITEM RESULTS ARE DUE TO LACK OF EROSION CONTROL, THE CONTRACTOR SHALL REPAIR OR REPLACE THE ITEM AT
NO CHARGE TO THE OWNER.

4. TEMPORARY EROSION CONTROL SHALL CONSIST OF TEMPORARY GRASS, TEMPORARY MULCH, TEMPORARY SOD, ARTIFICIAL COVERINGS, BALED
HAY OR STRAW, SILT FENCES, AND TURBIDITY BARRIERS AS SHOWN ON THE CONSTRUCTION DRAWINGS AND IN ACCORDANCE WITH APPROPRIATE
TECHNICAL SPECIFICATIONS. IF TECHNICAL SPECIFICATIONS ARE NOT PROVIDED, THEN TEMPORARY EROSION CONTROL SHALL BE IN
ACCORDANCE WITH SECTION 104 OF THE FLORIDA DEPARTMENT OF TRANSPORTATION (F.D.O.T) STANDARD SPECIFICATIONS.

5. PERMANENT CONTROL SHALL CONSIST OF SEED, SEED AND MULCH, HYDRO-SEEDING, SOD, AND/OR ARTIFICIAL COVERINGS AS SHOWN ON THE
CONSTRUCTION DRAWINGS AND IN ACCORDANCE WITH THE TECHNICAL SPECIFICATION SECTIONS 12 AND 13. IF TECHNICAL SPECIFICATIONS ARE
NOT PROVIDED THEN PERMANENT EROSION CONTROL SHALL BE IN ACCORDANCE WITH SECTIONS 570 AND 575 OF THE F.D.O.T STANDARD
SPECIFICATIONS. SEED PR GRASS TYPE SHALL MATCH EXISTING OR BE AS SPECIFIED BY OWNER UNLESS NOTED OTHERWISE.

6. GRASS BY SEEDING SHALL BE IN ACCORDANCE WITH SECTIONS 104, 570, 981, 982, AND 983 OF F.D.O.T. STANDARD SPECIFICATIONS. THIS SHALL BE
USED ONLY IN AREAS SUBJECT TO LIGHT EROSION SUCH AS FLAT AREAS.

7. GRASS BY HYDRO-SEEDING SHALL BE IN ACCORDANCE WITH SECTIONS 104, 570, 981, 982, 983 OF F.D.O.T. STANDARD SPECIFICATIONS.
HYDRO-SEEDING MAY BE USED FOR FLAT AREAS AND SIDE SLOPES WHICH DO NOT EXCEED 4:1. DRAINAGE DITCHES OR LARGE SWALES MUST HAVE
ADDITIONAL PROTECTION BESIDES HYDRO-SEEDING.

8. GRASS AND MULCH SHALL BE IN ACCORDANCE WITH SECTIONS 104, 570, 981, 982, AND 983 OF F.D.O.T. STANDARD SPECIFICATIONS. GRASS AND
MULCH MAY BE USED IN ALL AREAS EXCEPT LARGE SWALES OR DITCHES. MULCH SHALL BE ANCHORED IN ACCORDANCE WITH SECTION 570.

9. SOLID SOD SHALL BE IN ACCORDANCE WITH SECTIONS 104, 575, 981, 982, 983 OF F.D.O.T. STANDARD SPECIFICATIONS. SOD MAY BE USED IN ALL
AREAS FOR SIDE SLOPES GREATER THAN OR EQUAL TO 2:1. SOD SHALL BE STAGGERED SO AS TO AVOID A CONTINUOUS SEAM. IN AREAS WITH
SLOPES 4:1 OR STEEPER, EACH PIECE OF SOD SHALL BE PEGGED WITH SOD PEGS. IN DIFFICULT SOIL CONDITIONS WITH STEEP SLOPES, IT MAY BE
NECESSARY TO COVER SOD WITH ARTIFICIAL COVERINGS SUCH AS JUTE MESH UNTIL SOD BECOMES ESTABLISHED.

10. TEMPORARY EROSION CONTROL BY ARTIFICIAL COVERINGS SHALL CONSIST OF STRAW BLANKETS, COCONUT FIBER BLANKETS, POLYESTER BLANKETS,
JUTE MESH, AND DRAINAGE FABRICS. MATERIALS SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS. SEEDING
SHALL BE INCLUDED IF MATERIAL REQUIRES VEGETATION TO FUNCTION PROPERLY.

11. THE CONTRACTOR IS TO PROVIDE EROSION CONTROL/SEDIMENTATION BARRIER (HAY BALES, SILT FENCE, TURBIDITY BARRIER, OR AS SPECIFIED IN THE
CONSTRUCTION DRAWINGS) TO PREVENT SILTATION OF ADJACENT PROPERTY, STREETS, STORM SEWERS. WATERWAYS. AND WETLAND OR
JURISDICTIONAL AREAS. IF, IN THE OPINION OF THE ENGINEER, AND/OR REGULATORY AUTHORITIES, EXCESSIVE QUANTITIES OF MATERIAL ARE
TRANSPORTED OFF-SITE BY EROSION OR STORMWATER RUNOFF, THE CONTRACTOR SHALL IMPROVE CONDITIONS TO THE SATISFACTION OF THE
ENGINEER AND/OR AUTHORITIES. IN NO CASE SHALL CONSTRUCTION COMMENCE PRIOR TO INSTALLATION OF EROSION CONROL/SEDIMENTATION
BARRIER.

12. CONTRACTOR SHALL PLACE STRAW, MULCH, OR OTHER SUITABLE MATERIAL ON GROUND IN ADDITION TO COARSE AGGREGATE IN AREAS WHERE
CONSTRUCTION RELATED TRAFFIC IS TO ENTER AND EXIT SITE.

13. IF WIND EROSION BECOMES SIGNIFICANT DURING CONSTRUCTION, THE CONTRACTOR SHALL STABILIZE THE AREA USING SPRINKLING IRRIGATION OR
OTHER ACCEPTABLE METHODS.

14. ALL DISTURBED AREAS NOT PAVED, SODDED OR OTHERWISE LANDSCAPED SHALL BE SEEDED, FERTILIZED AND MULCHED PER FDOT SPECIFICATIONS,
SECTION 570. SEEDING RATE AND MIX SHALL COMPLY WITH THE SEEDING RATE TABLE OFF DOT STANDARD INDEX 105.

15. CONTRACTOR SHALL SOD ALL SLOPES 4:1 AND STEEPER IMMEDIATELY AFTER CONSTRUCTION UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

16. CONTRACTOR SHALL REFER TO DEMOLITION AND EROSION CONTROL MAP FOR LIMITS OF CLEARING, TREE REMOVAL, AND EROSION CONTROL.

17. ALL EXCAVATED SOILS SHALL BE STOCKPILED IN LOCATION(S) INDICATED ON PLANS IF SHOWN. APPROPRIATE SEDIMENTATION AND EROSION
CONTROLS SHALL BE INSTALLED AROUND THE STOCKPILE.

MAINTENANCE:
18. THE CONTRACTOR SHALL PROVIDE ROUTINE MAINTENANCE OF PERMANENT AND TEMPORARY EROSION CONTROL FEATURES IN ACCORDANCE

WITH TECHNICAL SPECIFICATIONS SECTION 10, 12, AND 13 UNTIL THE PROJECT IS COMPLETED AND ACCEPTED. IF TECHNICAL SPECIFICATIONS ARE
NOT PROVIDED, THEN MAINTENANCE SHALL BE IN ACCORDANCE WITH SECTION 104 OF THE FLORIDA DEPARTMENT OF TRANSPORTATION (F.D.O.T.)
STANDARD SPECIFICATIONS.

19. SILT FENCES AND TURBIDITY BARRIERS SHALL BE CHECKED DAILY FOR EFFECTIVENESS, BREACHES, AND ROUTINE MAINTENANCE.

20. ALL DISTURBED AREAS TO BE PERMANENTLY GRASSED AND RETENTION AREAS TO BE SODDED.

PAVING, GRADING & EARTHWORK NOTES:
1. IN EXCAVATING STREETS AND DRIVEWAYS THAT HAVE BEEN SURFACED WITH SAND-CLAY, CLAY GRAVEL, OR OTHER BASE COURSE, SUCH BASE

MATERIALS SHALL BE EITHER STOCKPILED AND KEPT SEPARATE FROM THE EARTH EXCAVATED OR THE CONTRACTOR SHALL, AT HIS EXPENSE, PROVIDE
NEW BASE OF LIKE KIND AND EQUAL QUALITY.

2. CONTRACTOR MUST SALVAGE EXISTING TOP SOIL WITHIN PROJECT SIRE OR REPLACE AT HIS OWN EXPENSE.

3. ANY DEFICIENT IN THE QUANTITY OF THE MATERIAL FOR BACKFILLING THE TRENCHED, OR FOR FILLING DEPRESSIONS CAUSED BY SETTLEMENT, SHALL
BE SUPPLIED BY THE CONTRACTOR AT NO COST TO THE OWNER. THIS ALSO APPLIES TO BASE COURSE UNDER PAVED STREETS.

4. CONTRACTOR SHALL CLEAR AND GRUB ONLY THOSE PORTIONS OF THE SITE NECESSARY FOR CONSTRUCTION. CLEAR AND GRUB SHALL CONSIST OF
THE REMOVAL OF ALL DELETERIOUS MATERIAL INCLUDING TREES, ROOTS, TOPSOIL, ETC.

5. ALL AREAS DISTURBED BY CONSTRUCTION ACTIVITIES SHALL BE SEEDED, MULCHED, SODDED, STABILIZED, OR PLANTED WITH OTHER APPROVED
LANDSCAPE MATERIAL, WITHIN FIVE (5) DAYS AFTER CONSTRUCTION.

6. ORGANIC, UNSUITABLE SOILS BENEATH THE PAVED AREAS SHALL BE REMOVED AND REPLACED WITH CLEAN SAND MATERIAL OF WHICH NOT MORE
THAN 15% BY DRY WEIGHT IS FINER THAN THE NUMBER 200 MESH SIEVE. FILL MATERIAL SHALL BE FREE OF ORGANICS, RUBBLE, CLAY, OR OTHER
DELETERIOUS MATTER.

7. IF NECESSARY, THE PAVEMENT SUBGRADE SHOULD BE STABILIZED TO AN LBR OF 40. MATERIAL FOR STABILIZATION SHALL BE AS CALLED OUT ON
PLANS, OR OTHER MATERIAL APPROVED BY THE ENGINEER AND THE GEOTECHNICAL ENGINEER. COMPACTION OF THE SUBGRADE SHALL BE BY A
HEAVY VIBRATORY ROLLER (MINIMUM STATIC WEIGHT OF FIVE TONS) WITH A MINIMUM OF 10 PASSES WITH A 20% OVERLAP BETWEEN PASSES. THE
VIBRATORY ROLLER SHOULD ALSO BE EQUIPPED WITH A VARIABLE FREQUENCY CONTROL TO OPERATE AT THE RESONANT FREQUENCY OF THE SOILS.

8. ALL WASTE MATERIAL SHALL BE DISPOSED OF OFFSITE IN ACCORDANCE WITH APPLICABLE REGULATIONS.

9. PROPOSED SPOT ELEVATIONS REPRESENT FLOW LINE OF CURB & GUTTER OR FINISHED PAVEMENT OR GROUND SURFACE GRADE UNLESS OTHERWISE
NOTED ON DRAWINGS.

10. CONTRACTOR TO PROVIDE 12" TO 1" BITUMINOUS EXPANSION JOINT MATERIAL WITH SEALER AT ABUTMENT OF CONCRETE AND OTHER MATERIALS
(BUILDINGS, OTHER POURED CONCRETE, ETC.) EXCEPT ASPHALT.

11. CONTRACTOR SHALL TRIM, TACK AND MATCH EXISTING PAVEMENT AT LOCATIONS WHERE NEW PAVEMENT ABUTS.

12. TESTING REQUIREMENTS SHALL BE IN ACCORDANCE WITH THE TESTING SCHEDULE CONTAINED WITHIN THESE PLANS. SELECTION AND CONTRACTING
WITH THE TESTING FIRMS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE
AND SCHEDULE ALL TESTS.

13. ACCEPTANCE TESTING FOR NEW PAVEMENT, IF APPLICABLE, SHALL CONSIST OF ONE PASS OF A STANDARD 15-FOOT ROLLING STRAIGHT EDGE
OPERATED WHILE THE PAVEMENT IS STILL HOT. ALL DEFICIENCIES IN EXCESS OF 3

16 INCH SHALL BE CORRECTED IN ACCORDANCE WITH F.D.O.T.
STANDARD SPECIFICATION 330.

14. AT THE OPTION OF THE OWNER, THE CONTRACTOR SHALL FLOOD ALL NEW PAVEMENT SURFACES WITH WATER AND INSPECT FOR PONDING, ALL
PONDED AREAS SHALL BE CORRECTED IN ACCORDANCE WITH F.D.O.T. STANDARD SPECIFICATION 330.

TRAFFIC, SIGNAGE & STRIPING NOTES:
1. IT SHALL BE THE CONTRACTOR'S SOLE RESPONSIBILITY TO MAINTAIN ADEQUATE TRAFFIC CONTROL AND TO PROVIDE DETOURS AROUND

CONSTRUCTION ACTIVITIES. UNLESS APPROVED BY THE OWNER, IN WRITING, NO STREET SHALL REMAIN CLOSED TO TRAFFIC OVERNIGHT. IN
ADDITION, THE CONTRACTOR SHALL COOPERATE WITH LOCAL RESIDENTS IN GAINING ACCESS TO THEIR HOMES AND BUSINESSES DURING WORKING
HOURS AND SHALL ASSIST AT ALL TIMES WHEN VEHICLES EXPERIENCE TROUBLE DUE TO CONSTRUCTION ACTIVITIES.

2. THE CONTRACTOR SHALL INSTALL ALL TRAFFIC CONTROL DEVICES REQUIRED FOR THE PROJECT IN ACCORDANCE WITH THE LATEST EDITION OF THE
U.S. DEPARTMENT OF TRANSPORTATION FEDERAL HIGHWAY ADMINISTRATION MANUAL ON UNIFORM TRAFFIC CONTROL.

3. ALL PAVEMENT MARKINGS SHALL BE MADE WITH REFLECTORIZED TRAFFIC PAINT IN ACCORDANCE WITH F.D.O.T. STANDARD SPECIFICATIONS 710
AND STANDARD INDEX NO. 117346, SHEETS 1-7.TRAFFIC STRIPING AND MARKINGS SHALL BE THERMOPLASTIC UNLESS OTHERWISE DIRECTED BY THE
ENGINEER.

SITE DRAINAGE NOTES:
1. ALL OFF-SITE AND ON -SITE WORK INCLUDED CONSISTS OF BUT NOT LIMITED TO THE FOLLOWING:

1.1. EXCAVATION, BEDDING, FILTER MATERIAL AND BACKFILL FOR ALL STORM SEWER, SUBSURFACE DRAINS AND DRAINAGE STRUCTURES. COMPLETE
INSTALLATION OF ALL STORM SEWERS, SUBSURFACE DRAINS, CATCH BASINS, JUNCTION BOXES, MANHOLES, ETC., INCLUDING ALL RELATED
FITTINGS, JOINTS COVERS, GRATES, FRAMES, RUNGS, ETC.

2. ANY WORK WITHIN STREET OR HIGHWAY RIGHT-OF-WAY SHALL BE DONE IN ACCORDANCE WITH THE REQUIREMENTS OF THE GOVERNMENTAL
AGENCIES HAVING JURISDICTION AND SHALL NOT BEGIN UNTIL ALL OF THESE GOVERNING AUTHORITIES HAVE BEEN NOTIFIED. POLYVINYL CHLORIDE
(PVC), FOR PIPE UP TO AND INCLUDING TEN INCHES (10") IN DIAMETER, SHALL CONFORM TO ASTM D3034 SDR 35 WITH ELASTOMETRIC GASKET
JOINTS CONFORMING TO ASTM D3212.

3. REINFORCED CONCRETE PIPE

3.1. FOR PIPE TWELVE INCHES (12") IN DIAMETER AND UP, SHALL CONFORM TO ASTM C-76, CLASS IV OR AASHTO M-170 WITH BELL AND SPIGOT OR
TONGUE AND GROOVE COMPRESSION JOINT CONFORMING TO ASTM C-443.

4. MANHOLES, CATCH BASINS, ETC. SHALL BE SIZE AND TYPE INDICATED ON THE DRAWINGS AND SHALL BE CONSTRUCTED OF THE FOLLOWING:

4.1. REINFORCED PRECAST CONCRETE MANHOLE SECTIONS INCLUDING CONCENTRIC OR ECCENTRIC CONES AND GRADE RINGS SHALL BE 4000
PSI CONCRETE AND CONFORM TO ASTM C478 OR AASHTO M-199. SECTIONS SHALL BE COMPLETE WITH 3/4" ROUND CAST IN PLACE WROUGHT
IRON STEPS.

5. BRICK SHALL BE SOUND, HARD BURNED THROUGHOUT AND OF UNIFORM SIZE AND QUALITY AND SHALL BE IN ACCORDANCE WITH ASTM C-32,
GRADE MS OR MM.

6. CONCRETE MASONRY SHALL BE SOLID PRECAST SEGMENTAL CONCRETE MASONRY UNITS CONFORMING TO ASTM C-139.

7. IRON CASTINGS SHALL CONFORM TO ASTM A-48, CLASS 30.

7.1. BEARING SURFACES BETWEEN CAST IRON FRAMES, COVERS AND GRATES SHALL MACHINED, FITTED TOGETHER AND MATCH MARKED TO
PREVENT ROCKING.

7.2. SYSTEM IDENTIFYING LETTER 2" HIGH SHALL BE STAMPED OR CAST INTO ALL COVERS SO THAT THEY MAY BE PLAINLY VISIBLE. CASTINGS SHALL BE
MANUFACTURED BY EAST JORDAN IRON WORKS, INC. NEENAH FOUNDRY COMPANY, VULCAN FOUNDRY COMPANY OR EQUAL.

8. MANHOLE STEPS FOR BRICK OR CONCRETE MASONRY STRUCTURES SHALL BE CAST IRON ASPHALT COATED, NEENAH FOUNDRY COMPANY
"R-1980-E" OR EQUAL.

9. CONCRETE AND MASONRY MATERIALS FOR CONSTRUCTION OF STORM DRAINAGE STRUCTURES SHALL CONSIST OF THE FOLLOWING:

9.1. PORTLAND CEMENT SHALL BE STANDARD BRAND OF PORTLAND CEMENT CONFORMING TO ASTM C-150, TYPE I OR II.

9.2. FINE AND COARSE AGGREGATES FOR CONCRETE SHALL BE PER ASTM C-33. AGGREGATES SHALL BE WELL GRADED FROM FINE TO COARSE
WITHIN LIMITS SPECIFIED IN ASTM C-33. MAXIMUM SIZE OF COARSE AGGREGATE SHALL BE 3/4 ". AGGREGATE FOR CEMENT SHALL BE CLEAN,
SHARP SAND CONFORMING TO ASTM C-144. GRADE SAND FROM COARSE TO FINE WITH 100%%% PASSING NO. 8 SIEVE, AND NOT OVER 10 TO
30%%% PASSING NO. 50 SIEVE.

9.3. HYDRATED LIME SHALL COMPLY WITH ASTM 0-207, TYPE S.

9.4. WATER SHALL BE CLEAN AND FREE FROM DELETERIOUS MATERIALS.

9.5. ALL MATERIAL USED FOR CONCRETE AND THE DESIGN OF ALL CONCRETE MIXES SHALL CONFORM WITH THE RECOMMENDATIONS OF THE
AMERICAN CONCRETE INSTITUTE (ACI 211.1-81). ALL CONCRETE, UNLESS NOTED OTHERWISE, SHALL DEVELOP A 28-DAY COMPRESSIVE
STRENGTH OF 3000 PSI.

9.6. JOINT SEALANT SHALL BE HOT LAID BITUMINOUS SEALER.

9.7. RIPRAP SHALL BE SOUND, TOUGH DURABLE ROCK OR BROKEN CONCRETE AS APPROVED BY THE GEOTECHNICAL ENGINEER. RIPRAP SHALL BE
AT LEAST EIGHT INCH (8") IN ONE DIMENSION AND SHALL HAVE A VOLUME OF NOT LESS THAN J 13 CUBIC FOOT. SMALLER PIECES PERMITTED FOR
FILLING VOIDS.

9.8. REINFORCING STEEL FOR CONCRETE SHALL BE INTERMEDIATE GRADE NEW BILLET STEEL CONFORMING TO ASTM A-615, GRADE 40.

9.9. WELDED WIRE MESH SHALL CONFORM TO ASTM DESIGNATION A185 FOR SMOOTH WIRE AND ASTM A497 FOR DEFORMED WIRE.

9.10. FORMS FOR FOUNDATIONS AND OTHER CONCRETE WORK SHALL BE WOOD. FORMS SHALL BE OF SUFFICIENT STRENGTH TO PREVENT
DEFORMATION UNDER LOAD AND TIGHT ENOUGH TO PREVENT LEAKAGE. FOUNDATIONS MAY BE POURED AGAINST EARTH WHERE CONDITIONS
PERMIT.

9.11. ALL REINFORCEMENT SHALL BE FABRICATED AND PLACED IN ACCORDANCE WITH ACI 318-77. WELDED WIRE MESH SHALL BE LAPPED 6-IINCHES
AT ALL EDGES.

9.12. THE MIXING, PLACING, CURING AND FINISHING OF CONCRETE SHALL COMPLY WITH ACI 304 AND ACI 318. ALL EXPOSED SURFACES SHALL BE
GIVEN A HARD STEEL TROWELED FINISH WITH NO TROWEL MARKS REMAINING. NO CEMENT SHALL BE DUSTED ON THE SURFACE. ALL CONCRETE
SHALL BE CURED BY COASTING WITH A CLEAR CURING NO CEMENT CONFORMING TO ASTM C-304, OR BY KEEPING IT WET FOR AT LEAST SIX
DAYS AFTER POURING. AFTER THE FORMS ARE STEPPED, ALL EXPOSED CONCRETE SURFACES SHALL BE POINTED AS NEEDED AND RUBBED TO A
UNIFORM FINISH.

9.13. CONCRETE, UNLESS OTHERWISE NOTED, SHALL HAVE COMPRESSIVE STRENGTH AFTER 28 DAYS OF 3000 PSI MINIMUM. MIX SHALL BE SO
PROPORTIONED TO PROVIDE A MINIMUM OF 517 POUNDS OF CEMENT PER CUBIC YARD.

9.14. CONCRETE FILL BELOW GRADE FOR PIPE CRADLES ETC. MAY BE 2500 PSI AT 28 DAYS.

9.15. CONCRETE, WHERE EXPOSED TO THE WEATHER SHALL BE AIR ENTRAINED. AIR ENTRAINMENT SHALL BE ACCOMPLISHED BY THE USE OF ADDITIVES
CONFORMING TO ASTM C-260. AIR CONTENT SHALL BE 6%%% + 1%%%. ADDITIVE SHALL BE USED STRICTLY IN ACCORDANCE WITH
MANUFACTURERS PRINTED DIRECTIONS.

9.16. READY-MIX CONCRETE SHALL CONFORM TO THE REQUIREMENTS OF ASTM C-94.

9.17. CEMENT MORTAR SHALL BE AS SPECIFIED HEREINAFTER. USE METHODS OF MIXING MORTAR MATERIALS CAN BE CONTROLLED AND
ACCURATELY MAINTAINED DURING WORK PROGRESS. MORTAR SHALL NOT BE MIXED IN GREATER QUANTITIES THAN SATISFACTORY
WORKABILITY. RETEMPERING OF MORTAR IS NOT PERMITTED.

9.18. MORTAR FOR LAYING BRICK OR CONCRETE MASONRY UNITS SHALL CONFORM TO ASTM C-270, TYPE M, AVERAGE COMPRESSIVE STRENGTH
2500 AT 28 DAYS. MORTAR MIX SHALL BE PROPORTIONED BY VOLUME. MORTAR FOR PRICING SHALL CONSIST OF ONE PART PORTLAND CEMENT
AND TWO PARTS SAND.

9.19. MORTAR FOR GROUTING OF RIPRAP SHALL CONSIST OF ONE PART PORTLAND CEMENT AND THREE PARTS SAND.

GENERAL TESTING NOTES:
1. TESTING SHALL BE IN ACCORDANCE WITH THE TESTING SCHEDULE CONTAINED WITHIN THESE PLANS. SELECTION AND CONTRACTING WITH THE

TESTING FIRMS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE AND
SCHEDULE ALL TESTS.

2. COPIES OF THE TEST FOR ASPHALT, BASE, SUBGRADE, FILL, AND BACKFILL UNDER ROADWAYS AND STRUCTURES, AND UTILITY TRENCHES SHALL BE
PROVIDED DIRECTLY TO THE ENGINEER FOR APPROVAL. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE TESTING AND INSURE
THAT ALL APPLICABLE TESTS HAVE BEEN PERFORMED. FAILURE TO OBTAIN TEST RESULTS AT ANY POINT OF CONSTRUCTION WILL REQUIRE THE
REMOVAL OF THE IMPROVEMENT AND REPLACEMENT BY CONTRACTOR, AT NO ADDITIONAL COST TO THE OWNER. IT SHOULD BE NOTED THAT THE
APPLICABLE LOCAL GOVERNMENT MAY REQUIRE COMPACTION TESTING IN ACCORDANCE WITH THE TESTING SCHEDULE FOR UTILITY TRENCH FILL
AND BACKFILL OR ACCORDING TO THE LOCAL GOVERNMENTAL STANDARDS, WHICHEVER IS MORE STRINGENT.

TESTING SCHEDULE:
ITEM TEST TEST IDENTIFICATION TEST REQUIREMENT TEST FREQUENCY

UTILITY TRENCH
FILL & BACKFILL

MAXIMUM DENSITY/
OPTIMUM MOISTURE

AASHTO T-180
ASTM D-1557 N/A PER SOIL TYPE

FIELD DENSITY
AASHTO T-191, T-204
ASTM D-1556, D-2937

95% OF MAXIMUM
DENSITY

ONE PER 500 LF HORIZONTAL OR ONE PER 750 SY
WITH A MINIMUM OF 3 TEST, ALTERNATING LIFTS (12")

GRADATION AASHTO M-92 (15% PASSING NO. 200) ONE PER SOIL TYPE

FILL & BACKFILL
UNDER

ROADWAYS
AND

STRUCTURES

MAXIMUM DENSITY/
OPTIMUM MOISTURE

AASHTO T-180
ASTM D-1557 N/A PER SOIL TYPE

FIELD DENSITY

AASHTO T-191, T-204,
T-238
ASTM D-1556, D-2937,
D-2922

98% OF MAXIMUM
DENSITY

ONE PER 500 LF HORIZONTAL OR ONE PER 750 SY
WITH A MINIMUM OF 3 TEST, ALTERNATING LIFTS (12")

GRADATION AASHTO M-92 (15% PASSING NO. 200) ONE PER SOIL TYPE

SUBGRADE

BEARING VALUES LBR-FDOT 40 (MIN.) ONE PER SITE OR AT MATERIAL CHANGES

MAXIMUM DENSITY/
OPTIMUM MOISTURE

AASHTO T-180
ASTM D-1557 N/A PER SOIL TYPE

FIELD DENSITY &
THICKNESS

AASHTO T-191, T-204
ASTM D-1556, D-2937

98% OF MAXIMUM
DENSITY

ONE PER 500 LF HORIZONTAL OR ONE PER 750 SY
WITH A MINIMUM OF 3 TEST

BASE
(SAND-ASPHALT)

MARSHALL
STABILITY TESTS FDOT FM 5-511 500 LBS. (MIN.) ONE PER SOURCE OR AS MATERIAL CHANGES

FIELD DENSITY &
THICKNESS ASTM D-1559

95% OF LAB DENSITY AS
DETERMINED BY
MARSHALL METHOD

ONE PER 500 LF HORIZONTAL OR ONE PER 750 SY
WITH A MINIMUM OF 3 TEST

BASE
(SAND-CLAY)

BEARING VALUES LBR-FDOT 70 (MIN.) ONE PER SITE OR AT MATERIAL CHANGES

MAXIMUM DENSITY/
OPTIMUM MOISTURE

AASHTO T-180
ASTM D-1557 N/A PER SOIL TYPE

FIELD DENSITY &
THICKNESS

AASHTO T-191, T-204
ASTM D-1556, D-2937

98% OF MAXIMUM
DENSITY

ONE PER 500 LF HORIZONTAL OR ONE PER 750 SY
WITH A MINIMUM OF 3 TEST

ASPHALT

MATERIALS QUALITY
BITUMEN CONTENT &
GRADATION

AASHTO T-164, 5-30
ASTM D-2172 ASTM D-1559 F.D.O.T. SPEC. 330, 331, 916

ONE PER DAY FOR GRADUATION

FIELD DENSITY &
THICKNESS ASTM D-2950 95% OF LAB DENSITY ONE PER 500 LF HORIZONTAL OR ONE PER 750 SY WITH

A MINIMUM OF 3 TEST
AGGREGATE
CERTIFICATION N/A F.D.O.T. SPEC. 901, 902 ONE PER SUPPLIER

MARSHALL STABILITY
TESTS ASTM D-1559 F.D.O.T. SPEC. 331 ONE PER DAY

CONCRETE
(MISC. SITE WORK)

SLUMP TEST AASHTO T-119
ASTM C-143 2" TO 3" AS REQUIRED BY SOILS ENGINEER OR ONE PER SET OF

CYLINDERS

COMPRESSIVE STRENGTH AASHTO T-23
ASTM C-31 3000 PSI ONE SET OF 3 CYLINDERS PER 50 CY PER DAY

AIR CONTENT AASHTO T-199 3% TO 6% ONE PER SET OF CYLINDERS

NOTE: CONCRETE FOR SITE WORK INCLUDES BUT IS NOT LIMITED TO CURB, CURB & GUTTER, SIDEWALKS, ETC., EXCEPT CONCRETE PAVEMENT.

REFERENCE SOURCES:
AASHTO AMERICAN ASSOCIATION OF HIGHWAY TRANSPORTATION OFFICIALS

ANSI AMERICAN NATIONAL STANDARDS INSTITUTE

ASTM AMERICAN SOCIETY OF TESTING MATERIALS

FDOT FLORIDA DEPARTMENT OF TRANSPORTATION

FDEP FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTIONO
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YOU DIG

GENERAL NOTES:
1. THE GENERAL CONTRACTOR IS CAUTIONED TO VISIT THE SITE AND COMPLETELY FAMILIARIZE

HIMSELF WITH THE PROJECT PRIOR TO SUBMITTING A BID.  EXISTING CONDITIONS SHALL BE FIELD
VERIFIED BY THE CONTRACTOR.

2. WORK AREAS:  THE CONTRACTOR SHALL RESTRICT HIS OPERATIONS TO OWNER'S PROPERTY UNLESS
SPECIFIC AUTHORIZATION HAS BEEN OBTAINED BY THE CONTRACTOR, IN WRITING, FROM
PROPERTY OWNERS FOR THE USE OF PRIVATE LAND.

3. PROTECTION OF PUBLIC WATER SUPPLY:  THE WORK REQUIRES CONTRACTOR OPERATIONS UPON
AN OPERATING PUBLIC WATER SYSTEM.  TAKE EXTREME CARE TO AVOID UNNECESSARY
INTERFERENCE WITH THESE FACILITIES OR CONTAMINATION OF THE WATER SYSTEM.  COORDINATE
ACTIVITIES WITH OWNER'S PERSONNEL TO AVOID SERVICE INTERRUPTION.  SHOULD INTERFERENCE
WITH THE UTILITIES OCCUR AS A RESULT OF THE CONTRACTOR'S OPERATIONS, DEVOTE FULL EFFORTS
TO CORRECTING THE PROBLEM WITHOUT DELAY.

4. OWNER OCCUPANCY:  THE OWNER RESERVES THE RIGHT TO OCCUPY PARTIALLY COMPLETED
PARTS OF THE WORK PRIOR TO SUBSTANTIAL COMPLETION, PROVIDED THAT SUCH OCCUPANCY
DOES NOT INTERFERE WITH COMPLETION OF WORK.  SUCH PARTIAL OCCUPANCY SHALL NOT
CONSTITUTE ACCEPTANCE OF THE WORK OR ANY PART OF THE WORK.

5. COORDINATION:  THE WORK OF THIS CONTRACT INCLUDES COORDINATION OF THE WORK WITH
THE WORK OF OTHER CONTRACTORS, PUBLIC UTILITIES, AND THE OWNER, FROM BEGINNING OF
CONSTRUCTION ACTIVITY THROUGH PROJECT CLOSE-OUT AND WARRANTY PERIODS.

6. CHANGES IN THE WORK:  THE OWNER RESERVES THE RIGHT TO CHANGE PLANNED LOCATIONS OF
THE WORK DURING CONSTRUCTION TO AVOID INTERFERENCES OR OBSTRUCTIONS.  FIELD
CHANGES OF PLANNED LOCATIONS SHALL BE MADE ONLY WHEN DIRECTED BY THE OWNER'S
REPRESENTATIVE.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE EXACT LOCATION OF EXISTING
UTILITIES AND TO DETERMINE IF OTHER UTILITIES WILL BE ENCOUNTERED DURING THE COURSE OF THE
WORK.  THE CONTRACTOR SHALL NOTIFY THE APPROPRIATE UTILITY SERVICE PROVIDER(S) OF ALL
UTILITY CONFLICTS AND REQUEST DIRECTION AS TO HOW THE CONFLICTS WILL BE RESOLVED.

8. CONTRACTOR SHALL NOTIFY ALL UTILITY OWNERS 48 HOURS PRIOR TO COMMENCING
CONSTRUCTION.

9. CONTRACTORS SHALL MAINTAIN PUBLIC ACCESS ALONG ALL PUBLIC RIGHT-OF-WAYS.

10. NO PARKING OR UNLOADING OF MATERIALS SHALL OCCUR WITHIN PUBLIC RIGHT-OF-WAY.

11. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO STRUCTURES WITHIN THE PUBLIC
RIGHT-OF-WAY AND SHALL REPAIR ANY DAMAGE CAUSED BY THE CONSTRUCTION ACTIVITIES TO
THE PUBLIC RIGHT-OF-WAY AT THE CONTRACTOR'S EXPENSE.

12. CONTRACTOR SHALL RESTORE ALL DISTURBED RIGHTS-OF-WAY TO A CONDITION EQUAL TO OR
BETTER THAN ITS PREVIOUS CONDITION. DISTURBED AREAS ARE TO BE SEEDED AND MULCHED
UNLESS NOTED OTHERWISE.  DITCH/SWALE SIDE SLOPES STEEPER THAN 1 UNIT VERTICAL TO 3 UNITS
HORIZONTAL ARE TO BE SODDED AND THE SOD IS TO BE PINNED. STABILIZATION IS TO BE
PERFORMED IMMEDIATELY FOLLOWING FORCE MAIN CONSTRUCTION. RIGHT- OF- WAY
RESTORATION MUST NOT LAG CONSTRUCTION BY MORE THAN 14 DAYS.

13. CONTRACTOR SHALL PLACE AND MAINTAIN ADEQUATE BARRICADES, CONSTRUCTION SIGNS,
FLASHING LIGHTS AND GUARDS PER F.D.O.T. INDEX NUMBERS 611 AND 612 DURING PROGRESS OF
CONSTRUCTION WORK AND UNTIL IT IS SAFE FOR BOTH PEDESTRIAN AND VEHICULAR TRAFFIC.

14. CONTRACTOR SHALL PROVIDE EROSION CONTROL PER F.D.O.T. INDEX 102 TO PREVENT EROSION
RESULTING FROM INCREASED RUNOFF DURING CONSTRUCTION.

15. DESIGNATION "RESTORE" ON PLANS MEANS RECONSTRUCT WITH LIKE MATERIALS EQUAL TO OR
BETTER THAN EXISTING CONDITIONS, AND INCLUDES SEEDING AND MULCHING OR SODDING.

16. CONTRACTOR SHALL PROVIDE PRIVATE GARBAGE AND WASTE REMOVAL SERVICE FOR
CONSTRUCTION WASTE.

ONSITE SOILS LEGEND:
MAP UNIT SYMBOL MAP UNIT NAME HYDROLOGIC SOIL GROUP

                  URBAN LAND A/D

NEWHAN COROLLA COMPLEX A

N

100502550 0

( IN FEET )
1 INCH = 50 FEET

GRAPHIC SCALE

EXISTING CONDITIONS NOTES:
1. THE EXISTING CONDITIONS SHOWN HEREIN REFLECT AS-BUILT CONDITIONS AS SHOWN BY THE

SURVEY ENTITLED "EMERALD COAST CONVENTION CENTER" BY GUSTON, COTHERN AND TUCKER,
INC. DATED MARCH 31, 2019.

2. NO UNDERGROUND IMPROVEMENTS WERE LOCATED AND THE LOCATIONS OF UNDERGROUND
INFRASTRUCTURE SHOWN HEREIN ARE APPROXIMATE.

3. CONTRACTOR SHALL FIELD VERIFY ALL UNDERGROUND UTILITIES PRIOR TO CONSTRUCTION.

LEGEND

EXISTING

PROPERTY LINE (SUBJECT PROPERTY)

PROPERTY LINE (OFF SITE)

EASEMENT LINE

FLOOD LINE

CCCL LINE

MAJOR CONTOUR LINE

MINOR CONTOUR LINE

WATER LINE

FORCE MAIN

GAS

OVERHEAD POWER

FIBER OPTIC

CHAIN LINK FENCE

WOODEN FENCE

HYDROLOGIC SOIL GROUP LINE

STORM PIPE

SIGN

FIRE HYDRANT

VALVE

WATER METER

GAS METER

POWER POLE

SERVICE POLE

LIGHT POLE

GUY WIRE

ELECTRICAL PEDESTAL

CABLE PEDESTAL

TELEPHONE PEDESTAL

AIR CONDITIONING UNIT

STRUCTURE

ASPHALT PAVEMENT

CONCRETE PAVEMENT

PAVERS
OVERALL EXISTING

CONDITIONS PLAN

AND PROJECT MAP
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MAP UNIT SYMBOL MAP UNIT NAME HYDROLOGIC SOIL GROUP

                  URBAN LAND A/D

NEWHAN COROLLA COMPLEX A

EXISTING CONDITIONS NOTES:
1. THE EXISTING CONDITIONS SHOWN HEREIN REFLECT AS-BUILT CONDITIONS AS SHOWN BY THE

SURVEY ENTITLED "EMERALD COAST CONVENTION CENTER" BY GUSTON, COTHERN AND TUCKER,
INC. DATED MARCH 31, 2019.

2. NO UNDERGROUND IMPROVEMENTS WERE LOCATED AND THE LOCATIONS OF UNDERGROUND
INFRASTRUCTURE SHOWN HEREIN ARE APPROXIMATE.

3. CONTRACTOR SHALL FIELD VERIFY ALL UNDERGROUND UTILITIES PRIOR TO CONSTRUCTION.
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DEMOLITION & EROSION CONTROL NOTES:
1. CONTRACTOR SHALL INSTALL EROSION CONTROL MEASURES PRIOR TO DEMOLITION OR GRADING

ACTIVITIES ON SITE.  SEE EROSION CONTROL DETAIL SHEET FOR DETAILS.
2. CONTRACTOR SHALL PLACE STRUCTURAL BMP'S ANYWHERE THAT WATER IS LIKELY TO ESCAPE THE

CONSTRUCTION LIMITS. HAY BALES OR MULCH BERMS SHALL BE PLACED IN CONCENTRATED FLOW
AREAS LESS THAN 1.0 ACRE DRAINAGE AREA, AND #4 STONE FILTER BARRIERS SHOULD BE PLACED
WHERE DRAINAGE AREA EXCEEDS 1 ACRE.

3. EROSION CONTROL MEASURES SHALL BE MAINTAINED ON SITE FOR THE DURATION OF
CONSTRUCTION.  REPAIR AND / OR REPLACE AS NECESSARY.

4. ALL EXISTING BUILDING MATERIALS, CONCRETE, ASPHALT, TREES, STUMPS, AND OTHER DELETERIOUS
MATERIAL AS INDICATED ON THE PLANS SHALL BE REMOVED FROM THE SITE AND DISPOSED OF IN
ACCORDANCE WITH FLORIDA LAWS.

5. THE CONTRACTOR SHALL CLEAR ALL AREAS WITHIN THE CONSTRUCTION LIMITS INCLUDING
UNDERGROUND UTILITIES WHETHER DEPICTED HEREON OR NOT.  ALL UTILITIES AND OTHER
INFRASTRUCTURE TO BE DEMOLISHED SHALL BE REVIEWED AND AGREED TO BY THE OWNER, THE
ENGINEER OF RECORD, AND THE RESPECTIVE UTILITY COMPANY.  IT IS THE CONTRACTOR'S
RESPONSIBILITY TO VISIT THE SITE AND ACCOUNT FOR IN BID ALL REQUIRED CLEARING &
DEMOLITION NECESSARY TO ACCOMPLISH THIS TASK.

6. EROSION CONTROL MEASURES WILL HAVE TO BE RELOCATED AFTER DEMOLITION AND PRIOR TO
NEW CONSTRUCTION IN AREAS THAT REQUIRE NEW CONSTRUCTION ON EXISTING AREAS TO BE
DEMOLISHED.

7. ALL DEMOLISHED ASPHALT, CONCRETE, PIPE, STRUCTURES AND OTHER DEBRIS SHALL BE
REMOVED FROM THE PROJECT SITE AND DISPOSED OF IN ACCORDANCE WITH FLORIDA
LAWS.
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SITE AND GEOMETRY PLAN NOTES:
1. CONTRACTORS SHALL MAINTAIN PUBLIC ACCESS AT ALL TIMES ALONG ALL COUNTY, STATE

AND FEDERAL RIGHT-OF-WAYS.
2. NO PARKING OR UNLOADING OF MATERIALS SHALL OCCUR WITHIN PUBLIC RIGHT-OF-WAY.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO STRUCTURES WITHIN THE PUBLIC
RIGHT-OF-WAY AND SHALL REPAIR ANY DAMAGE CAUSED BY THE CONSTRUCTION ACTIVITIES
TO THE PUBLIC RIGHT-OF-WAY AT THE CONTRACTOR'S EXPENSE.

4. DISTANCES AND RADII, WHERE APPLICABLE, ARE MEASURED FROM FACE OF CURB OR EDGE OF
PAVEMENT WHERE NO CURB EXISTS. FOR RIBBON CURB, RADII ARE MEASURED 1' FROM EDGE
OF PAVEMENT

CALL BEFORE
YOU DIG

SCALE: 1" = 5'1 VEHICLE ACCESS RAMP INSERT - A

SCALE: 1" = 5'2 VEHICLE ACCESS RAMP INSERT - B
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GRAPHIC SCALE

SITE PLAN

C401

CONSTRUCTION NOTES:
1. ADA AND VEHICLE RAMPS SHALL BE PAID AS PART OF THE CONCRETE SIDEWALK PAY ITEM.

BID SET

AutoCAD SHX Text
EMERALD COAST  CONVENTION CENTER

AutoCAD SHX Text
VEHICLE RAMP (SEE INSERT-B AND CONSTRUCTION NOTE NO. 1)

AutoCAD SHX Text
CONSTRUCT 248 SF (±) OF CONCRETE SIDEWALK(VEHICLE RAMP, SEE INSERT-A AND CONSTRUCTION NOTE NO. 1)

AutoCAD SHX Text
ADA PARKING SPACE AND ACCESS AISLE (TYP.)

AutoCAD SHX Text
CONSTRUCT CONCRETE WHEEL STOP (TYP., 6 TOTAL)

AutoCAD SHX Text
CONSTRUCT 170 LF (±)OF CURB & GUTTER

AutoCAD SHX Text
CONSTRUCT 145 LF (±)OF CURB & GUTTER

AutoCAD SHX Text
CONSTRUCT 18 LF (±)OF CURB & GUTTER

AutoCAD SHX Text
CONSTRUCT 18 LF (±)OF CURB & GUTTER

AutoCAD SHX Text
CONSTRUCT 88 LF (±)OF 18" RIBBON CURB

AutoCAD SHX Text
CONSTRUCT 88 LF (±) OF 18"RIBBON CURB

AutoCAD SHX Text
CONSTRUCT 30 LF (±) OF RETAINING WALL(SEE ARCHITECTURAL & STRUCTURAL PLANS FOR DETAILED DESIGN)

AutoCAD SHX Text
CONSTRUCT 32 LF (±) OF RETAINING WALL(SEE ARCHITECTURAL & STRUCTURAL PLANS FOR DETAILED DESIGN)

AutoCAD SHX Text
CONSTRUCT 35 LF (±) OF RETAINING WALL(SEE ARCHITECTURAL & STRUCTURAL PLANS FOR DETAILED DESIGN)

AutoCAD SHX Text
CONSTRUCT 35 LF (±) OF RETAINING WALL(SEE ARCHITECTURAL & STRUCTURAL PLANS FOR DETAILED DESIGN)

AutoCAD SHX Text
CONSTRUCT 11 LF (±) OF TRENCH DRAIN(SEE DETAIL)

AutoCAD SHX Text
CONSTRUCT 21 LF (±) OF TRENCH DRAIN(SEE DETAIL)

AutoCAD SHX Text
CONSTRUCT CONCRETE EQUIPMENT PADS (SEE FOUNTAIN PLAN FOR DETAILED DESIGN)

AutoCAD SHX Text
CONSTRUCT 6 LF (±) OF 18"RIBBON CURB

AutoCAD SHX Text
CONSTRUCT 9 LF (±) OF18" RIBBON CURB

AutoCAD SHX Text
RAMP 1:12

AutoCAD SHX Text
RAMP 1:12

AutoCAD SHX Text
RAMP 1:12

AutoCAD SHX Text
RAMP 1:12

AutoCAD SHX Text
SIDEWALK CURB

AutoCAD SHX Text
SIDEWALK CURB

AutoCAD SHX Text
CONSTRUCT 38 LF (±)OF CURB & GUTTER

AutoCAD SHX Text
CONSTRUCT 25 LF (±) OF HEADER CURB

AutoCAD SHX Text
CONSTRUCT 25 LF (±) OFHEADER CURB

AutoCAD SHX Text
12" WIDE PAVER DETECTABLE WARNING STRIP (TYPICAL AT STREET CROSSING)

AutoCAD SHX Text
24" WIDE PAVER DETECTABLE WARNING STRIP (TYPICAL AT ENTRANCE AND EXIT OF STREET CROSSING)



SCALE: N.T.S.1 NDS MINI CHANNEL RETAINING WALL DETAIL

RETAINING WALL

PAVERS SEE ARCH.

NDS MINI CHANNEL
DRAIN W/ GRATE

(SEE DETAIL 2)

2" PVC SCHEDULE 40 DISCHARGE PIPE
(PROVIDE TWO DISCHARGE PIPES PER
TRENCH SYSTEM. COORDINATE
DISCHARGE LOCATION WITH THE OWNER)

1/8"/FT SLOPE (MIN.)

SCALE: N.T.S.2 NDS MINI CHANNEL TYP. INSTALLATION

RETAINING WALL

2" PVC SCHEDULE 40

RECESS CHANNEL
1/4" FROM TOP OF
CONCRETE.

NDS MINI CHANNEL DRAIN
GRATE W/ U.V. INHIBITOR

11" MIN.

4" MIN.

SLOPE SLOPE

CONC./STONE PAVERS
SEE ARCH.

2"
M

A
X.

NDS MINI
CHANNEL DRAIN

CONCRETE MIN.
4" DEPTH

4" NOM. MONOLITHIC CONC.
POUR TO ENCASE CHANNEL.

#3 REBAR x 12" LONG. TO SECURE
LATERAL CHANNEL  MOVEMENT @

BRICK LOCATIONS.

WIRE TIE AT REBAR STAKE LOCATION
TO CHANNEL (DRILL HOLE) TO
ARREST VERTICAL MOVEMENT.

2" COUPLING

SECTION

NOTES:
1. GRATE TYPE AND COLOR SHALL BE SELECTED BY THE OWNER.
2. INSTALLATION TO BE COMPLETED IN ACCORDANCE WITH

MANUFACTURER'S SPECIFICATIONS.

SCALE: N.T.S.7 REINFORCED CONCRETE WHEEL STOP DETAIL

NOTES:
1. WHEEL STOPS TO BE PLACED 2' BACK, AS SHOWN

ABOVE & CENTERED IN THE PARKING STALL

2. WHEEL STOPS CAN BE PAINTED IN A
CONTRASTING COLOR SUCH AS GRAY, YELLOW
OR BLACK. BLUE SHALL BE USED FOR HANDICAP
PARKING STALLS.

51 2"

2" MIN

71
2"

21 2"

#3 BAR
(TYP.)

3,000 PSI CONCRETE
W/ FIBER MESH
REINFORCING CENTER OF STALL

2'

6' STANDARD &
8' HANDICAP PARKING

#4 X 24" LONG REBAR

12" MIN. 12" MIN.

EDGE OF MAINTAINED
SURFACE

CENTER WHEEL STOP ON PARKING STALL

TYPE C

PARKING BY
DISABLED

PERMIT
ONLY

W
HI

TE

BL
UE

BL
UE

W
HI

TE

BL
UE

4" 4"
2"

20
'

12" 5' 12'

SIDEWALK

4"

4"

4"
2"

DISABLED
PARKING BY

PERMIT
ONLY

6"
18

"

12"

FINE
$250 MAX

NOTE:
1. TOP PORTION SHALL HAVE A REFLECTIVE

BLUE BACKGROUND WTIH WHITE
REFLECTIVE SYMBOL AND BORDER.

2. BOTTOM PORTION SHALL HAVE A
REFLECTIVE WHITE BACKGROUND WITH
BLACK OPAQUE LEGEND AND BORDER.

3. SIGNS ARE TO BE MOUNTED AT
STANDARD HEIGHT (7 FT. FROM
PAVEMENT TO BOTTOM OF SIGN)

FTP-20-04
FTP-22-04

SCALE: N.T.S.8 HANDICAP PARKING SIGN DETAIL

1'-6"

6"

6"
6"

1'-0"

12
"

71 2"

NOTES:
1. WHEN USED ON HIGH SIDE OF ROADWAYS, THE CROSS

SLOPE OF THE GUTTER SHALL MATCH THE CROSS SLOPE OF
THE ADJACENT PAVEMENT. THE THICKNESS OF THE LIP SHALL
BE 6", UNLESS OTHERWISE SHOWN ON PLANS.

2. PROPOSED CURBS SHALL MATCH EXISTING CURBS.

BASE

COMPACTED SUBGRADE

WEARING SURFACE

6"

3,000 PSI CONCRETE

8"

R 3 4"

R 3"

R 2"

SCALE: N.T.S.6 CURB AND GUTTER DETAIL

SCALE: N.T.S.11 CR-C SIDEWALK CURB DETAIL FDOT INDEX 304

RAMP

ISOMETRIC VIEW

PLAN VIEW

0.
02

LA
N

D
IN

G

1:12

0.
02

0.
02

0.05
RAMP

RAMP

TRANSITION
SLOPE 1:12

TRANSITION
SLOPE 1:12

PAVEMENT RELIEF
(IF NEEDED)

(SEE SECTION C-C)

VARIES
(1'-6" MAX.)

6" X H MONOLITHIC
CAST CURB OR
6" X 12" SEPARATELY
CAST CURB

2'-0" DETECTABLE
WARNINGS

LANDING

SIDEWALK CURB
(WHERE NECESSARY)

5'
-0

" (
M

IN
.)

SI
D

EW
A

LK

4'-0"

RAMP
1:12

PLAN VIEW

ISOMETRIC VIEW

RA
M

P
1:

12

RA
M

P

SCALE: N.T.S.12
CR-E SIDEWALK CURB DETAIL 
FDOT INDEX 304

SIDEWALK CURB

2'-0" R

2'-0" DETECTABLE
WARNINGS

5'-0" (MIN.)
SIDEWALK

4'-0" (MIN.)
RAMP

SCALE: N.T.S.10
CR-G SIDEWALK CURB DETAIL
FDOT INDEX 304

ISOMETRIC VIEW

0.02

RA
M

P
1:

12

0.02

OPTION A

RA
MP

RA
MP

OPTION B

2'-0" R

2'-0" DETECTABLE
WARNINGS

2'-0" DETECTABLE
WARNINGS

5'-0
"

(M
AX.)

SIDEWALK CURB

PLAN VIEW

4'-0" (MIN.)
RAMP

SCALE: N.T.S.9 CONCRETE SIDEWALK DETAIL

1
2" RADIUS (TYP.)

TYPE A JOINT:
1
4" EXPANSION

JOINT (TYP.)

TYPE B JOINT:
1 12" DEEP X 3 4" WIDE
NOTCH WITH 12" RADIUS
AS REQUIRED

MASTIC JOINT
SEALER, 1" DEEP (TYP.)

SIDEWALK EXPANSION JOINT
LONGITUDINAL SECTION

NOTES:
1. CONCRETE TO BE CLASS 4,000 PSI
2. 6" THK. MIN. (TYP.)
3. SIDEWALK SLOPES SHALL MEET THE REQUIREMENTS OF THE AMERICANS WITH DISABILITIES ACT.
4. CONSTRUCT EXPANSION JOINTS AT SPACINGS SHOWN ABOVE, AT POINT OF CURVATURE, AT

ADJOINING STRUCTURES, AND AT THE END OF DAYS WORK.

TYPE
SIDEWALK JOINTS

LOCATION
"A"

"B"

P.C. P.T. OF CURVES
5'-0" CENTER TO CENTER
ON SIDEWALKS

SLOPE DOWN .02 FT./FT

SIDEWALK SECTION

3
4" RADIUS (TYP.)

FINISH
GRADE

6" PORTLAND CEMENT
CONCRETE SIDEWALK- 4000 PSI

12" LIMEROCK BASE
SUBGRADE

LIMEROCK BASE
SUBGRADE

WWF 6"X6" - W2.9XW2.9

8 IN. GRADED AGGREGATE
(*SEE NOTE No.1)

2 IN. TYPE S-1 ASPHALT

12 IN. LIMEROCK STABILIZED SUBGRADE
(*SEE NOTE No. 2) 12

"
8"

2"

SCALE: N.T.S.3 PAVEMENT DETAIL

NOTES:
1. GRADED AGGREGATE BASE (GAB) SHALL BE COMPACTED TO A MINIMUM DENSITY

OF 98% OF THE MODIFIED PROCTOR MAXIMUM DRY DENSITY(ASTM D1557/AASHTO
T-180) AND EXHIBIT A MINIMUM LIMEROCK BASE RATIO (LBR) OF 100. THE GAB
MATERIAL SHALL COMPLY WITH THE LATEST EDITION OF THE FDOT STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, SECTION 204. SEE
GEOTECHNICAL REPORT.

2. 12" LIMEROCK STABILIZED SUBGRADE WITH MINIMUM LIMEROCK BEARING RATIO
(LBR) OF 40. SUBGRADE SHALL BE COMPACTED TO AT LEAST 98% OF THE MODIFIED
PROCTOR (AASHTO T-180) MAXIMUM DRY DENSITY. SEE GEOTECHNICAL REPORT.

PRIME COAT 0.15 GAL/SY.

8 IN. GRADED AGGREGATE
(*SEE NOT No. 1)

12
"

8"
1-

1/
2"

SCALE: N.T.S.4
CONCRETE PAVERS
(FOR VEHICULAR USE AREAS) DETAIL

3-1/8" (80 MM) PAVESTONE
(SEE SPECIFICATIONS MANUAL)

1-1/2" SAND BEDDING COURSE

12 IN. LIMEROCK STABILIZED SUBGRADE
(*SEE NOTE No. 2)

EXISTING SOIL

NOTES:
1. GRADED AGGREGATE BASE (GAB) SHALL BE COMPACTED TO A MINIMUM DENSITY

OF 98% OF THE MODIFIED PROCTOR MAXIMUM DRY DENSITY(ASTM D1557/AASHTO
T-180) AND EXHIBIT A MINIMUM LIMEROCK BASE RATIO (LBR) OF 100. THE GAB
MATERIAL SHALL COMPLY WITH THE LATEST EDITION OF THE FDOT STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, SECTION 204. SEE
GEOTECHNICAL REPORT.

2. 12" LIMEROCK STABILIZED SUBGRADE WITH MINIMUM LIMEROCK BEARING RATIO
(LBR) OF 40. SUBGRADE SHALL BE COMPACTED TO AT LEAST 98% OF THE MODIFIED
PROCTOR (AASHTO T-180) MAXIMUM DRY DENSITY. SEE GEOTECHNICAL REPORT.

4+ OZ./SY. CALENDERED
NON-WOVEN GEOTEXTILE FABRIC

AROUND BASE COURSE WITH
MINIMUM 2' OVERLAP

1/4"/1'
SLOPE

(OPTIONAL)

PAVEMENT

NOTES:
1.   ALL WORK AND MATERIAL SHALL CONFORM TO ASTM A615,

A615M, C309 AND D1752.  BROOM FINISH EXPOSED SURFACE.
2.  CONTROL JOINT SPACING SHALL NOT EXCEED 10'-0".
3.  EXPANSION JOINTS AS PER STANDARD ASTM D-1752.
4.  EXPANSION JOINT INTERVALS NOT TO EXCEED 40'-0" FOR ALL

CURBS AND CONSTRUCTION METHODS.
5.  ALL CURBS SHALL HAVE A MINIMUM OF 4: COMPACTED FLEXIBLE

BASE BETWEEN BOTTOM OF CURB AND TOP SUBGRADE THAT
SHALL EXTEND A MINIMUM OF 18" BEHIND BACK OF CURB.  TOTAL
DEPTH OF FLEXIBLE BASE UNDER AND BEHIND CURB SHALL BE:
(TOTAL DEPTH OF FLEXIBLE BASE) LESS (6-INCHES).

6.  ALL CURBS SHALL CONFORM TO THESE DETAILS INDEPENDENT OF
THE CONSTRUCTION METHODS USED.

3,000 PSI CONCRETE #4 REBAR AND DOWEL
LOCATION. (TYPICAL)

3"3"

6"

1'-6" ROADWAY WIDTH

6" 6"

1
2" BATTER

SCALE: N.T.S.5 18" RIBBON CURB DETAIL

EXPANSION JOINT
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STRUCTURAL GENERAL NOTES
GENERAL
1. NO PROVISION OF ANY REFERENCED STANDARD SPECIFICATION, MANUAL OR CODE (WHETHER OR NOT SPECIFICALLY

INCORPORATED BY REFERENCE IN THE CONTRACT DOCUMENTS) SHALL BE EFFECTIVE TO CHANGE THE DUTIES AND
RESPONSIBILITIES OF OWNER, CONTRACTOR, ENGINEER, SUPPLIER, OR ANY OF THEIR CONSULTANTS, AGENTS, OR EMPLOYEES
FROM THOSE SET FORTH IN THE CONTRACT DOCUMENTS. NOR SHALL IT BE EFFECTIVE TO ASSIGN TO THE STRUCTURAL
ENGINEER OF RECORD OR ANY OF THE STRUCTURAL ENGINEER OF RECORD'S CONSULTANTS, AGENTS, OR EMPLOYEES ANY
DUTY OR AUTHORITY TO SUPERVISE OR DIRECT THE FURNISHING OR PERFORMANCE OF THE WORK OR ANY DUTY OR
AUTHORITY TO UNDERTAKE RESPONSIBILITIES CONTRARY TO THE PROVISIONS OF THE CONTRACT DOCUMENTS.

2. CONTRACT DOCUMENTS INCLUDE, BUT ARE NOT LIMITED TO, THE STRUCTURAL DOCUMENTS (DRAWINGS AND
SPECIFICATIONS), BUT DO NOT INCLUDE SHOP DRAWINGS, VENDOR DRAWINGS, OR MATERIAL PREPARED AND SUBMITTED BY
THE CONTRACTOR.

3. REFERENCE TO STANDARD SPECIFICATIONS OF ANY TECHNICAL SOCIETY, ORGANIZATION, OR ASSOCIATION OR TO CODES
OF LOCAL OR STATE AUTHORITIES, SHALL MEAN THE LATEST STANDARD, CODE, SPECIFICATION OR TENTATIVE SPECIFICATION
ADOPTED AT THE DATE OF TAKING BIDS, UNLESS SPECIFICALLY STATED OTHERWISE.

4. CONTRACT DOCUMENTS SHALL GOVERN IN THE EVENT OF A CONFLICT WITH THE CODE OF PRACTICE OR SPECIFICATIONS
OF ACI, PCI, AISC, SJI OR OTHER STANDARDS. WHERE A CONFLICT OCCURS WITHIN THE CONTRACT DOCUMENTS, THE
STRICTEST REQUIREMENT SHALL GOVERN.

5. MATERIAL, WORKMANSHIP, AND DESIGN SHALL CONFORM TO THE REFERENCED BUILDING CODE.

6. CONTRACTOR SHALL COORDINATE THE STRUCTURAL DOCUMENTS WITH THE ARCHITECTURAL, MECHANICAL, ELECTRICAL,
PLUMBING AND CIVIL DOCUMENTS. ARCHITECT/STRUCTURAL ENGINEER SHALL BE NOTIFIED OF ANY DISCREPANCY OR
OMISSION. FOR DIMENSIONS NOT SHOWN ON THE STRUCTURAL DRAWINGS SEE THE ARCHITECTURAL DRAWINGS.

7. CONTRACTOR SHALL OBTAIN AND COORDINATE EDGE OF SLAB DIMENSIONS, OPENING LOCATIONS AND DIMENSIONS,
DEPRESSED SLAB LOCATIONS AND EXTENTS, SLAB SLOPES, CURB LOCATIONS, AND CMU WALL LOCATIONS.
ARCHITECT/STRUCTURAL ENGINEER SHALL BE NOTIFIED OF ANY DISCREPANCY OR OMISSION.

8. CONTRACTOR SHALL VERIFY EXISTING DIMENSIONS, ELEVATIONS, AND SITE CONDITIONS BEFORE STARTING WORK.
ARCHITECT/STRUCTURAL ENGINEER SHALL BE NOTIFIED OF ANY DISCREPANCY.

9. CONTRACTOR HAS SOLE RESPONSIBILITY FOR MEANS, METHODS, SAFETY, TECHNIQUES, SEQUENCES, AND PROCEDURES OF
CONSTRUCTION.

10. THE STRUCTURE IS STABLE ONLY IN ITS COMPLETED FORM. TEMPORARY SUPPORTS REQUIRED FOR STABILITY DURING ALL
INTERMEDIATE STAGES OF CONSTRUCTION SHALL BE DESIGNED, FURNISHED, AND INSTALLED BY THE CONTRACTOR.
CONTRACTOR IS RESPONSIBLE FOR CONTRACTIBILITY ANALYSIS, AND ERECTION PROCEDURES, INCLUDING DESIGN AND
ERECTION OF FALSEWORK, TEMPORARY BRACING, ETC.

11. CONTRACTOR HAS SOLE RESPONSIBILITY TO COMPLY WITH ALL OSHA REGULATIONS.

12. REPRODUCTION OF STRUCTURAL DRAWINGS FOR SHOP DRAWINGS IS NOT PERMITTED. ELECTRONIC DRAWING FILES WILL
NOT BE PROVIDED TO THE CONTRACTOR.

13. SUBMIT SHOP DRAWINGS WHICH ADEQUATELY DEPICT THE STRUCTURAL ELEMENTS AND CONNECTIONS SHOWN IN THE
CONTRACT DOCUMENTS. SHOP DRAWINGS SHALL BE SEALED BY ENGINEER LICENSED IN THE PROJECT STATE. REVIEW OF
SHOP DRAWINGS SHALL BE FOR CONFORMANCE WITH THE CONTRACT DOCUMENTS REGARDING ARRANGEMENT AND SIZES
OF MEMBERS AND THE CONTRACTOR'S INTERPRETATION OF THE DESIGN LOADS AND CONTRACT DOCUMENT DETAILS.
REVIEW OF SUBMITTALS OR SHOP DRAWINGS BY THE ARCHITECT/STRUCTURAL ENGINEER DOES NOT RELIEVE THE
CONTRACTOR OF THE SOLE RESPONSIBILITY TO REVIEW AND CHECK ALL SUBMITTALS AND SHOP DRAWINGS BEFORE
SUBMITTING TO THE STRUCTURAL ENGINEER. REVIEW OF SUBMITTALS OR SHOP DRAWINGS BY THE ARCHITECT/STRUCTURAL
ENGINEER DOES NOT RELIEVE THE CONTRACTOR OF FULL RESPONSIBILITY FOR COMPLIANCE WITH THE CONTRACT
DOCUMENTS. CONTRACTOR REMAINS SOLELY RESPONSIBLE FOR ERRORS AND OMISSIONS ASSOCIATED WITH THE
PREPARATION OF SHOP DRAWINGS AS THEY PERTAIN TO MEMBER SIZES, DETAILS, AND DIMENSIONS SPECIFIED IN THE
CONTRACT DOCUMENTS. SHOP DRAWINGS SHALL BE SEALED BY ENGINEER LICENSED IN PROJECT STATE.

14. WHERE A SECTION OR DETAIL IS SHOWN OR DETAILED FOR ONE CONDITION, IT SHALL APPLY TO ALL SIMILAR AND LIKE
CONDITIONS. DETAILS LABELED "TYPICAL" ON THE STRUCTURAL DRAWINGS APPLY TO ALL SITUATIONS OCCURRING ON THE
PROJECT THAT ARE THE SAME OR SIMILAR. THE CONTRACTOR SHALL CONSIDER ALL OF THE CONTRACT DOCUMENTS IN
DETERMINING SIMILAR AND LIKE CONDITIONS.

CODE DESIGN
1. STRUCTURE IS DESIGNED IN ACCORDANCE WITH THE 2017 FLORIDA BUILDING CODE.

2. GRAVITY LOADS

2.1. UNIFORM FLOOR LIVE LOADS (REDUCED AS ALLOWED BY THE BUILDING CODE):
DECKS AND PORCHES 100 PSF
STAIRS 100 PSF
HANDRAIL/GUARDRAIL 50 PLF (200 LBS POINT LOAD)
GUARD INFILL  50 LBS 

2.2. UNIFORM ROOF LIVE LOADS (REDUCED AS ALLOWED BY THE BUILDING CODE):
ROOF 20 PSF
PONDING AND DRIFT EFFECTS HAVE BEEN INCLUDED IN DESIGN.

3. WIND LOADS: SEE TABLE

4. ESTIMATED DEFLECTIONS (IN INCHES) ARE AS FOLLOWS:
              LIVE LOAD          DEAD + LIVE LOAD
         ROOF MEMBERS:      L/360 OR 1 IN.            L/240

      FLOOR MEMBERS:           L/480     L/360
WHERE, L = SPAN LENGTH (IN INCHES) BETWEEN CENTERLINES OF SUPPORTS. (FOR CANTILEVERS, lT IS TWICE THE LENGTH OF
THE CANTILEVER.)

FOUNDATION

1. FOUNDATION DESIGN IS BASED ON RECOMMENDATIONS IN THE REPORT GEOTECHNICAL SERVICES FOR THE PROPOSED
ADDITIONS AT THE EMERALD COAST CONVENTIONS CENTER IN FORT WALTON BEACH,FLORIDA (CONTRACT C18-2638-TDD,
TASK ORDER NO. 6, SOUTHERN EARTH FILE NUMBER P20-0128 DATED MARCH 25, 2020.

2. SHALLOW FOUNDATION DESIGN IS BASED ON ASSUMED SOIL BEARING CAPACITY OF 1500 PSF WITH AN MAXIMUM
SETTLEMENT OF  14." CONTRACTOR TO VERIFY SUBSURFACE CONDITIONS BEFORE START OF CONSTRUCTION.

3. STRUCTURAL ENGINEER IS NOT RESPONSIBLE FOR SUBSURFACE CONDITIONS ENCOUNTERED IN THE FIELD DIFFERENT FROM
THOSE ASSUMED FOR DESIGN.

4. FOR INITIAL SITE PREPARATION, FOUNDATION EXCAVATION, AND FILL PLACEMENT RECOMMENDATIONS, SEE THE REPORT OF
SUBSURFACE EXPLORATION AND GEOTECHNICAL ENGINEERING EVALUATION PREPARED BY NOVA ENGINEERING AND
ENVIRONMENTAL.

5. NO FOOTINGS SHALL BE PLACED IN WATER.

6. BACK FILL BOTH SIDES OF FOUNDATION WALLS AT SAME TIME TO PREVENT OVERTURNING.

REINFORCEMENT

1. REINFORCING STEEL SHALL CONFORM TO ASTM A615, GRADE 60, UNLESS NOTED OTHERWISE.

2. WELDED WIRE FABRIC SHALL CONFORM TO ASTM A185 AND HAVE MINIMUM SIDE AND END LAPS OF 8".

3. REINFORCING SHALL NOT BE WELDED NOR TACK-WELDED UNLESS APPROVED BY THE STRUCTURAL ENGINEER OF      RECORD.
IF APPROVED, REINFORCING STEEL SHALL ONLY BE WELDED OR TACK-WELDED IN ACCORDANCE WITH ASTM A706, AND AWS
D1.4.

4. SUBMIT SHOP DRAWINGS WHICH ADEQUATELY DEPICT THE REINFORCING BAR SIZES AND PLACEMENT. WRITTEN DESCRIPTION
OF REINFORCEMENT WITHOUT ADEQUATE SECTIONS, ELEVATIONS, AND DETAILS IS NOT ACCEPTABLE.

5. PROVIDE DOWELS FROM FOUNDATIONS THE SAME SIZE AND NUMBER AS THE VERTICAL WALL OR COLUMN REINFORCING,
UNLESS NOTED OTHERWISE. REINFORCING DOWELS MUST BE TIED IN PLACE PRIOR TO POURING FOOTING. "WET-STICKING" IS
NOT ALLOWED.

6. PLACE REINFORCEMENT AS FOLLOWS, UNLESS NOTED OTHERWISE:

6.1. CAST-IN-PLACE (NON POST-TENSIONED) CONCRETE REINFORCEMENT COVER
PERMANENTLY EXPOSED TO EARTH:

 CAST AGAINST THE EARTH                 3" CLEAR
EXPOSED TO EARTH OR WEATHER:

 FOR BARS LARGER THAN A NO. 5 BAR 2" CLEAR
 NO. 5 BARS OR SMALLER  11

2" CLEAR
CONCRETE NOT EXPOSED TO WEATHER OR IN CONTACT WITH EARTH (INTERIOR STRUCTURES ONLY):
              NO. 14 & NO. 18                                                     112" CLEAR
              NO. 11 &  SMALLER 1" CLEAR
MASONRY REINFORCING STEEL SHALL BE PLACED IN THE CENTER OF CMU CELLS, UNLESS NOTED OTHERWISE.

7. REINFORCEMENT SHALL BE SPLICED ONLY AT LOCATIONS SHOWN OR NOTED IN THE STRUCTURAL DOCUMENTS, EXCEPT
REINFORCEMENT MARKED "CONTINUOUS" CAN BE SPLICED AT LOCATIONS DETERMINED BY CONTRACTOR. SPLICES AT OTHER
LOCATIONS SHALL BE APPROVED IN WRITING BY THE STRUCTURAL ENGINEER. REINFORCING STEEL SPLICES SHALL BE AS
FOLLOWS, UNLESS NOTED OTHERWISE:

POST INSTALLED ANCHORS
1. POST-INSTALLED ANCHORS SHALL ONLY BE USED WHERE SPECIFIED ON THE CONSTRUCTION DOCUMENTS. THE CONTRACTOR

SHALL OBTAIN APPROVAL FROM THE ENGINEER-OF-RECORD PRIOR TO INSTALLING POST-INSTALLED ANCHORS IN PLACE OF
MISSING OR MISPLACED CAST-IN-PLACE ANCHORS. CARE SHALL BE TAKEN IN PLACING POST-INSTALLED ANCHORS TO
AVOID CONFLICTS WITH EXISTING REBAR. HOLES SHALL BE DRILLED AND CLEANED IN ACCORDANCE WITH THE
MANUFACTURER'S WRITTEN INSTRUCTIONS. SUBSTITUTION REQUESTS FOR PRODUCTS OTHER THAN THOSE SPECIFIED BELOW
SHALL BE SUBMITTED BY THE CONTRACTOR TO THE ENGINEER-OF-RECORD ALONG WITH CALCULATIONS THAT ARE PREPARED
& SEALED BY A REGISTERED PROFESSIONAL ENGINEER. THE CALCULATIONS SHALL DEMONSTRATE THAT THE SUBSTITUTED
PRODUCT IS CAPABLE OF ACHIEVING THE PERTINENT EQUIVALENT PERFORMANCE VALUES (MINIMUM) OF THE SPECIFIED
PRODUCT USING THE APPROPRIATE DESIGN PROCEDURE AND/OR STANDARD(S) AS REQ'D BY THE BUILDING CODE. PROVIDE
CONTINUOUS SPECIAL INSPECTION FOR ALL MECHANICAL AND ADHESIVE ANCHORS PER THE APPLICABLE EVALUATION
REPORT. CONTACT MANUFACTURER'S REPRESENTATIVE FOR THE INITIAL TRAINING AND INSTALLATION OF ANCHORS AND FOR
PRODUCT RELATED QUESTIONS AND AVAILABILITY.

1.1. CONCRETE ANCHORS
A. MECHANICAL ANCHORS SHALL HAVE BEEN TESTED AND QUALIFIED FOR USE IN ACCORDANCE WITH ACI 355.2

AND ICC-ES AC193 FOR CRACKED AND UNCRACKED CONCRETE RECOGNITION. PRE-APPROVED MECHANICAL
ANCHORS INCLUDE:
- SIMPSON STRONG-TIE "TITEN-HD" (ICC-ES ESR-2713)
 - SIMPSON STRONG-TIE "STRONG-BOLT 2" (ICC-ES ESR-3037)

B. ADHESIVE ANCHORS SHALL HAVE BEEN TESTED AND QUALIFIED FOR USE IN ACCORDANCE WITH ACI 355.4 AND
ICC-ES AC308 FOR CRACKED AND UNCRACKED CONCRETE RECOGNITION. PRE-APPROVED ADHESIVE ANCHORS
INCLUDE:
- SIMPSON STRONG-TIE "SET-XP" (ICC-ES ESR-2508)
- HILTI HIT HY200 INJECTION ADHESIVE

2. MASONRY ANCHORS

2.1. ANCHORAGE TO SOLID-GROUTED CONCRETE MASONRY:
A. MECHANICAL ANCHORS SHALL HAVE BEEN TESTED AND QUALIFIED FOR USE IN ACCORDANCE WITH ICC-ES AC01

OR AC106. PRE-APPROVED MECHANICAL ANCHORS INCLUDE:
- SIMPSON STRONG-TIE "TITEN-HD" (ICC-ES ESR-1056)
- SIMPSON STRONG-TIE "STRONG-BOLT 2" (IAMPO-ES ER-0240)
- SIMPSON STRONG-TIE "WEDGE-ALL" (ICC-ES ESR-1396)

B. ADHESIVE ANCHORS SHALL HAVE BEEN TESTED AND QUALIFIED FOR USE IN ACCORDANCE WITH ICC-ES AC58.
PRE-APPROVED MECHANICAL ANCHORS INCLUDE:
- SIMPSON STRONG-TIE "SET-XP" (IAMPO-ES ER-0265)
- HILTI HIT HY200 INJECTION ADHESIVE

CAST-IN-PLACE CONCRETE

1. CONCRETE WORK SHALL CONFORM TO ACI 318-14 AND CRSI STANDARDS.

2. CONCRETE SHALL HAVE A MINIMUM SPECIFIED 28-DAY COMPRESSIVE STRENGTH OF 3,000 PSI.

3. REFER TO ARCHITECTURAL DRAWINGS FOR MOLDS, GROVES, ORNAMENTS, CLIPS OR GROUNDS REQUIRED TO BE ENCASED
IN CONCRETE AND FOR LOCATION OF FLOOR FINISHES AND SLAB DEPRESSIONS.

4. CONSTRUCTION JOINT LOCATIONS SHALL BE APPROVED BY THE STRUCTURAL ENGINEER. NO HORIZONTAL CONSTRUCTION
JOINTS ARE PERMITTED EXCEPT THOSE SHOWN ON THE STRUCTURAL DRAWINGS.

5. DEFECTIVE AREAS IN CONCRETE INCLUDING, BUT NOT LIMITED TO, HONEY-COMBING, SPALLS, AND CRACKS WITH WIDTHS
EXCEEDING 0.01 INCH SHALL BE REPAIRED. EXTENT OF DEFECTIVE AREA TO BE DETERMINED BY THE STRUCTURAL ENGINEER.

CONCRETE MASONRY

1. CONCRETE MASONRY WORK SHALL CONFORM TO ACI 530/530.1-13, BUILDING CODE REQUIREMENTS AND SPECIFICATIONS
FOR MASONRY STRUCTURES.

2. MINIMUM COMPRESSIVE STRENGTH OF CONCRETE MASONRY SHALL BE F'M = 1,500 PSI.

3. MORTAR SHALL COMPLY WITH THE BUILDING CODE REQUIREMENTS FOR CONCRETE MASONRY AND SHALL BE OF THE
FOLLOWING TYPE:

 WALLS BELOW GRADE & EXT. WALLS TYPE M OR S

4. CONCRETE MASONRY UNITS SHALL BE GROUTED WITH 3,000 PSI COARSE GROUT AS SHOWN IN THE STRUCTURAL
DOCUMENTS. GROUT SHALL CONFORM TO ASTM C476.

5. PROVIDE HORIZONTAL JOINT REINFORCEMENT WITH NO. 9 GAGE TRUSS-TYPE REINFORCING WIRES AT EVERY ALTERNATIVE
COURSE (AT 16" O/C), UNLESS NOTED OTHERWISE. PROVIDE SPECIAL ACCESSORIES FOR CORNERS, INTERSECTIONS, ETC.

6. MINIMUM VERTICAL WALL REINFORCEMENT SHALL BE #5 @ 32" UNLESS NOTED OTHERWISE.

7. CMU WALLS SHALL BE :
- BETWEEN DOUBLE BOND BEAMS, SINGLE CMU BOND BEAM @ 4'-0" O/C REINFORCED WITH (1)#5 BAR.
BOND BEAMS SHALL BE CONTINUOUS. CONTINUITY SHALL BE PROVIDED BY LAPPING SPLICES NOT LESS THAT 30" AND
BENDING BARS AROUND CORNERS MIN. 30".

8. DEFECTIVE AREAS IN CONCRETE INCLUDING, BUT NOT LIMITED TO, HONEY-COMBING, SPALLS, AND CRACKS WITH WIDTHS
EXCEEDING 0.01 INCH SHALL BE REPAIRED. EXTENTS OF DEFECTIVE AREA TO BE DETERMINED BY THE STRUCTURAL ENGINEER.

9. REINFORCING DOWELS MUST BE TIED IN PLACE PRIOR TO POURING FOOTING. "WET-STICKING" IS NOT ALLOWED.

10. GROUT LIFT SHALL NOT EXCEED
- 4 FT FOR 6" CMU WALL;
- 8 FT FOR 8" CMU WALL;
- 12 FT FOR 12" CMU WALL.

STRUCTURAL STEEL
1. STRUCTURAL STEEL SHALL BE FABRICATED AND ERECTED ACCORDING TO THE "LOAD AND RESISTANCE FACTOR DESIGN

SPECIFICATION FOR STRUCTURAL STEEL BUILDINGS" AND THE AISC "CODE OF STANDARD PRACTICE FOR STEEL BUILDINGS AND
BRIDGES".

2. STRUCTURAL STEEL SHALL BE OF THE FOLLOWING GRADE UNLESS NOTED OTHERWISE ON DRAWINGS:

2.1. W-SHAPES SHALL CONFORM TO ASTM A992, GRADE 50. (ASTM A572, GRADE 50 MAY BE SUBSTITUTED FOR ASTM A992.)
2.2. SQUARE/RECTANGULAR HOLLOW STRUCTURAL SECTIONS (HSS) SHALL CONFORM TO ASTM A500,

GRADE B.
2.3. OTHER STEEL SHAPES (CHANNELS, ANGLES, AND PLATES) MAY CONFORM TO ASTM A36.
2.4.  BOLTS, RODS, ANCHORS AND HEADED STUDS:
2.1. ALL CONNECTIONS SHALL BE TIGHTENED USING "TURN-OF-NUT" METHOD WITH MINIMUM 3/4" DIAMETER A325

HIGH-STRENGTH BOLTS.
2.2. ANCHOR RODS SHALL CONFORM TO ASTM A36 OR A307, UNLESS NOTED OTHERWISE.
2.3. HEADED STUDS SHALL BE 3/4" DIAMETER, UNLESS NOTED OTHERWISE, AND SHALL CONFORM TO AWS D1.1. LENGTH OF

STUD SHALL BE AS NOTED ON THE DRAWING.
3. CONNECTIONS SHALL BE DETAILED BASED ON THE DESIGN INFORMATION PROVIDED IN THE CONTRACT DOCUMENTS.

DEVIATION FROM THE CONNECTION DETAILS DEPICTED IN THE CONTRACT DOCUMENTS SHALL NOT BE PERMITTED WITHOUT
WRITTEN PERMISSION FROM THE STRUCTURAL ENGINEER.

3.1. STANDARD SHEAR CONNECTIONS SHALL BE DETAILED AS DOUBLE-ANGLE, SINGLE PLATE, SINGLE-ANGLE, OR TEE
CONNECTIONS IN ACCORDANCE WITH CONNECTION TABLES IN THE "MANUAL OF STEEL CONSTRUCTION: LRFD",
SECOND EDITION, VOLUME II, PART 9.

3.2. BOLTED CONNECTIONS SHALL BE ASSEMBLED AND INSPECTED IN ACCORDANCE WITH RCSC-2000.
3.3. FOR WELDED CONNECTIONS, USE PRE QUALIFIED WELDED JOINTS IN ACCORDANCE WITH AISC AND THE STRUCTURAL

WELDING CODE OF THE AMERICAN WELDING SOCIETY. "NON-PRE QUALIFIED JOINTS" SHALL BE QUALIFIED PRIOR TO
FABRICATION.

4. STRUCTURAL STEEL EXPOSED TO WEATHER SHALL BE GALVANIZED, UNLESS OTHERWISE DIRECTED BY THE ARCHITECT OR
ENGINEER.

5. SUBMIT STEEL SHOP DRAWINGS SEALED BY AN ENGINEER LICENSED IN THE PROJECT STATE.
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ELEV ELEVATOR
EOS EDGE OF SLAB
EQ EQUAL
EQUIP EQUIPMENT
EXIST EXISTING
EW EACH WAY
EXP EXPANSION
EXT EXTERIOR

F
FFE FINISH FLOOR ELEVATION
FLR FLOOR
FRT FIRE RETARDANT TREATED
FTG FOOTING

G
GA GAUGE
GALV GALVANIZED
GC GENERAL CONTRACTOR
GLU GLUED LAMINATED LUMBER
GT GIRDER TRUSS

H
HK HOOK
HORIZ HORIZONTAL
HS HIGH STRENGTH
HT HEIGHT

I
INT INTERIOR

J
JBE JOIST BEARING ELEVATION
JT JOINT

L
LBS POUNDS
LGS LIGHT GAGE STEEL
LL LIVE LOAD
LLH LONG LEG HORIZONTAL
LLV LONG LEG VERTICAL
LSH LONG SIDE HORIZONTAL
LSV LONG SIDE VERTICAL
LVL LAMINATED VENEER LUMBER
LW LIGHT WEIGHT

M
MAS MASONRY
MAX MAXIMUM
MECH MECH
MFR MANUFACTURER
MISC MISCELLANEOUS
MIN MINIMUM
ML MASONRY LINTEL
MS MAT SLAB

N
NO NUMBER
NIC NOT IN CONTRACT
NTS NOT TO SCALE
NW NORMAL WEIGHT

O
OC ON CENTER
OPP OPPOSITE
OH OPPOSITE HAND
OWSJ OPEN WEB STEEL JOIST

P
PDF POWDER DRIVEN FASTENER
PL PLATE
PLF POUNDS PER LINEAR FOOT
PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH

PT FOR WOOD, PRESSURE TREATED
FOR CONC. SLAB, POST-TENSIONED

R
RC REINFORCED CONCRETE
REF REFERENCE
REINF REINFORCING
REQD REQUIRED

S
SIM SIMILAR
SOG SLAB-ON-GRADE
SP SOUTHERN PINE
SPA SPACE
STD STANDARD
STIFF STIFFENER

T
TBD TO BE DETERMINED
TBE TRUSS BEARING ELEVATION
T&B TOP & BOTTOM
T&G TONGUE AND GROOVE
TOS TOP OF SLAB/ STEEL / SUBFLOOR
TS THICKENED SLAB ON GRADE
TYP TYPICAL

U
UNO UNLESS NOTED OTHERWISE

V
VERT VERTICAL

W
WB WOOD BEAM
WC WOOD COLUMN
WCJ WALL CONTROL JOINT
WHC WOOD HOLLOW (BOX) COLUMN
WSP WOOD STUD PACK/ BUILT-UP COLUMN
WT WEIGHT

MISC
(H) HIGH
(L) LOW

STRUCTURAL INSPECTION
1.1. STRUCTURAL ENGINEER TO BE NOTIFIED IN WRITING ONE WEEK (IF POSSIBLE, THREE DAYS MINIMUM PRIOR TO ALL

STRUCTURAL INSPECTION DATES (SEE STRUCTURAL INSPECTION SCHEDULE BELOW). COPY ARCHITECT ON ALL
CORRESPONDENCE WITH STRUCTURAL ENGINEER, INCLUDING THE SCHEDULING OF SITE INSPECTIONS. FINAL CERTIFICATE OF
OCCUPANCY LETTERS ARE EXPECTED TO COME FROM THE STRUCTURAL ENGINEER, AND IT IS THEREFORE CRITICAL THAT
HE/SHE DO ALL OF THE STRUCTURAL INSPECTIONS. THIS INCLUDES FOOTING INSPECTIONS PRIOR TO POURING CONCRETE.

1.2. TYPICAL REQUIRED INSPECTIONS (WHERE APPLICABLE)
A. FOUNDATION:

- PILE CERTIFICATION (DRIVING LOGS REQ'D)
- CONTINUOUS OR SPREAD FOOTERS (LAYOUT AND REINFORCING)
- GRADE BEAM (LAYOUT AND REINFORCING)
- STEM WALL BLOCK AND/OR BLOCK PIER (LAYOUT AND REINFORCING)

B. FLOORS, ROOFS, AND WALLS:
- FLOOR/ ROOF SLAB (REQUIRED FOR EACH LEVEL)
- C.I.P. CONCRETE/ CMU WALL & COLUMNS (LAYOUT AND REINFORCING)
- TIMBER FLOOR FRAMING AND SHEATHING (REQUIRED FOR EACH LEVEL)
- TIMBER WALL AND ROOF FRAMING AND SHEATHING
- FINAL FRAMING (BEAMS, COLUMNS, TRUSSES, STRAPS, HOLD DOWNS, SHEAR WALLS, ETC.)

C. FRAMING/STRAPPING (BEAMS, COLUMNS, TRUSSES, STRAPS, HOLD DOWNS, SHEAR WALLS)
D. SITE IMPROVEMENTS:

- SITE WALL LAYOUT AND REINFORCING
- STORMWATER/ SITE GRADING

E. ENGINEER CERTIFICATION

PLAN SYMBOL LEGEND
CONC. FOOTING/THICKENED EDGE

SOLID GROUTED CMU WALL/ PIER

C.I.P. WALL BELOW

STRUCTURAL MEMBER CALLOUT LEGEND
CONCRETE MASONRY

MW# CONC. MASONRY WALL, WHERE # IS NOM. WIDTH IN IN.

MP#X# CONC. MASONRY PIER, WHERE # IS NOM. SIZE IN IN.

MC#X# CONC. MASONRY COLUMN, WHERE # IS NOM. SIZE IN IN.

CIP CONCRETE

CW# C.I.P. CONC. WALL, WHERE # IS WIDTH IN IN.

CC#.# C.I.P. CONC. COLUMN, WHERE #.# IS COL. TYPE. SEE SCH. FOR REINF.

CL#.# C.I.P. CONCRETE LINTEL FOR OPENING IN WALL,
WHERE #.# IS COL. TYPE. SEE SCH. FOR REINF.

CB#.# C.I.P. CONCRETE BEAM, WHERE #.# IS BM TYPE. SEE SCH. FOR REINF.

CA#.# C.I.P. CONCRETE ARCH, WHERE #.# IS ARCH TYPE. SEE SCH. FOR REINF.
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SCALE:S101
2

1/4"=1'-0"
FOUNTAIN SLAB PLAN

CONC. SLAB REINF. BAR SCHEDULE
MARK SIZE NOTE

B1 #4 BAR @ 10" O/C (MAX.) BOT. REINF. EA. WAY

T1 #4 X 6'-0" BAR TOP BAR ABOVE WALL

T2 # 4 X 4'-6"BAR + STD. 90° HOOK TYP. TOP BAR @ STAIR BASE

T3 #4 X 1'-4" BAR TOP BAR

T4 # 4 X 4'-0" BAR TOP BAR

T5 #4 X 3'-0" BAR TOP BAR

T6 #4 X 7'-0" BAR TOP BAR

T7 #4 X 6'-0" BAR TOP BAR

T8 #4 X 4'-0" BAR TOP BAR BENT AND EPOXIED INTO EXISTING WALL.
SEE DETAILS

NOTE:
1. B# - INDICATES SLAB BOTTOM REINFORCING.
           BAR SPLICE SHALL BE LOCATED ABOVE STEM WALL
2. T# - INDICATES SLAB TOP REINFORCING
3. BUNDLED BARS ARE NOT PERMITTED UNLESS APPROVED BY ENGINEER IN RECORD
4. SUBSTITUTION OF BAR SIZE/SPACING IS NOT PERMITTED UNLESS APPROVED BY ENGINEER IN RECORD
5. CONCRETE FOR SLAB SHALL HAVE MIN. 3000 PSI 28-DAY COMPRESSIVE STRENGTH.
6. CONCRETE MIXTURE SHALL BE WATERPROOFED WITH XYPEX ADDITIVE WATERPROOFING PRODUCT. THE ADDITIVE
PRODUCT SHALL BE ADDED TO CONCRETE MIXTURE ON PLAN PRIOR TO CONCRETE DELIVERY. CONTRACTOR IS
RESPONSIBLE TO OBTAIN PRODUCT SPECIFICATIONS FROM XYPEX MANUFACTURER/ SUPPLIER.

B1

B1

MW12

CW8 BELOW SLAB

MW12

T1T1

T1 B1

B1

B1

B1

T1T1

T2

T5

T5

T3 T3

CW8 BELOW SLAB

SL
O

PE
SE

E 
A

RC
H

B1

B1

B1

B1

B1

B1

B1

B1

T1 T1

T2 T2

CW8 BELOW SLABCW8 BELOW SLAB

T2

T1

S501
1,2

S501
1,3

S501
1,3

S502
3

S502
2

S502
2

S502
3

S502
3

S502
4

S503
2,4

S503
1,3

S503
1,3

EXISTING STAIR TO REMAIN

T4

T4T4T4
T4

T6T6

T7

T8 T8

SCALE:S101
1

1/4"=1'-0"
MAIN STAIR SLAB PLAN

MW8

EXISTING SITE WALL TO REMAIN.

T5

T5

S502
4

SIM.
B1

B1

EXISTING
WALL TO
REMAIN

6" CAST IN
PLACE SLAB

6" CAST IN
PLACE SLAB

12'-11" 21'-93
4"

7'
-0

"
6'

-6
"

7'
-6

"

67'-83
4"

21
'-0

"

15'-0 3 4" 30'-214" 15'-03
4"

3'
-5

1 4"
6'

-3
"

6'
-7

"
7'

-5
1 4"

33'-0"

60'-33
4"

23
'-8

3
4"

CONTRACTOR NOTE:
THESE CONSTRUCTION DOCUMENTS ARE BASED ON ASSUMED EXISTING
CONDITIONS. CONTRACTOR SHALL VERIFY ALL FIELD CONDITIONS &
DIMENSIONS PRIOR TO CONSTRUCTIONS. ENGINEER & ARCHITECT OF
RECORD SHALL BE NOTIFIED IN WRITING OF ANY DISCREPANCIES.

PLAN NOTES:

1. FOR GENERAL NOTES AND DESIGN LIVE LOADS SEE SHEET S001,
FOR DETAILS SEE S500 SERIES SHEETS.

2. ALL FOOTING TRENCHES SHOULD BE CLEARED OF ORGANIC MATERIALS.

3. COORDINATE MEP ROUGH INS PRIOR TO CONSTRUCTION

4. SEE ARCH. DRAWINGS FOR SLOPES, DRAINS, OPENINGS, FLOOR RECESSES AND
DIMENSIONS NOT SHOWN. IF A CONFLICT EXISTS, THE ARCH. DIMENSIONS SHALL
GOVERN. BOTH ENGINEER AND ARCHITECT OF RECORD SHALL BE NOTIFIED IN
WRITING OF ALL CONFLICTS. (SEE CONTRACTOR NOTE BELOW, FOR EXCEPTION).

5. CMU WALLS ARE MIN. 8" (NOM.) THICK.
SEE TYPICAL WALL REINF. DETAIL FOR REINF. DETAILS.

6. CONTRACTOR SHALL COORDINATE FOOTING STEP LOCATION AND DEPTH WITH
POOL SHOP DRAWINGS. SEE TYP. FOOTING STEP DETAIL FOR REINF. LAYOUT &
DIMENSIONS

NOTE: CONTRACTOR SHALL TAKE
SPECIAL CARE NOT TO DAMAGE
EXISTING CONDUITS IN EXISTING STAIR.

STAIRS BELOW NEW WALL
AND BEAM TO BE

DEMOLISHED

EXISTING STAIR TO REMAIN

12" DEEP BY 12"  WIDE
THICKEND SLAB @ EDGE
OF EXISTING SLAB/WALL
TO REMAIN
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MW8

L6X6X1
2 ANGLE CONT.

MW8

8"
4'

-4
"

8"

21'-7"

12" THICK MAT SLAB
REINF. W/ # BARS @
12" O/C EA. WAY
TOP AND BOTTOM

S504
2

S504
2

B1

B1

SCALE:S102
2

1/4"=1'-0"
GARAGE STAIR FOUNDATION PLAN

SCALE:S102
3

1/4"=1'-0"
GARAGE STAIR SLAB PLAN

CONC. SLAB REINF. BAR SCHEDULE
MARK SIZE NOTE

B1 #4 BAR @ 10" O/C (MAX.) BOT. REINF. EA. WAY

NOTE:
1. B# - INDICATES SLAB BOTTOM REINFORCING.
           BAR SPLICE SHALL BE LOCATED ABOVE STEM WALL
2. T# - INDICATES SLAB TOP REINFORCING
3. BUNDLED BARS ARE NOT PERMITTED UNLESS APPROVED BY ENGINEER IN RECORD
4. SUBSTITUTION OF BAR SIZE/SPACING IS NOT PERMITTED UNLESS APPROVED BY ENGINEER IN RECORD
5. CONCRETE FOR SLAB SHALL HAVE MIN. 3000 PSI 28-DAY COMPRESSIVE STRENGTH.
6. CONCRETE MIXTURE SHALL BE WATERPROOFED WITH XYPEX ADDITIVE WATERPROOFING PRODUCT. THE ADDITIVE
PRODUCT SHALL BE ADDED TO CONCRETE MIXTURE ON PLAN PRIOR TO CONCRETE DELIVERY. CONTRACTOR IS
RESPONSIBLE TO OBTAIN PRODUCT SPECIFICATIONS FROM XYPEX MANUFACTURER/ SUPPLIER.

6" CAST IN
PLACE SLAB

CONTRACTOR NOTE:
THESE CONSTRUCTION DOCUMENTS ARE BASED ON ASSUMED EXISTING
CONDITIONS. CONTRACTOR SHALL VERIFY ALL FIELD CONDITIONS &
DIMENSIONS PRIOR TO CONSTRUCTIONS. ENGINEER & ARCHITECT OF
RECORD SHALL BE NOTIFIED IN WRITING OF ANY DISCREPANCIES.
CONTRACTOR SHALL VERIFY ALL DIMENSIONS SHOWN WITH
ARCHITECTURAL DRAWINGS

FOUNDATION PLAN NOTES:

1. FOR GENERAL NOTES AND DESIGN LIVE LOADS SEE SHEET S001,
FOR DETAILS SEE S500 SERIES SHEETS.

2. ALL FOOTING TRENCHES SHOULD BE CLEARED OF ORGANIC MATERIALS.

3. COORDINATE MEP ROUGH INS PRIOR TO CONSTRUCTION

4. TOP OF FOOTING TO BE PLACED MINIMUM 8" BELOW FINISHED GRADE.

5. SEE ARCH. DRAWINGS FOR SLOPES, DRAINS, OPENINGS, FLOOR RECESSES AND
DIMENSIONS NOT SHOWN. IF A CONFLICT EXISTS, THE ARCH. DIMENSIONS SHALL
GOVERN. BOTH ENGINEER AND ARCHITECT OF RECORD SHALL BE NOTIFIED IN
WRITING OF ALL CONFLICTS. (SEE CONTRACTOR NOTE BELOW, FOR EXCEPTION).

6. CMU WALLS ARE MIN. 8" (NOM.) THICK.
SEE TYPICAL WALL REINF. DETAIL FOR REINF. DETAILS.

7. SEE DETAILS FOR FOOTING REINF REQ.

EXISTING HANDRAIL
TO BE REMOVED.

NOTE: REPAIR EXISTING ANCHOR
HOLES W/ CEMENTITIOUS ANCHOR
HOLES

SCALE:S102
1

1/4"=1'-0"
GARAGE STAIR DEMO PLAN
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(3) #5 EA. SIDE FOR OPENINGS
GREATER THAN 8'-0" WIDE

(2) #5 EA. SIDE FOR
OPENINGS UP TO 8'-0"

OPENING

AT

OPENINGS

AT CORNERS

AT INTERSECTION

AT ENDS

NOTE:
ALTERNATE BLOCK
COURSE TYPICAL

(3) #5 VERT.
TYPICAL (U.N.O.)

TYP. CMU WALL (U.N.O.):
#5 VERT. BAR @ 32" O/C (MAX.)
CENTERED IN CMU CELL;

NOTE:
HORIZONTAL REINFORCING IS NOT SHOWN FOR CLARITY

(5) #5 VERT. TYPICAL (U.N.O.)

(3) #5 VERT.
TYP. (U.N.O.)

8"
-1

2"
 C

M
U

A 8" CMU VERT. REINF. DETAIL

16"
MIN. LADDER LAP

BEND AND WELD OR
TIE W/ EQUIV. WIRE

9 GA. LADDER HORIZONTAL
REINFORCING AT 16" O/C MAX.

8"
 M

IN
.

LA
D

D
ER

 H
O

O
K

NOTE:
VERTICAL REINFORCING AND GROUT ARE NOT SHOWN FOR CLARITY

MIN. 9" LONG 90° STD. HOOK
(TYP.) @ T-INTERSECTIONS

NOTE:
VERTICAL REINFORCING AND GROUT ARE NOT SHOWN FOR CLARITY

BOND BEAM W/ (2)#5
BARS TOP  TOP OF WALL.

MIN. 30" LONG 90°
HOOK (TYP.) @

WALL CORNERS

MIN. 9" LONG 90° STD. HOOK
(TYP.) @ T-INTERSECTIONS

C HORIZ. LADDER REINF. DETAILB BOND BEAM REINF. DETAIL

SCALE:S500
3

1"=1'-0"
TYP. 8" CMU WALL REINFORCING DETAIL (PLAN VIEW)

SCALE:S500
1

1"=1'-0"
TYP. 8" THICK C.I.P. WALL REINFORCING DETAIL (PLAN VIEW)

2'-6"

112" CLR.

T

SEE ARCH. FOR OPENING SIZE

#5 BARS X                @ EA. HORIZ. BAR2'-6"

2'
-6

"

VERT. REINF. BARS @ WALL CENTER,
SEE SCH. FOR SIZE & SPACING

#5 BARS                 @ EA. HORIZ. BAR

8"

2'
-6

"

(2) #5 VERT. BARS @
8" O/C @ EA. END
OF WALL U.N.O.

11
2"

 C
LR

.

PROVIDE:
- (1)#5 @ EA. SIDE OF OPENING
4'-0" WIDE & LESS.
- (2)#5 @ 8" O/C @ EA. SIDE OF
OPENING 4'-0" & WIDER

112" CLR.

VERT. REINF. BARS @ WALL
CENTER, SEE SCH. FOR SIZE
& SPACING

NOTE:
LOCATE VERTICAL BARS IN THE CENTER OF WALL

HORIZ. REINF. BARS @
WALL CENTER, SEE SCH.

FOR SIZE & SPACING

6"
-8

" T
HI

C
K 

W
A

LL

SCALE:S500
2

1"=1'-0"
TYP. 12" THICK C.I.P. CONC. WALL REINFORCING DETAIL (PLAN VIEW)

SEE ARCH. FOR OPENING SIZE

#5 BARS                 @ EA. HORIZ. BAR2'-6"

2'
-6

"

VERT. REINF. BARS @ EA.
FACE, SEE SCH. FOR SIZE
& SPACING

L-SHAPE BARS, MATCH
SIZE & SPACING OF
TYP. HORIZ. REINF.

CONT. HORIZ. REINF. BARS
@ EA. FACE, SEE SCH. FOR

SIZE & SPACING

END OF WALL

11
2"

 C
LR

. @
 E

XT
.

FA
C

E 
(T

YP
.)

3
4"

 C
LR

. @
 IN

T.
FA

C
E 

(T
YP

.)

WALL THICKNESS, "T"
SEE PLAN

MIN. BAR SPLICE
SEE SCH. ON S001

M
IN

. B
A

R 
SP

LI
C

E
SE

E 
SC

H.
 O

N
 S

00
1

M
IN

. B
A

R 
SP

LI
C

E
SE

E 
SC

H.
 O

N
 S

00
1

C.I.P. CONC. WALL MIN.
REINFORCING SCHEDULE

THICKNESS "T" VERT. HORIZ.

12" #5 @ 16" O/C E.F. #4 @ 16" O/C E.F.

NOTE:
1. REINFORCING SHOWN ON WALL ELEVATIONS AND PLANS SHALL GOVERN
OVER THIS SCHEDULE.
2. WALLS W/ LENGTH TO THICKNESS RATIO LESS THAN 4 SHALL BE REINFORCED
WITH CLOSED STIRRUPS INSTEAD OF CONT. HORIZ. BARS. SEE PLAN AND/ OR
WALL ELEVATION FOR LOC.
3. WALLS 10" AND THICKER SHALL HAVE REINFORCING AT EACH FACE.

8" C.I.P. CONC. WALL MIN.
REINFORCING SCHEDULE

8" #5 @ 16" O/C #5 @ 16" O/C

NOTE:
1. REINFORCING SHOWN ON WALL ELEVATIONS AND PLANS SHALL GOVERN
OVER THIS SCHEDULE.
2. WALLS W/ LENGTH TO THICKNESS RATIO LESS THAN 4 SHALL BE REINFORCED
W/ VERT. BARS @ EA. WALL FACE & CLOSED STIRRUPS INSTEAD OF CONT.
HORIZ. BARS. SEE PLAN AND/ OR WALL ELEVATION FOR LOC.

T

ALTERNATE
DIRECTION
OF L-BAR

AT CORNERS

AT ENDS

NOTE:
ALTERNATE BLOCK
COURSE TYPICAL

TYP. 12" CMU WALL (U.N.O.):
(2) #5 VERT. BAR @ 32" O/C (MAX.)

NOTE:
HORIZONTAL REINFORCING IS NOT SHOWN FOR CLARITY

(6) #5 VERT.
TYP. (U.N.O.)

(6) #5 VERT.
TYPICAL (U.N.O.)

D 12" CMU VERT. REINF. DETAIL

SCALE:S500
4

N.T.S
TYP. BEAM REPAIR DETAIL
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SCALE:S501
2

1/2"=1'-0"
NEW MAIN STAIR SECTION

EXIST REINF.

EXIST REINF.

EXIST REINF.

EXIST REINF.

EXIST REINF.

EXIST REINF.

EXIST REINF.

SCALE:S501
1

1/2"=1'-0"
MAIN STAIR DEMO PLAN

SAW CUT EXISTING
CONCRETE AND
LEAVE IN PLACE

DEMO EXISTING
CONCRETE

8'-0" 6'-6" 6'-8"

DIRT FILL

BRICK PAVERS. SEE
ARCH.

SLAB TOP REINF. PER PLAN.
DRILLED AND EXPOXIED
MIN. 6" WITH SIMPSON
"SET-XP" EPOXY

TOP BAR PER PLAN. BEND
AS SHOWN.

SEE ARCH

MIN. SPLICE LENGTH

TOP BAR PER PLAN

1 
1 2"

 C
LR

.
2"

 C
LR

.

CONT. BOTTOM BAR

1'-0"

6"
6"

2"

#5 X 1'-4" BAR EPOXIED 6"
@12" O/C

EXISTING GRADE
BEAM TO REMAIN IN
PLACE

8"WALL REINF. EPOXIED
MIN. 4" INTO EXISTING

GRADE BEAM

8"WALL. SEE TYPICAL
WALL REINF. HOOK

REINF. INTO SLAB

EXISTING GRADE
BEAM TO REMAIN IN

PLACE

EXISTING SLAB TO BE
SEPARATED FROM

GRADE BEAM

MIN. 8 12" BEARING ON
EXISTING GRADEBEAM

SCALE:S501
3

1/2"=1'-0"
NEW MAIN STAIR @ GUARD RAIL

8'-0" 6'-6" 6'-10"

NOTE: CONTRACTOR TO PROVIDE
TEMPORARY SHORING FOR WALL UNTIL
SLAB IS PLACE

TOP BAR BENT AS SHOWN.
PROVIDE 90° HOOK ABOVE

WALL

WALL REINF. SEE
TYP. DETAILS

WALL REINF. SEE
TYP. DETAILS

EPOXY WALL REINF.
MIN. 8"

514"

LA
P 

SP
LI

C
E

SE
E 

SC
HE

D
UL

E

2"
11

2"
 C

LR
.

M
A

X.
 2

" R
EC

ES
S 

IN
 S

LA
B

1'-4"

M
IN

. 8
"

CONT. BOTTOM BAR.
PROVIDE SPLICE (IF REQ.)

OVER WALL

DIRT FILL

BRICK PAVERS. SEE
ARCH.

TOP BAR PER PLAN

EXISTING SLAB TO BE
SEPARATED FROM

GRADE BEAM

1'-0"

6"2"

#5 X 1'-4" BAR EPOXIED 6"
@12" O/C

EXISTING GRADE
BEAM TO REMAIN IN
PLACE

8"WALL REINF. EPOXIED
MIN. 4" INTO EXISTING

GRADE BEAM

8"WALL. SEE TYPICAL
WALL REINF. HOOK

REINF. INTO SLAB

EXISTING SLAB TO BE
SEPARATED FROM

GRADE BEAM

BOND BEAM REINF.
W/ (2) #5 BARS
CONT.

MIN. 6 MIL.
VAPOR BARRIER

MIN. 6 MIL.
VAPOR BARRIER

MIN. 6 MIL.
VAPOR BARRIER

NOTE: ALL REINF. EXPOSED
DUE TO DEMO MUST BE
REPAIRED PER DETAIL 4/S500

M
IN

. 6
"

REMOVE EXISTING CONCRETE
AS REQUIRED FOR NEW STEPS
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SLAB REINF. NOT
SHOWN

GRADE BEAM BEYOND

NEW CAST-IN-PLACE
BEAM. REINF. W/ (2) #5

T&B. PROVIDE #3 CLOSED
STIRRUP @ 8" O/C

23
4"

1'
-6

"
31

4"

2'
-0

"

NEW CAST-IN-PLACE
BEAM. REINF. W/ (2) #5

T&B. PROVIDE #3 CLOSED
STIRRUP @ 8" O/C

NEW CAST-IN-PLACE
BEAM. REINF. W/ (2) #5

T&B. PROVIDE #3 CLOSED
STIRRUP @ 8" O/C

EXISTING GRADE BEAM &
REINF. TO REMAIN.

TYPICAL WALL REINF.
EPOXIED MIN. 6" INTO
EXISTING GRADE BEAM

TYPICAL WALL REINF.

STAIR REINF. NOT SHOWN

SLAB BEYOND

STAIR REINF. NOT SHOWN

NEW CAST-IN-PLACE
BEAM. REINF. W/ (2) #5
T&B. PROVIDE #3 CLOSED
STIRRUP @ 8" O/C

NEW CAST-IN-PLACE
BEAM. REINF. W/ (2) #5

T&B. PROVIDE #3 CLOSED
STIRRUP @ 8" O/C

EPOXY BEAM REINF. MIN.
6" INTO EXISTING GRADE

BEAM

23
4"

1'
-6

"
31

4"

NOTE: FIELD VERIFY ALL
DIMENSIONS. NOTIFY EOR AND
ARCHITECT OF ANY CONFLICTS

WALL REINF. ABOVE
EXISTING GRADE BEAMS
SHALL BE EPOXIED INTO
GRADE BEAM

WALL REINF. W/ STD. 90°
HOOK INTO NEW BEAM

HORIZONTAL REINF. NOT
SHOWN FOR CLARITY

EXISTING SLAB TO
REMAIN. DO NOT DEMO

EXISTING WALL TO
REMAIN.

6"
2"

 C
LR

. 6"

6"

2"
 C

LR
.

EL=0'-0"
T/SUBFLOOR

1'-0"

SCALE:S502
1

N.T.S
NEW BEAM & WALL @ STAIR EDGE ELEVATION VIEW 

SCALE:S502
2

N.T.S
NEW WALL ON EXISTING GRADEBEAM

SCALE:S502
3

N.T.S
NEW BEAM & WALL @ STAIR EDGE SECTION VIEW

SCALE:S502
4

N.T.S
THICKEND EDGE @ EXISTING WALL

BOND BEAM REINF.
W/ (2) #5 BARS
CONT.

11
2"

 C
LR

.

3"
 C

LR

EPOXY BAR MIN. 6" INTO
EXISTING WALL. SPLICE
WITH BOTTOM MAT REINF.

MIN. LAP SPLICE

SLAB REINF. SEE
PLAN

SLAB REINF. SEE
PLAN
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SCALE:S503
1

1/2"=1'-0"
FOUNTAIN STAIR DEMO PLAN

SCALE:S503
2

1/2"=1'-0"
FOUNTAIN DEMO PLAN

SCALE:S503
3

1/2"=1'-0"
NEW FOUNTAIN STAIR SECTION

SCALE:S503
4

1/2"=1'-0"
NEW FOUNTAIN SECTION

DEMO EXISTING
CONCRETE AND
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CONCRETE AND
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NOTE: ALL REINF. EXPOSED
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NO FILL

EXISTING WALL

STAIR SLAB. SEE ARCH
FOR FINAL SHAPE

NEW WALL &
SHALLOW
FOUNDATION

EXISTING STRUCTURE

EXISTING GRADE

5
8"ØX6" TITEN HD ANCHOR @ 24"

O/C MAX. (3" FROM END OF EA.
SEPARATE PIECE OF ANGLE)

5'-0"

8"

6'-0"

5'-8"

1
2" ISOLATION JOINT.

11
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LR

6"

REINF. WITH #5 BARS @ 12"
O/C EA. WAY TOP AND

BOTTOM

TRANSVERSE REINF. TO
HAVE STD. 90° HOOKS AT

THIS END.

REINF. W/ #4 BARS @
10" O/C EA. WAY

8" CMU WALL. SEE
TYP. REINF. DETAILS

L6X6X1
2" ANGLE CONTINUOUS
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LR

#5 HORIZONTAL BAR
@16" EPOXIED MIN. 4"
INTO CMU WALL

MASONRY
LINTEL.REINF. W/ (2)

#5 BARS
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U 
D
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O

R 
IN

FI
LL

#5  BAR IN EA. CELL
EPOXIED MIN 6" INTO
FOOTING

3
8" ISOLATION JOINT.

SCALE:S504
2

1"=1'-0"
GARAGE STAIR SECTION

SCALE:S504
3

1"=1'-0"
DOOR INFILL DETAIL

8"

1'
-0

"
8"

SEE ARCH

M
IN. 6"

1 1
2 "

EDGE OF 6" SLAB

MIN. LA
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2'-8"2'-8" MAX

EL=SEE CIVIL
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3" CLR.
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" M
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X

8" MIN.
BEARING

REINF. WITH #5 BARS @ 12"
O/C EA. WAY

REINF. W/ #4 BARS @
10" O/C EA. WAY

#4 X 6'-0" BAR HOOKED
INTO FOOTING AS SHOWN

@ 10" O/C

REINF. W/ #4 BARS @
10" O/C EA. WAY

SIDEWALK LANDING

SCALE:S504
1

1/2"=1'-0"
GARAGE STAIR ELEVATION

S504
2

S504
3

EXISTING STRUCTURE

OPENING TO BE FILLED IN
AFTER CONCRETE SLAB IS
POURED

EL=SEE CIVIL
EXISTING GRADE
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SCALE: 1/4"=1'-0"

A1 DEMOLITION EXISTING TICKET BOOTH AND ENTRY FLOOR PLAN

SCALE: 1/4"=1'-0"

D1 DEMOLITION EXISTING TICKET BOOTH AND ENTRY REFLECTED CEILING PLAN D3

SCALE: 1/4"=1'-0"

E3

SCALE: 1/4"=1'-0"

DEMOLITION EXISTING ENTRY EAST ELEVATION

SCALE: NTS

A4 SYMBOLS LEGEND

SCALE: NTS

B4 DEMOLITION GENERAL NOTES

SCALE: NTS

DEMOLITION KEYNOTESC4

DEMOLITION EXISTING TICKET BOOTH NORTH WALL ELEVATION

5
5.04.00.0

5.0

1 10.0 6.0

0.0 10.0

110.06.0
0.010.0

110.06.0
0.010.0

110.0 6.0

0.0 10.0

110.0

6.00.010.0

5

5.04.00.0

5.0

5
5.04.00.0

5.0

10 1.51.51.02.0

10 1.51.51.02.0

10 1.51.51.02.0

SCALE: 1/4"=1'-0"

A3 DEMO EXISTING GUARDRAIL
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SCALE: 1/4"=1'-0"

A1 NEW WORK TICKET BOOTH AND ENTRY FLOOR PLAN

SCALE: 1/4"=1'-0"

D1 DOOR AND STOREFRONT FRAMES
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TYPICAL POWER & COMMUNICATIONS

LAY-IN FIXTURE CABLE SUPPORT DETAIL

EXIT SIGN NOMENCLATURE

TYPICAL ELECTRICAL EQUIPMENT
ABOVE CEILING NAMEPLATE

SMALL DIAMETER GAPS
IN ONE HOUR WALLS

WALL PENETRATIONS

NOTE:

OPENINGS UP TO 3" DIA. OPENINGS OVER 3" DIA.

SINGLE LINE POWER RISER

***  SPECIAL NOTE  ***
PROVIDE 'LSI' TRIP UNITS FOR BREAKERS

GREATER THAN OR EQUAL TO 200A.

Job No.
Christopher A. Garick; FL. PE No.53924
Thomas A. Alexander; FL. PE No.73172
Daniel J. White; FL. PE No.73790

HG Engineers
142 Eglin Parkway SE
Fort Walton Beach, Florida, 32548
E-mail: office@hgengineers.com
Ph: 850.243.6723  Fax: 850.664.5420
Fl. Authorization No.00006680
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ENCLOSED OFFICE AREA
LIGHTING (SWITCHING) CONTROL

WITH OCC SENSOR, AND SWITCH INPUT

BOX OFFICE ROOM AREA
NORMAL LIGHTING (SWITCHING) CONTROL

WITH OCC SENSOR AND SWITCH  INPUT

OFF

ON

RAISE

LOWER

OFF

ON

RAISE

LOWER

OFF

ON

RAISE

LOWER

OFF

ON

RAISE

LOWER

OFF

ON

RAISE

LOWER
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HG Engineers
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GREEN VAK PAK EQUIPMENT UNIT

APPROX 6"

GREEN VAK PAK SURGE TANK

VAK PAK 
EQUIPMENT UNIT

VAK PAK SURGE TANK

 
  APPROX 3"
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FOUNTAIN
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HAYWARD LED BUBBLER 
PLUMBING DETAIL

 

 

 

C1.1
3/8" = 1'‐0"

EN
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Y 
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N
TA
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U
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2

 

28'‐5"

5'
‐2
"

4'
‐2
"

3'
‐1
/2
"

6" water depth

6" water depth

0" water depth

1'‐6" water depth
7'‐0"7'‐0"

6'‐8 1/16"

2'‐6"6"

5'‐2"

400 GALLON 
SURGE TANK

1'
‐6
"

6"
9"

FLOOR DRAIN 

2" UPPER BASIN DRAIN 
LINE FOR DRAINING 

UPPER BASIN

8" DRAIN FOR FEATURE FLOW 
RETURN (CMP 25513 OR EQUAL, 

150 GPM RATED) TYP OF 5 2.5" RETURN LINE

6'‐0"6'‐0"6'‐0"6'‐0"

CENTERLINE 
OF FOUNTAIN

2" OVERFLOW/DRAIN 
LINE TO WASTE

2" OVERFLOW ABOVE 
MAX WATER LEVEL

DRAIN LINE WITH 
SCREW ON CAP

DRAIN LINE OPTIONAL IF SURGE 
TANK BOTTOM IS LOWER THAN 
BASIN BOTTOM

PLANTER 
AREA

APPROXIMATELY 31' (NOT TO SCALE)

2" RECIRCULATION 
SUCTION

POTABLE WATER FEED

2" RECIRCULATION 
RETURN

4" FEATURE 
FLOW RETURN

2" VALVE 
(TYP OF 4)

7'
‐0
"

7'‐0"

EROSION CHLORINE 
FEEDER 

RECIRCULATION PUMP 

FEATURE PUMP 

EQUIPMENT UNIT, CS189VC, 
QUOTE NUMBER 31993, 
GREEN LID

CARTRIDGE FILTER 

EQUIPMENT UNIT TO INCLUDE: 
 ELECTRICAL PANEL 200A, 1 PHASE, 230V, 
 RECIRCULATION PUMP – HAYWARD 1.5HP, 69 GPM @ 60 FT TDH, SP3010X15
 PRESSURE CARTRIDGE FILTER – HAYWARD C2030 225 SQ. FT. 
 FEATURE PUMP – SPECK 5HP, 95‐IX, 350 GPM @35 FT TDH
 PUMP TIMER
 EROSION CHLORINE FEEDER – HAYWARD CL200 WITH CHECK VALVE AND SOLENOID
 GFCI RECEPTACLE 
 VACUUM GAUGE (ONE PER PUMP)
 PRESSURE GAUGE (ONE PER PUMP AND ONE ON FILTER)
 EXHAUST VENT
 MAINTENANCE LIGHT (LED)
 ALL PIPING TO BE NSF‐PW APPROVED
 ALL ELECTRICAL WIRING TO BE IN COMPLIANCE WITH NEC ELECTRICAL 
 PUMPS TO BE PROTECTED BY GFCI BREAKERS AS REQUIRED BY NEC
 OMNILOGIC LIGHT CONTROLLER WITH ADDITIONAL RELAYS TO CONTROL ALL FOUNTAIN 

LIGHTS AND BUBBLER LIGHTS. 

BUBBLER WATER FEED 
AND ELECTRICAL 

CONDUIT

CONTROL VALVES 
LOCATED IN VERTICAL

FEATURE FLOW VIA 
FLOOR INLET

CHECK VALVES AS 
NEEDED BASED ON 
FINAL ELEVATIONS

DIMENSIONS BASED ON 
ARCHITECTURAL DRAWINGS 

1.  SITE BACKGROUND BASED ON DEVELOPMENT DESIGN BY OTHERS. 
REFER TO ARCHITECTURAL DRAWINGS AND DEMOLITION DRAWINGS 
FOR ADDITIONAL INFORMATION. 
2.  PLUMBING SHOWN IS SCHEMATIC ONLY, ROUTE PIPES IN TRENCHES 
MAKING FIELD ADJUSTMENTS AS NEEDED. PIPE SIZES SHOWN ARE 
MINIMUM FOR BALANCED HYDRAULICS. 
3. ELECTRICAL CONDUITS TO BE RUN IN THE PLUMBING TRENCH TO THE 
CONTROL PANEL. 
4. ALL PIPING AND FITTINGS TO BE NSF‐PW APPROVED.  
5. ALL MOTORS AND RECEPTACLES TO BE PROTECTED BY GFCI 
BREAKERS AS REQUIRED BY NEC. ALL ELECTRICAL WIRING TO BE IN 
COMPLIANCE WITH THE NEC ELECTRICAL CODES. CHEMICAL FEED 
EQUIPMENT TO BE INTERLOCKED WITH THE RECIRCULATION PUMP.
6. ALL CONSTRUCTION TO COMPLY WITH THE LATEST EDITION OF THE 
FLORIDA BUILDING CODE. 

SITE NOTES:

GRATED – SAFETY COVER 

2" RECIRCULATION 
RETURN

2" BUBBLER RETURN 
(TYP OF 4)

7'‐0" 3'‐8"

4" FEATURE 
FLOW RETURN

4" TEE WITH 
REDUCERS TO 2.5"

1'‐6"

LED BUBBLER 
(TYP OF 4)

3'
‐0
"

6"

NEW FINISHED 
ROADWAY

SUITABLE FILL

FOUNTAIN PLUMBING 
IN BOTTOM OF TRENCH 

MIN. IN AREAS 
SUBJECT TO 

TRAFFIC LOADING

TRENCH DETAIL 

IF PIPES NEED TO BE 
RUN IN A SHALLOW 
TRENCH, CONCRETE 
ENCASE THE PIPES.

2.5" RETURN LINE

PIPE TRENCH

4"
 P
VC

2" BUBBLER RETURN 2
2" BUBBLER RETURN 3

2" BUBBLER RETURN 4

2" BUBBLER RETURN 1

4" PVC

3" PVC 2" PVC

4" VALVE

2" PVC 

6" PVC

6" PVC PIPES 
FROM BASIN 
DRAINS

VALVE HEADER DETAIL

2" TO WASTE

PIPE TRENCH
RUN CONDUIT(S) IN 
SAME TRENCH

LEVEL CONTROLLER 
2" EQUALIZER LINE

ROUTE TO 
EQUIPMENT 

DIMENSIONS 
TYPICAL BOTH 
SIDES

 

ELECTRICAL 
PANEL 

3'
‐7
"

2" EQUALIZER LINE

HAYWARD COLORLOGIC 
160 1.5‐INCH LED LIGHT 
(TYP OF 18)

ELECTRICAL CONDUIT, SIZE AS 
NEEDED PER WIRE GAUGE 

AND NUMBER OF WIRES RUN 
IN CONDUIT

12" SQUARE DRAIN AND COVER 
(CMP 25508‐12X‐000L OR 

EQUIVALENT, 232 GPM RATED)

DRAIN LINE INLET 
WITH SCREW ON CAP

400 GALLON SURGE 
TANK (GREEN LID)

OVERFLOW LINE 
TO WASTE

6" FEATURE 
PUMP SUCTION

SEE VALVE HEADER 
DETAIL 

1'
‐6
"

OVERFLOW LINE TO WASTE 
(OPTIONAL COMBINED 

DRAIN LINE)

6"
 P
VC

OMNILOGIC LIGHT 
CONTROLLER

LIGHT CONDUIT (TYP)

HAYWARD COLORLOGIC 
160 1.5‐INCH LED LIGHT

HAYWARD COLORLOGIC 
320 1.5‐INCH LED LIGHT

HAYWARD COLORLOGIC 320 
1.5‐INCH LED LIGHT (TYP OF 4)

2'
‐6
"

6'
‐8
"

8"

HAYWARD LED LIGHT DETAIL
COLORLOGIC 160 & 320

HAYWARD LED BUBBLER AND LIGHT 
DETAILS SHOWN FOR COORDINATION OF 
STRUCTURE PENETRATIONS. INSTALLER TO 
REFER TO MANUFACTURER'S PRODUCT 
MANUAL FOR INSTALLATION  DETAILS. 
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INFORMATION THIS SHEET HAS BEEN 
PROVIDED BY VAK PAK SPECIFICALLY  

FOR THE DESTIN FORT WALTON 
BEACH CONVENTION CENTER.

REFER TO VAK PAK NUMBER 31993 
FOR ORDERING. 

200A

200A

200A

ADDITIONAL CIRCUTS AND BREAKERS TO BE INSTALLED FOR THE LIGHTS
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_____________________________ 1 

AGREEMENT BETWEEN OKALOOSA COUNTY, FLORIDA 
AND 

CONTRACT ID 

THIS AGREEMENT (hereinafter referred to as the “Agreement”) is made this ______, 
day of __________, 20______, by and between Okaloosa County, a political subdivision of the 
state of Florida, (hereinafter referred to as the “County”), with a mailing address of 1250 N. Eglin 
Parkway, Suite 100, Shalimar, Florida, 32579, and _______________________________, a 
____________________________________ authorized to do business in the State of Florida 
(hereinafter referred to as “Contractor”) whose Federal I.D. # is ___________________.  

RECITALS 

WHEREAS, the County is in need of a contractor to provide 
___________________________________________ (“Services”); and  

WHEREAS, pursuant to the Okaloosa County Purchasing Manual, the County issued an 
_________________________ to competitively procure the Services and received responses to 
perform these Services.  A copy of the procurement and Contractor’s responsive to the 
procurement is included as Attachment “A”; and  

WHEREAS, Contractor is a certified and insured entity with the necessary experience to 
provide the desired Services; and  

WHEREAS, the County wishes to enter into this Agreement with Contractor to provide 
the Services to the County for an amount of ________________________________Dollars             
($ ______________), as further detailed below.  

NOW THEREFORE, in consideration of the promises and the mutual covenants herein, 
the parties agree as follows:  

1. Recitals and Attachments.  The Recitals set forth above are hereby incorporated into this
Agreement and made part hereof for reference. The following documents are attached to this 
Agreement and are incorporated herein.  

Attachment “A” –  Procurement ______________ and Contractor’s Response; 
Attachment “B” – Insurance Requirements;  
Attachment “C” – Title VI list of pertinent nondiscrimination acts and authorities;   
Attachment “D” – Scrutinized Companies Certification;  
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2. Services.  Contractor agrees to perform the following services, 
_____________________________________________________________________________.  
The Services to be provided are further detailed in the Contractor’s proposal attached as 
Attachment “A” and incorporated herein by reference.  The Services shall be performed by 
Contractor to the full satisfaction of the County.  Contractor agrees to have a qualified 
representative to audit and inspect the Services provided on a regular basis to ensure all Services 
are being performed in accordance with the County’s needs and pursuant to the terms of this 
Agreement and shall report to the County accordingly.  Contractor agrees to immediately inform 
the County via telephone and in writing of any problems that could cause damage to the County.  
Contractor will require its employees to perform their work in a manner befitting the type and 
scope of work to be performed.  

3. Term and Renewal.  The term of this Agreement shall begin 
__________________________, and shall continue for a period of _________________ (_____) 
______days________ from the date of full execution of this Agreement, subject to the County’s 
ability to terminate in accordance with Section 7 of this Agreement.  The terms of Section 20 
entitled “Indemnification and Waiver of Liability” shall survive termination of this Agreement.  

This agreement may not be renewed; or  

This agreement may be renewed upon mutual written agreement of the parties for a period of 
up to ___________, __________  ____________ renewals.  

4. Compensation. The Contractor agrees to provide the Services to the County, including
materials and labor, in a total amount of 
________________________________________________ Dollars ($ _______________).   

a. Contractor shall submit an invoice to the County upon 
_____________________________.  The invoice shall indicate that all services have been 
completed for that invoice period.  In addition, Contractor agrees to provide the County 
with any additional documentation requested to process the invoices. 

b. Disbursement. Check one:

There are no reimbursable expenses associated with this Agreement.  

The following are reimbursable expenses associated with this Agreement: 
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c. Payment Schedule.  Invoices received from the Contractor pursuant to this Agreement will
be reviewed by the initiating County Department.  Payment will be disbursed as set forth
above. If services have been rendered in conformity with the Agreement, the invoice will
be sent to the Finance Department for payment.  Invoices must reference the contract
number assigned by the County after execution of this Agreement.  Invoices will be paid
in accordance with the State of Florida Local Government Prompt Payment Act.

d. Availability of Funds.  The County’s performance and obligation to pay under this
Agreement is contingent upon annual appropriation for its purpose by the County
Commission.

Contractor shall make no other charges to the County for supplies, labor, taxes, licenses, permits, 
overhead or any other expenses or costs unless any such expenses or cost is incurred by Contractor 
with the prior written approval of the County.  If the County disputes any charges on the invoices, 
it may make payment of the uncontested amounts and withhold payment on the contested amounts 
until they are resolved by agreement with the Contractor.  Contractor shall not pledge the County’s 
credit or make it a guarantor of payment or surety for any contract, debt, obligation, judgment, 
lien, or any form of indebtedness.  The Contractor further warrants and represents that it has no 
obligation or indebtedness that would impair its ability to fulfill the terms of this Agreement.  

5. Ownership of Documents and Equipment.  All documents prepared by the Contractor
pursuant to this Agreement and related Services to this Agreement are intended and represented 
for the ownership of the County only.  Any other use by Contractor or other parties shall be 
approved in writing by the County.  If requested, Contractor shall deliver the documents to the 
County within fifteen (15) calendar days.  

6. Insurance.  Contractor shall, at its sole cost and expense, during the period of any work
being performed under this Agreement, procure and maintain the minimum insurance coverage 
required as set forth in Attachment “B” attached hereto and incorporated herein, to protect the 
County and Contractor against all loss, claims, damages and liabilities caused by Contractor, its 
agents, or employees.  

7. Termination and Remedies for Breach.

a. If, through any cause within its reasonable control, the Contractor shall fail to fulfill in
a timely manner or otherwise violate any of the covenants, agreements or stipulations
material to this Agreement, the County shall have the right to terminate the Services
then remaining to be performed.  Prior to the exercise of its option to terminate for cause,
the County shall notify the Contractor of its violation of the particular terms of the
Agreement and grant Contractor _____ (_____) days to cure such default.  If the default
remains uncured after ______ (______) days the County may terminate this Agreement,
and the County shall receive a refund from the Contractor in an amount equal to the
actual cost of a third party to cure such failure. If Contractor fails, refuses or is unable
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to perform any term of this Agreement, County shall pay for services rendered as of the 
date of termination.  

i. In the event of termination, all finished and unfinished documents, data and other
work product prepared by Contractor (and sub-Contractor (s)) shall be delivered
to the County and the County shall compensate the Contractor for all Services
satisfactorily performed prior to the date of termination, as provided in Section
4 herein.

ii. Notwithstanding the foregoing, the Contractor shall not be relieved of liability
to the County for damages sustained by it by virtue of a breach of the Agreement
by Contractor and the County may reasonably withhold payment to Contractor
for the purposes of set-off until such time as the exact amount of damages due
the County from the Contractor is determined.

b. Termination for Convenience of County. The County may, for its convenience and
without cause immediately terminate the Services then remaining to be performed at
any time by giving written notice. The terms of Section 7 Paragraphs a(i) and a(ii)
above shall be applicable hereunder.

c. Termination for Insolvency. The County also reserves the right to terminate the
remaining Services to be performed in the event the Contractor is placed either in 
voluntary or involuntary bankruptcy or makes any assignment for the benefit of 
creditors. 

d. Termination for failure to adhere to the Public Records Law. Failure of the Contractor
to adhere to the requirements of Chapter 119 of the Florida Statutes and Section 9
below, may result in immediate termination of this Agreement.

8. Governing Law, Venue and Waiver of Jury Trial.  This Agreement shall be interpreted
and construed in accordance with and governed by the laws of the State of Florida.  All parties 
agree and accept that jurisdiction of any dispute or controversy arising out of this Agreement, and 
any action involving the enforcement or interpretation of any rights hereunder shall be brought 
exclusively in the First Judicial Circuit in and for Okaloosa County, Florida, and venue for 
litigation arising out of this Agreement shall be exclusively in such state courts, forsaking any 
other jurisdiction which either party may claim by virtue of its residency or other jurisdictional 
device.  In the event it becomes necessary for the County to file a lawsuit to enforce any term or 
provision under this Agreement, then the County shall be entitled to its costs and attorney’s fees 
at the pretrial, trial and appellate levels.  BY ENTERING INTO THIS AGREEMENT, 
CONTRACTOR AND COUNTY HEREBY EXPRESSLY WAIVE ANY RIGHTS EITHER 
PARTY MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO 
THIS AGREEMENT.  Nothing in this Agreement is intended to serve as a waiver of sovereign 
immunity, or of any other immunity, defense, or privilege enjoyed by the County pursuant to 
Section 768.28, Florida Statutes.   



9. Public Records.  Any record created by either party in accordance with this Contract shall
be retained and maintained in accordance with the public records law, Florida Statutes, Chapter 
119. Contractor must comply with the public records laws, Florida Statute chapter 119,
specifically Contractor must:

a. Keep and maintain public records required by the County to perform the service.

b. Upon request from the County’s custodian of public records, provide the County with
a copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in chapter 119 Florida
Statutes or as otherwise provided by law.

c. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of the contract if the contractor
does not transfer the records to the County.

d. Upon completion of the contract, transfer, at no cost, to the County all public records
in possession of the contractor or keep and maintain public records required by the
County to perform the service.  If the contractor transfers all public records to the public
agency upon completion of the contract, the contractor shall destroy any duplicate
public records that are exempt or confidential and exempt from public records
disclosure requirements.  If the contractor keeps and maintains public records upon
completion of the contract, the contractor shall meet all applicable requirements for
retaining the public records.  All records stored electronically must be provided to the
public agency, upon the request from the public agency’s custodian of public records,
in a format that is compatible with the information technology systems of the public
agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC 
RECORDS AT OKALOOSA COUNTY RISK MANAGEMENT 
DEPARTMENT 302 N . WILSON ST., CRESTVIEW, FL 32536 PHONE: 
(850) 689-5977 riskinfo@myokaloosa.com. 

10. Audit. The County and/or its designee shall have the right from time to time at its sole 
expense to audit the compliance by the Contractor with the terms, conditions, obligations, 
limitations, restrictions, and requirements of this Contract and such right shall extend for a period 
of three (3) years after termination of this Contract. 

11. Notices.  All notices and other communications required or permitted to be given under 
this Agreement by either party to the other shall be in writing and shall be sent (except as otherwise 
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_____________________________ 6 
 

provided herein) (i) by certified mail, first class postage prepaid, return receipt requested, (ii) by 
guaranteed overnight delivery by a nationally recognized courier service, or (iii) by facsimile with 
confirmation receipt (with a copy simultaneously sent by certified mail, first class postage prepaid, 
return receipt requested or by overnight delivery by traditionally recognized courier service), 
addressed to such party as follows: 
 
If to the County:  With a copy to: 

County Attorney Office 
1250 N. Eglin Pkwy, Suite 100  
Shalimar, FL 32579 
(850) 224-4070  
 

If to the Contractor:  
 
 
 
 
   

 

 
12. Assignment.  Contractor shall not assign this Agreement or any part thereof, without the 

prior consent in writing of the County. If Contractor does, with approval, assign this Agreement 
or any part thereof, it shall require that its assignee be bound to it and to assume toward Contractor 
all of the obligations and responsibilities that Contractor has assumed toward the County. 

 
13. Subcontracting. Contractor shall not subcontract any services or work to be provided to 

County without the prior written approval of the County's Representative. The County reserves the 
right to accept the use of a subcontractor or to reject the selection of a particular subcontractor and 
to inspect all facilities of any subcontractors in order to make a determination as to the capability 
of the subcontractor to perform properly under this Agreement. The County's acceptance of a 
subcontractor shall not be unreasonably withheld. The Contractor is encouraged to seek minority 
and women business enterprises for participation in subcontracting opportunities.  Additionally, 
any subcontract entered into between the Contractor and subcontractor will need to be approved 
by the County prior to it being entered into and said agreement shall incorporate in all required 
terms in accordance with local, state and Federal regulations.  

 
14. Civil Rights. The Contractor agrees to comply with pertinent statutes, Executive Orders 

and such rules as are promulgated to ensure that no person shall, on the grounds of race, creed, 
color, national origin, sex, age, or disability be excluded from participating in any activity 
conducted with or benefiting from Federal assistance. This provision binds the Contractor and 
subcontractors from the bid solicitation period through the completion of the contract. This 
provision is in addition to that required by Title VI of the Civil Rights Act of 1964. 
 

15. Compliance with Nondiscrimination Requirements. During the performance of this 
Agreement, the Contractor, for itself, its assignees, and successors in interest, agrees as follows: 
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a. Compliance with Regulations:  The Contractor will comply with the Title VI List 
of Pertinent Nondiscrimination Acts and Authorities, as they may be amended from time 
to time, which are herein incorporated and attached hereto as Attachment “C”.  
 
b. Nondiscrimination:  The Contractor, with regard to the work performed by it during 
the Agreement, will not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors, including procurements of materials and leases 
of equipment.  The Contractor will not participate directly or indirectly in the 
discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices when the contract covers any activity, project, or program set forth 
in Appendix B of 49 CFR part 21.  

 
c. Solicitations for Subcontracts, including Procurements of Materials and 
Equipment:  In all solicitations, either by competitive bidding or negotiation made by the 
Contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier will be notified 
by the Contractor of the contractor’s obligations under this contract and the 
Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin. 

   
d. Information and Reports:  The Contractor will provide all information and reports 
required by the Acts, the Regulations, and directives issued pursuant thereto and will permit 
access to its books, records, accounts, other sources of information, and its facilities as may 
be determined by the County or other governmental entity to be pertinent to ascertain 
compliance with such Nondiscrimination Acts and Authorities and instructions.  Where 
any information required of a contractor is in the exclusive possession of another who fails 
or refuses to furnish the information, the Contractor will so certify to the County or the 
other governmental entity, as appropriate, and will set forth what efforts it has made to 
obtain the information. 

 
e. Sanctions for Noncompliance:  In the event of a Contractor’s noncompliance with 
the non-discrimination provisions of this contract, the County will impose such contract 
sanctions as it or another applicable state or federal governmental entity may determine to 
be appropriate, including, but not limited to: 

 
a. Withholding payments to the Contractor under the Agreement until the 
Contractor complies; and/or 
 
b. Cancelling, terminating, or suspending the Agreement, in whole or in part. 

 
f. Incorporation of Provisions:  The Contractor will include the provisions of 
paragraphs one through six in every subcontract, including procurements of materials and 
leases of equipment, unless exempt by the Acts, the Regulations, and directives issued 
pursuant thereto.  The Contractor will take action with respect to any subcontract or 
procurement as the County may direct as a means of enforcing such provisions including 
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sanctions for noncompliance.  Provided, that if the Contractor becomes involved in, or is 
threatened with litigation by a subcontractor, or supplier because of such direction, the 
Contractor may request the County to enter into any litigation to protect the interests of the 
County.  In addition, the Contractor may request the United States to enter into the litigation 
to protect the interests of the United States. 
 

16. Compliance with Laws. Contractor shall secure any and all permits, licenses and 
approvals that may be required in order to perform the Services, shall exercise full and complete 
authority over Contractor’s personnel, shall comply with all workers’ compensation, employer’s 
liability and all other federal, state, county, and municipal laws, ordinances, rules and regulations 
required of an employer performing services such as the Services, and shall make all reports and 
remit all withholdings or other deductions from the compensation paid to Contractor’s personnel 
as may be required by any federal, state, county, or municipal law, ordinance, rule, or regulation. 

 
17. Conflict of Interest.  The Contractor covenants that it presently has no interest and shall 

not acquire any interest, directly or indirectly which could conflict in any manner or degree with 
the performance of the Services.  The Contractor further covenants that in the performance of this 
Agreement, no person having any such interest shall knowingly be employed by the Contractor. 
The Contractor guarantees that he/she has not offered or given to any member of, delegate to the 
Congress of the United States, any or part of this contract or to any benefit arising therefrom.  
 

18. Independent Contractor.  Contractor enters into this Agreement as, and shall continue to 
be, an independent contractor.  All services shall be performed only by Contractor and Contractor’s 
employees. Under no circumstances shall Contractor or any of Contractor’s employees look to the 
County as his/her employer, or as partner, agent or principal. Neither Contractor, nor any of 
Contractor’s employees, shall be entitled to any benefits accorded to the County’s employees, 
including without limitation worker’s compensation, disability insurance, vacation or sick pay.  
Contractor shall be responsible for providing, at Contractor’s expense, and in Contractor’s name, 
unemployment, disability, worker’s compensation and other insurance as well as licenses and 
permits usual and necessary for conducting the services to be provided under this Agreement.  
 

19. Third Party Beneficiaries. It is specifically agreed between the parties executing this 
Agreement that it is not intended by any of the provisions of any part of the Agreement to create 
in the public or any member thereof, a third party beneficiary under this Agreement, or to authorize 
anyone not a party to this Agreement to maintain a suit for personal injuries or property damage 
pursuant to the terms or provisions of this Agreement.  
 

20. Indemnification and Waiver of Liability. The Contractor  agrees, to the fullest extent 
permitted by law, to defend, indemnify and hold harmless the County, its agents, representatives, 
officers, directors, officials and employees from and against claims, damages, losses and expenses 
(including but not limited to attorney’s fees, court costs and costs of appellate proceedings) relating 
to, arising out of or resulting from the Contractor’s negligent acts, errors, mistakes or omissions 
relating to professional Services performed under this Agreement.  The Contractor’s duty to 
defend, hold harmless and indemnify the County its agents, representatives, officers, directors, 
officials and employees shall arise in connection with any claim, damage, loss or expense that is 
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attributable to bodily injury; sickness; disease; death; or injury to impairment, or destruction of 
tangible property including loss of use resulting therefrom, caused by any negligent acts, errors, 
mistakes or omissions related to Services in the performance of this Agreement including any 
person for whose acts, errors, mistakes or omissions the Contractor  may be legally liable.  The 
parties agree that TEN DOLLARS ($10.00) represents specific consideration to the Contractor for 
the indemnification set forth herein. 
 

The waiver by a party of any breach or default in performance shall not be deemed to constitute 
a waiver of any other or succeeding breach or default.  The failure of the County to enforce any of 
the provisions hereof shall not be construed to be a waiver of the right of the County thereafter to 
enforce such provisions.  
 

21. Taxes and Assessments. Contractor agrees to pay all sales, use, or other taxes, assessments 
and other similar charges when due now or in the future, required by any local, state or federal 
law, including but not limited to such taxes and assessments as may from time to time be imposed 
by the County in accordance with this Agreement. Contractor further agrees that it shall protect, 
reimburse and indemnify County from and assume all liability for its tax and assessment 
obligations under the terms of the Agreement.  

 
The County is exempt from payment of Florida state sales and use taxes.  The Contractor shall 

not be exempted from paying sales tax to its suppliers for materials used to fulfill contractual 
obligations with the County, nor is the Contractor authorized to use the County's tax exemption 
number in securing such materials. 

 
The Contractor shall be responsible for payment of its own and its share of its employees' 

payroll, payroll taxes, and benefits with respect to this Agreement. 
 
22. Prohibition Against Contracting with Scrutinized Companies. Pursuant to Florida 

Statutes Section 215.4725, contracting with any entity that is listed on the Scrutinized Companies 
that Boycott Israel List or that is engaged in the boycott of Israel is prohibited. Contractors must 
certify that the company is not participating in a boycott of Israel. Any contract for goods or 
services of One Million Dollars ($1,000,000) or more shall be terminated at the County’s option 
if it is discovered that the entity submitted false documents of certification, is listed on the 
Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities 
in the Iran Petroleum Energy Sector List, or has been engaged in business operations in Cuba or 
Syria after July 1, 2018.   
 

Any contract entered into or renewed after July 1, 2018 shall be terminated at the County’s 
option if the company is listed on the Scrutinized Companies that Boycott Israel List or engaged 
in the boycott of Israel. Contractors must submit the certification that is attached to this agreement 
as Attachment “D”. Submitting a false certification shall be deemed a material breach of contract. 
The County shall provide notice, in writing, to the Contractor of the County’s determination 
concerning the false certification. The Contractor shall have ninety (90) days following receipt of 
the notice to respond in writing and demonstrate that the determination was in error. If the 
Contractor does not demonstrate that the County’s determination of false certification was made 
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in error, then the County shall have the right to terminate the contract and seek civil remedies 
pursuant to Florida Statute Section 215.4725. 
 

23. Inconsistencies and Entire Agreement. If there is a conflict or inconsistency between 
any term, statement, requirement, or provision of any attachment attached hereto, any document 
or events referred to herein, or any document incorporated into this Agreement, the term, 
statement, requirement, or provision contained in this Agreement shall prevail and be given 
superior effect and priority over any conflicting or inconsistent term, statement, requirement or 
provision contained in any other document or attachment, including but not limited to Attachments 
listed in Section 1.     

 
24.  Severability. If any term or condition of this Contract shall be deemed, by a court having 

appropriate jurisdiction, invalid or unenforceable, the remainder of the terms and conditions of this 
Contract shall remain in full force and effect.  This Contract shall not be more strictly construed 
against either party hereto by reason of the fact that one party may have drafted or prepared any or 
all the terms and provisions hereof.  

 
25. Entire Agreement. This Agreement contains the entire agreement of the parties, and may 

be amended, waived, changed, modified, extended or rescinded only by in writing signed by the 
party against whom any such amendment, waiver, change, modification, extension and/or 
rescission is sought. 

 
26. Representation of Authority to Contractor/Signatory. The individual signing this 

Agreement on behalf of Contractor represents and warrants that he or she is duly authorized and 
has legal capacity to execute and deliver this Agreement. The signatory represents and warrants to 
the County that the execution and delivery of this Agreement and the performance of the Services 
and obligations hereunder have been duly authorized and that the Agreement is a valid and legal 
agreement binding on the Contractor and enforceable in accordance with its terms.  

 
 
 
 
 
 

(Remainder of Page Intentionally Left Blank) 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement in duplicate 
on the day and year first written above. 

WITNESS: 

_____________________________ BY: ________________________________    
Signature 

_____________________________ 
Print Name  

ATTEST:  OKALOOSA COUNTY, FLORIDA 

 BY: _______________________________ _____________________________ 
J.D. Peacock II, Clerk of Courts Robert A. 'Trey' Goodwin, III, Chairman 
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Attachment “C” 
 

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this Agreement, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”), as applicable, agrees to comply with the following 
non-discrimination statutes and authorities; including but not limited to: 

 Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits 
discrimination on the basis of race, color, national origin);  

 49 CFR part 21 (Non-discrimination in Federally-assisted programs of the Department of 
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964);  

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
USC § 4601) (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects);  

 Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits 
discrimination on the basis of disability); and 49 CFR part 27; 

 The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits 
discrimination on the basis of age); 

 Airport and Airway Improvement Act of 1982 (49 USC § 471, Section 47123), as amended 
(prohibits discrimination based on race, creed, color, national origin, or sex);  

 The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
“programs or activities” to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or 
not); 

 Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 USC §§ 12131 – 
12189) as implemented by U.S. Department of Transportation regulations at 49 CFR parts 37 
and 38; 

 The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures nondiscrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations; 

 Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP).  To ensure compliance with Title 
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100); 

 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 USC 1681 et seq). 

   



 

_____________________________ 16 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attachment “D” 
Scrutinized Contractors Certificate 
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